
 

 

 
March 7, 2018  (revised) 
 
Perris Union High School District 
155 East Fourth Street 
Perris, CA 92570 

ATTN:  Hector Gonzalez, Director of Facilities 
 
RE:  Two Story Relocatable Classroom Building - Paloma Valley High School 
         
American Modular Systems is pleased to provide a proposal for the above referenced project.  Our 
proposal is based upon Perris Union High School District utilizing the provisions of the Santa Rita Union 
School District Facilities Supply Services Contract, the Inclusions and Exclusions (Exhibit A), the 
Responsibility Matrix (Exhibit B) and the floor plan dated 3-5-18 by PJHM Architects. 
 
DSA approved steel rigid frame construction, 20 lb. roof load, wind load 115 mph UTL wind speed, 
Exposure “C” building design, floor load 50 + 15 PSF (2nd floor), 50 + 15 PSF (1st floor), sprinkler 
system in lieu of 1-hr, 2016 CBC, FOB Menifee, CA 
 
Paloma Valley High School: 
(1) 180’ x 40’ Two Story Relocatable Classroom Building, includes (6) Classrooms, (4) Science 
Classrooms, Boys and Girls Restrooms, Staff Restrooms, Low voltage room, Custodial room, Faculty 
Workrooms, (2) switch back stairs, cantilevered balcony system, utility chases, and 10 ft wide x 36 ft long 
free standing skywalk.  Total SF – 14,400 SF.                          
 
1.    Two Story Relocatable Classroom Building – base bid     $4,687,860 
2.    Engineering and Design Services       $     68,600        
3.    Add Garland built up cool roof in lieu of DuraLast 60 mil PVC cool roof system $     38,700      
4.    Add 10 ft wide x 36 ft long free standing skywalk     $     36,800 
5.    Add 4” H x 12” W low voltage cable trays above ceilings – approx. 400 LF  $     19,200 
6.    Upgrade standard door hardware to Best Mortise Locks (keying by District)  $       6,440 
7.    Upgrade standard carpet to VCT in science classrooms and workrooms  $     21,600 
8.    Delete standard carpet in (6) classrooms, carpet provided/installed by District $   <16,120>                                                                                                     
        Project Total  $4,863,080 
 
Inclusions and Exclusions:  see Exhibit A 
Responsibility Matrix:         see Exhibit B 
 
Proposal Schedule: 
Contract   Mar 14, 2018 
Design/Engineering  March-June 2018 
DSA Review/Approval  July-Sept 2018 
In Plant Fabrication  Nov-Jan 2019 
On Site Delivery/Finishes Feb-July 2019 
Completion   Aug 2, 2019 
 
Thank you for the opportunity.   Please do not hesitate to call for additional information or clarifications. 
 
Sincerely, 
 
Jim Wallace 
Southern California Director of Sales 
American Modular Systems, Inc. 
jim.w@americanmodular.com 
 
cc/PalomaValleyHS/file rev 

mailto:jim.w@americanmodular.com
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Exhibit A 

 
Perris Union High School District 

Paloma Valley High School  
Two Story Relocatable Classroom Building 

 
 
 

General Inclusions: 
 
 

Two Story Relocatable Classroom:    14,400 SF                
(1) 180x40 Two Story Relocatable Classroom Building with (6) Classrooms and (4) Science Classrooms   
(2) staff restrooms at 1st and 2nd floor  
(1) custodial room on 1st  floor              
(1) low voltage room on 2nd  floor  
(2) workrooms (1) on each floor 
(2) boy restrooms, one on each floor 
(2) girl restrooms, one on each floor 
(2) switch back stairs with light weight concrete treads and landings 
(1) skywalk with no roof cover 
 
 
 
DSA approved steel rigid frame construction, 20 lb. roof load, wind load 115 mph UTL wind speed, Type V non-
rated construction with fire sprinkler system in lieu of 1 hr construction, 2016 CBC 
 
 
Fire Sprinkler Design and Installation.  Wet fire sprinkler system throughout – brought to one point of connection 
for (1) 180x40 two story building.  Semi-recessed sprinkler heads in classrooms, fully recessed at exterior soffits.  
 
 
(Design Only) Below Grade Concrete Foundation System for building, stairs and skywalk as per PC.  Design to 
include rodent barrier 2” concrete slurry in crawl space, 16”-18” crawl space, cast-in-place vent/access wells with 
metal grates and frames. 
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Featured Inclusions: 
 

1. Structural system with steel rigid frame construction (moment resistant) 
 

2. 5” thick light weight concrete subfloors over metal deck, 1st  and 2nd  floors 
 

3. Conventional 7/8” thick stucco exterior with expansion joints and integral two color finish 
 

4. 3-sided parapet with exposed 20g tube steel downspouts at rear 
 

5. 8040 bronze anodized aluminum framed dual glazed exterior fixed windows 
 

6. Door hardware to be Best Mortise Locks (keying by District) 
 

7. Hollow metal 3070 18g exterior doors and 16g welded door frames 
 

8. Picket system balcony/stair guardrails with ¾” x ¾” tube steel, galv and painted gray  
 

9. Garland built up cool roofing system – 10 year warranty 
 

10.  Bard interior HVAC system 120/208 1-phase with ducting above t-grid and 
            programmable t-stat in each classroom 
 

11. Type V non-rated construction with fire sprinkler system in lieu of 1 hr 
 

12. Wet sprinkler system in classrooms brought to one point of connection, include riser 
assembly.  Semi-recessed sprinkler heads in classrooms, fully recessed at exterior 
over-hang and balcony   

 
13. Exterior LED soffit lights at overhang & balcony, exterior lights on photo cell 

 
14. LED recessed lights with occupancy sensors in all rooms 

 
15. Armstrong mineral board 2x4 ceiling tile, t-grid approximately 9’-0”                              

 
16. Restrooms to have Ceramic tile floors and 4-1/4” x 4-1/4” walls over cementitious 

backer board 
 

17. All science classrooms and workrooms shall be Armstrong VCT flooring w/4” rubber 
wall base  
 

18. Interior classroom walls with vinyl tackboard finish, include full panel close-ups (AMS 
standard colors)   
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Additional Inclusions:  
1.     Coordination of two story building design/obtain DSA approval with District Architect 
2.     Coordination of skywalk with District Architect 
3.     Coordination of points of connection with District Architect 
4.     Coordination of restrooms with District Architect 
5.     Coordination of low voltage with District Architect 
6.     Coordination of stairways with District Architect  
7.     2% sloped 8 ft. cantilevered balcony and 8 ft overhang 
8.     Below grade concrete foundations system design (per PC)  
9.     Building roof load shall be 20 psf  
10.   Building design wind load - Exposure “C”  
11.   (2) switch back stair system with light weight concrete treads and landings as per PC, set to finished floor 
12.   R-21 roof insulation, R-19 wall insulation - formaldehyde free fiberglass insulation 
13.   Wet fire sprinkler system throughout - brought to one point of connection including riser assembly, 
        riser assembly connection to POC 6” above finished floor, start-up, and testing of system 
14.   No seismic separations as per PC 
15.   Electrical Panels (1-phase) in each classroom to be stubbed through floor for under building connection by others, panel 
        interconnection conduits (second floor to first)  by AMS (wire by others). 
16.   Utility chase in each classroom 
17.   HVAC condensate lines plumbed to exterior at rear of building 
18.   (1) each hose bibb and (1) convenience outlet on roof  
19.   (8) standard duplex receptacles per classroom, (1) clock and receptacle per classroom 
20.   (8) j-boxes with 1” conduit in wall to above ceiling in each classroom (locate next to each duplex) 
21.   (1) duplex receptacle at ceiling for future (per classroom) 
22.   (1) duplex and (1) j-box w/1” conduit above future smart board location 
23.   (1) j-box w/1” conduit at 48” AFF near teacher work station in each classroom 
24.   (4) j-box w/3/4” conduit at each corner of building for future security cameras, locate 2 ft from each corner, stubbed into 
        ceiling space, (2) at bldg. front below upper story overhang and (2) at bldg. rear located between upper and lower floors   
25.   All low voltage conduits in wall stubbed to above ceiling (F/A, communication, etc.) 
26.   F/A conduit and low voltage conduit above restroom hard lid ceiling as per Architect design 
27.   F/A conduit stubbed in wall to above ceiling for future system as per Architect design       
28.   (1) semi-recessed fire extinguisher cabinet per classroom 
29.   Student and Staff restrooms with ceiling exhaust, mirror, grab bars, Bobrick recessed toilet paper dispenser at 
        ADA student toilets and staff toilet 
30.   Restroom toilet fixtures by Kohler – all fixtures shall be wall hung low flow, manual flush valves 
31.   All restrooms shall receive 5/8" gypsum hard lid ceiling 
32.   All restroom toilet partitions shall be floor mounted overhead braced solid plastic color through by  
        Accurate/Bobrick or equal 
33.   Insta-hot at staff restroom sinks 
34.   Sloan Xlerator Electric hand dryer in each restroom 
35.   Student restrooms to have 24x24 ceiling access panels  
36.   Under building sanitary waste manifolds stubbed through stem wall 2 ft outside building  
37.   20g tube steel downspouts 
38.   (1) Roof access/hatch and ladder in workroom room 2nd floor 
39.   (2) 4'x8' magnetic white marker boards per classroom 
40.   Delivery, Installation, Standard Craning and Rigging, Supervision 
41.   Engineering and Design 
42.   Taxes and General Liability-Workers Comp Insurance  
43.   Mitsubishi split system at 2nd Floor IDF room (cooling only) 
44.   AMS to provide material only for foundation access/vent wells – grates and frames only 
45.   AMS to provide material only for all relocatable building/skywalk/stair foundation steel embeds 
46.   Low Voltage 12” W X 4” H wire cable trays above t-bar ceilings – approximately 400 LF 
47.   wall blocking for future casework in each of (6) classrooms (2 rows of 28 lf., 1-high, 1-low) 
48.   Science classroom base cabinets, upper cabinets, and SS sinks (no drawers, no acid piping, no fume hoods) p-lam tops 
49.   Teacher demo station base cabinet w/ SS sink, p-lam top and insta-hot 
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Perris Union High School District                                                                 

 Paloma Valley High School – Two Story Relocatable Classroom 
Exclusions: 

1. DSA plan fees, Architect fees 
2. DSA inspection fees, lab testing as required 
3. Concrete flatwork, asphalt flatwork, curbs, retaining walls, mow strips, foundations 
4. Utilities/connection – (water, power, sewer, low voltage, gas, etc.) 
5. Site prep and plans showing grades, benchmarks, setbacks, finish floor height, etc. 
6. Fire alarm system, devices, wire, controls 
7. Special handling due to inaccessible site condition 
8. Surveying or civil plans 
9. Signage 
10. Intrusion system or motion detectors 
11. Low voltage systems, devices, pathways, or connections to site including EMS 
12. Window coverings 
13. Projector and/or screen 
14. Master keying or district keying 
15. Finished drywall interiors except hard lid ceilings at restrooms 
16. Underground utilities to pad 
17. Smart boards/systems 
18. Master distribution panels or electrical main distribution panels, transformers, and wiring to electrical sub-panels 
19. Appliances, furniture, casework (except as noted) 
20. Waxing/sealing of floor covering 
21. Security screens, window awnings (other than what is proposed), shade structures 
22. Foundation pit excavation for building, stairs or skywalk or repair of underground hazards 
23. Import soils and soils tests 
24. Below grade concrete foundation system design beyond standard PC 
25. Below grade concrete foundation system for building, slurry, cast in place access/vent wells and foundations for 

skywalk and stairs 
26. Temporary and permanent power, water, and phone 
27. Fencing, job shack, portable toilets, site security, dumpster, storage bin 
28. EMS systems 
29. Seamless gutters 
30. Wire mold, TV systems 
31. Side overhangs 
32. Landscaping 
33. Public address system or intercom system 
34. Fire Rated exterior walls or rating of exterior walls on existing structures 
35. Downspout connections to underground system 
36. Air balance reports or testing 
37. Drinking fountain  (interior or exterior) 
38. Dedicated phone lines 
39. Plaster paint 
40. Water chlorination 
41. Building exterior security lighting 
42. SWPPP program, dust control, erosion control 
43. Custom handrail system other than galvanized mesh or picket systems 
44. Soap and paper dispensers – except toilet paper dispenser at ADA and staff toilets 
45. Completion of items on elevator check list provided to District and Architect (Not Applicable no elevator provided) 
46. Brick or ceramic or stone veneer 
47. Brick veneer, metal cladding, or other architectural enhancements more than 8 lbs per square foot 
48. Methane gas remediation 
49. Builders risk insurance 
50. Folding wall partitions 
51. Elevator pit foundation water proofing (if applicable) 
52. Fume hoods, acid receptors, chemical storage, acid waste 

Note:  The omission of any items(s) not listed in the assumed scope and exclusions shall not be construed to be included 
in this budget 
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Description
Relocatable 
Contractor Others Comments

Temporary facilities: X
Temporary site fencing X
Portable toilets X

Field office for Inspector and CM X

Provide office trailer with separate 
offices for Inspector and 
Construction Manager, and 
meeting space for up to 12. 

Temporary power service X

Provide temporary power service for 
construction activities of all 
contractors.

Gas and electrical utility charges for 
start-up and testing. X

Site Contractor shall pay all gas 
and electric utility costs for building 
start-up and testing from the time 
the gas meter and permanent 
power electric meter is installed until 
accepted by the District

Temporary water and phone X
Temporary fire water X

Earthwork:
Footing excavation, rough backfill and 
compaction to building X Use available footing spoils
Rough grading X
Rough grading at building perimeter X
Finish grading at building perimeter X Prep for flat work
Finish grade within the bldg pad 
depression X Prep for slurry after forms pulled 
Import/Export fill X As noted

Excavate relocatable bldg. pads +/-  .1' X Bldg. pad & subgrade
Excavate building/stairs/elevator 
foundation footings X
Asphalt concrete:
Driveways/parking X
Walkways X
Striping X
Site Concrete:
Mow strips - if applicable X
Site Flat Work/Expansion Joists X

Exhibit "B"

Paloma Valley High School

Responsibility Matrix

Division I - General Requirements

Two Story DSA Relocatable Building

Paloma Valley Union High School District

Division 2 - Site Work
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Description
Relocatable 
Contractor Others Comments

Exhibit "B"

Paloma Valley High School

Responsibility Matrix
Two Story DSA Relocatable Building

Paloma Valley Union High School District

Curb & Gutter X
Condenser pads (if applicable) X

Storm Drains:
Site X

Under Bldg/ Fndn drywells X As noted
Storm Drains to RWL X If applicable
Connect RWL to SD X If applicable
Provide scuppers downspouts on 
bldgs X
Elevator sump pump (if applicable) Not required
Gas Service:
Gas Service to Meter-Trenching X Where applicable
Gas Service to Meter-Gas Line X Where applicable
Gas Meter X Where applicable
Gas Line to Buildings/Units (if 
applicable) X

Extend gas line to riser at face of 
building with shut-off valve

SOV at Buildings/Units X With stub-up above grade
Housekeeping pad for gas meter (if 
applicable) X
SOV/PRV regulator at Building/Units X With stub-up above grade
Connect units to SOV X
Emergency SOV in Classroom Not applicable
Domestic Water:
Water Service (within 2' of bldgs)

X
relocatable contractor to stub 2 ft. 
outside foundation stem wall 

SOV  at buildings X
Connect to buildings X
Chlorination  - All Lines X Including relocatable buildings
Domestic piping within bldgs X
Fire Service: (if applicable)

Fire Sprinkler-Site to Building POC X

Site contractor to bring FS line to  
point of connection.  Terminate 
POC 6" above finish floor with 
flange after building is crane set

FS Riser at Building X
Fire sprinklers including calculations for 
DSA no deferred approval X
Fire Lines & Hydrants X
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Description
Relocatable 
Contractor Others Comments

Exhibit "B"

Paloma Valley High School

Responsibility Matrix
Two Story DSA Relocatable Building

Paloma Valley Union High School District

FS Riser connection at bldg. POC X POC 12" above finished floor - AFF
Fire sprinkler system within modular 
buildings X
Sanitary Sewer:
Site to POC X
Clean-outs at POC X
Waste manifold under buildings X Stubbed 2 ft. outside stem wall
Connect manifolds to site sewer X
Landscaping:
Irrigation X
Planting X
Fencing footings and columns X
Site Accessories X
Marquee Sign - if applicable

Building Concrete:
Foundation Staking X

Off-haul Footing Spoils - on site X As necessary
Footings & Stem Walls X
2" concrete slurry in crawl space X
Vent Wells - in landscaped areas and 
asphalt paving X
Vent wells at concrete paved areas X

Stair(s) footings, elevator foundation X
Foundation - Dig footings X

Covered Walkway/Canopies (if 
applicable) Not applicable
Stairs w/ handrails X
Foundation/Building Flashing X

Handrails X X

Handrails attached to the 
relocatable building is provided by 
the relocatable contractor, all 
others are provided by others

Vent well grates X For bldg only
DI Grates X If applicable
DF Rails on New Building X If applicable
SF Rails at site DF's X If applicable

Division 3 - Concrete

Division 5 - Metals

Division 9 - Painting
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Description
Relocatable 
Contractor Others Comments

Exhibit "B"

Paloma Valley High School

Responsibility Matrix
Two Story DSA Relocatable Building

Paloma Valley Union High School District

Doors/Door Frames X Where applicable
Exterior Conduits on Building X
Paint Stucco Not applicable
Window Frames Not applicable
Building Trim X If applicable

Kitchen Equipment (if applicable) X If applicable

Relocatable Buildings:
Engineering & DSA Approval X Provide submittal set for DSA
Manufacture Bldgs/ Stairs/ Balcony X Including skywalks
Set & Connect Relocatables X
Finish Exterior/Interior X Exterior & Interior as per scope
Provide Elevator & Set Not applicable
Elevator Check List Not applicable
Second floor concrete flatwork - X also, stair treads, mid stair landing

Condensate drain:
Stub condensate drain 6" outside 
building face (if applicable) X
Extend condensate drain to dry pit X If applicable
Construct dry pit per plan X If applicable
Interior Electric HVAC 120/208 X one per classroom
Drinking fountains not attached to or in 
Relocatable Bldg. X If applicable
Energy management system: X If applicable
Power for EMS system X if applicable
Back boxes and conduit only X
EMS system, conductors & site 
conduits, controls X If applicable
HVAC thermostats if 
controlled/connected to EMS system X

Electrical Service:
Trench and conduit to transformer X
Transformer Pad X
Trench and conduit to MSB X
Main switch board X
Conductors to meter X
Power & Distribution:
Transformers X

Division 16 - Electrical

Division 13 -  Special Construction

Division 15 - Mechanical

Division 11 - Equipment
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Description
Relocatable 
Contractor Others Comments

Exhibit "B"

Paloma Valley High School

Responsibility Matrix
Two Story DSA Relocatable Building

Paloma Valley Union High School District

Distribution switch boards X
Power to buildings - 1 phase X
Power to Elevator - 3 phase X
Building Electrical Panels X each Classroom 
Connect to building panels including 
ground rod and ground rod test X

also connect upper panel to lower 
panel

All electrical within buildings X high voltage
Lighting:
Site Lighting, area lighting X if applicable

Building Lighting X
exterior soffit lighting, interior 
classroom lighting

STC mounted at building exterior

Low voltage system X
Provide EMT conduit within wall 
cavity only, stub to above ceiling

Telephone Systems:
Bldg. Conduit & Back boxes X stubbed above T-bar ceiling
Conduit to bldg. IDF Cabinet X in walls- AMS
STC at Bldg. X system time clock
Telephone System X
Dedicated Phone line for Elevator X
Data
Bldg. Conduit & Back boxes X stubbed above T-bar ceiling
Conduit to bldg. IDF Cabinet X in walls- AMS
Data Equipment & Cabling X
Clock/Bell/Intercom:
Bldg. Conduit & Back boxes X
Conduit to Building IDF Cabinet X in walls- AMS
Equipment & Cabling X
CATV:
Bldg. Conduit & Back boxes X stubbed above T-bar ceiling
Conduit to Building IDF Cabinet
Cabling & Equipment X
Fire Alarm:
Bldg. Conduit & Back boxes and 
supports for devices X X stubbed above T-bar ceiling-AMS
Conduit to bldg. IDF Cabinet X
All fire alarm control, and annunciattor 
panels X
Power for FACP/FAEP X
Terminal Cabinets X
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Description
Relocatable 
Contractor Others Comments

Exhibit "B"

Paloma Valley High School

Responsibility Matrix
Two Story DSA Relocatable Building

Paloma Valley Union High School District

Devices and Conductors X
FS Flow & Tamper Switches at building 
riser X
FS Flow & Tamper Switches outside 
buildings (i.e. @ backflow devices, PIV, 
etc.) X
FS Alarm Bell X
Conduit Wire for FS Devices X
Connect FS Devices to FA X
Security System:
Bldg. Conduit & Back boxes X
Conduit to Building IDF Cabinet X in walls- AMS
Security System X
Other:
Project Signage X
Relocatable Bldg Downspouts X
Restroom/Classroom accessories 
(soap/towel/trash receptacle, etc.) X as per District spec
Restroom mirror/grab bars X
EMS System w/connection to HVAC X
Construction Keying X
Permanent/Master Keying X
Temporary Lock Cores X
Permanent Lock Cores X
Provide Unobstructed truck/crane 
access to building pads X

All trenches to be filled prior to 
crane set

Establish/maintain building 
corners/surveying X
Building Floor covering and wall base X Science classrooms/restrooms only
Fire rating walls or roofs X On existing buildings
Window coverings X
Furniture X
Projection Screens X
Bldg mounted exterior hose bibbs X
Classroom casework X
Permethian/Smart Bds/Flat screen TV X If applicable
Waxing sealing VCT X If applicable
Site Security X
Dust Control X
IDF Cabinets X
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Description
Relocatable 
Contractor Others Comments

Exhibit "B"

Paloma Valley High School

Responsibility Matrix
Two Story DSA Relocatable Building

Paloma Valley Union High School District

Site SWPPP plan X
Exterior building mounted sunshades Not applicable

On site relocatable building staging X X Site contractor to coordinate with 
relocatable contractor

Markerboards X
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Item	  J	   	   	   	   	   Steep	  Pitch	  12	  x	  40	  Module	  
Item	  K	   	   	   	   	   Steep	  Pitch	  30	  x	  32	  Classroom	  
Item	  L	   	   	   	   	   Steep	  Pitch	  10	  x	  32	  Module	  
Item	  M	   	   	   	   	   Two-‐Story	  48	  x	  40	  Classroom	  
Item	  N	   	   	   	   	   Two-‐Story	  12	  x	  40	  Module	  
Item	  O	   	   	   	   	   Two-‐Story	  Elevator	  Module	  
Item	  P	   	   	   	   	   12	  x	  40	  Restroom	  A	  
Item	  Q	  	   	   	   	   	   12	  x	  40	  Restroom	  B	  
Item	  A-‐HP	   	   	   	   High	  Performance	  	  24	  x	  40	  Classroom	  	  
Item	  B-‐HP	   	   	   	   High	  Performance	  	  12	  x	  40	  Module	  
Item	  C-‐HP	   	   	   	   High	  Performance	  30	  x	  32	  Classroom	  
Item	  D-‐HP	   	   	   	   High	  Performance	  10	  x	  32	  Module	  
Item	  E-‐HP	   	   	   	   High	  Performance	  28	  x	  36	  Classroom	  
Item	  F-‐HP	   	   	   	   High	  Performance	  14	  x	  36	  Module	  
Item	  G-‐HP	   	   	   	   High	  Performance	  Two-‐Story	  56	  x	  36	  Classroom	  
Item	  H-‐HP	   	   	   	   High	  Performance	  Two-‐Story	  14	  x	  36	  Module	  
Item	  I-‐HP	   	   	   	   High	  Performance	  12	  x	  40	  Restroom	  A	  
Item	  95-‐104,	  232-‐241	   	   	   Casework	  
Item	  108	  &	  244	   	   	   	   Teaching	  Wall	  
Item	  109	  &	  245	   	   	   	   Science	  Work	  Station	  
Item	  113	   	   	   	   Interior	  Unisex	  Toilet	  Room	  
Item	  185	   	   	   	   Kitchen	  
	  
	  
	  
	  
	  
	  

END	  OF	  DOCUMENT	  



 

SANTA	  RITA	  UNION	  SCHOOL	  DISTRICT	   INVITATION	  TO	  BID	  
	   DOCUMENT	  00	  11	  16-‐1	  
	  

DOCUMENT	  00	  11	  16	  
	  

INVITATION	  TO	  BID	  
	  

1. Notice	  is	  hereby	  given	  that	  the	  governing	  board	  (“Board”)	  of	  the	  Santa	  Rita	  Union	  School	  District	  (“District”	  or	  
“Owner”)	  will	  receive	  sealed	  bids	  for	  the	  following	  project,	  Bid	  No.	  2015-‐16-‐1A,	  Bid	  Package	  Contract	  
(“Project”	  or	  “Contract”):	  

	  
Facility	  Supply	  Services	  Contract,	  Modular	  Classroom	  Buildings	  and	  Modular	  Toilet	  Room	  
Buildings	  at	  Various	  Sites	  	  

	  
2. Sealed	  Bids	  will	  be	  received	  until	  2	  p.m.,	  April	  29,	  2016,	  at	  the	  District	  Office,	  located	  at	  57	  Russell	  Road,	  

Salinas,	  California,	  at	  or	  after	  which	  time	  the	  bids	  will	  be	  opened	  and	  publicly	  read	  aloud.	  	  Any	  claim	  by	  a	  
bidder	  of	  error	  in	  its	  bid	  must	  be	  made	  in	  compliance	  with	  section	  5100	  et	  seq.	  of	  the	  Public	  Contract	  Code.	  
Any	  bid	  that	  is	  submitted	  after	  this	  time	  shall	  be	  non-‐responsive	  and	  returned	  to	  the	  bidder.	  	  

	  
3. The	  Project	  consists	  of:	  

	  
Manufacture,	  Installation,	  and	  construction	  of	  prefabricated,	  modular,	  clear	  span	  buildings	  described	  in	  Title	  
2,	  Division	  2,	  Chapter	  2,	  Article	  5,	  C.C.R.,	  for	  purchase	  thereof	  including	  certain	  furnishings	  and	  equipment.	  

4. All	  bids	  shall	  be	  on	  the	  form	  provided	  by	  the	  District.	  	  Each	  bid	  must	  conform	  and	  be	  responsive	  to	  all	  
pertinent	  Contract	  Documents,	  including,	  but	  not	  limited	  to,	  the	  Instructions	  to	  Bidders.	  	  

	   	  
5. To	  bid	  on	  this	  Project,	  the	  Bidder	  is	  required	  to	  possess	  one	  or	  more	  of	  the	  following	  State	  of	  California	  

Contractor	  Licenses:	  	  B	  
	  
The	  Bidder's	  license(s)	  must	  be	  active	  and	  in	  good	  standing	  at	  the	  time	  of	  the	  bid	  opening	  and	  must	  remain	  so	  
throughout	  the	  term	  of	  the	  Contract.	  

	  
6. As	  security	  for	  its	  Bid,	  each	  bidder	  shall	  provide	  with	  its	  Bid	  form	  	  

• a	  bid	  bond	  issued	  by	  an	  admitted	  surety	  insurer	  on	  the	  form	  provided	  by	  the	  District,	  	  
• cash,	  or	  	  
• a	  cashier's	  check	  or	  a	  certified	  check,	  drawn	  to	  the	  order	  of	  the	  Santa	  Rita	  School	  District,	  	  

in	  the	  amount	  of	  ten	  percent	  (10%)	  of	  the	  total	  bid	  price.	  	  This	  bid	  security	  shall	  be	  a	  guarantee	  that	  the	  Bidder	  
shall,	  within	  seven	  (7)	  calendar	  days	  after	  the	  date	  of	  the	  Notice	  of	  Award,	  enter	  into	  a	  contract	  with	  the	  
District	  for	  the	  performance	  of	  the	  services	  as	  stipulated	  in	  the	  bid.	  

	  
7. The	  successful	  Bidder	  shall	  be	  required	  to	  furnish	  a	  100	  %	  Performance	  Bond	  and	  a	  100%	  Payment	  Bond	  if	  it	  is	  

awarded	  the	  contract	  for	  the	  Project.	  
	  
8. The	  successful	  Bidder	  may	  substitute	  securities	  for	  any	  monies	  withheld	  by	  the	  District	  to	  ensure	  performance	  

under	  the	  Contract,	  in	  accordance	  with	  the	  provisions	  of	  section	  22300	  of	  the	  Public	  Contract	  Code.	  
	  
9. The	  successful	  Bidder	  and	  its	  subcontractors	  shall	  pay	  all	  workers	  on	  the	  Project	  not	  less	  than	  the	  general	  

prevailing	  rate	  of	  per	  diem	  wages	  and	  the	  general	  prevailing	  rate	  for	  holiday	  and	  overtime	  work	  as	  determined	  
by	  the	  Director	  of	  the	  Department	  of	  Industrial	  Relations,	  State	  of	  California,	  for	  the	  type	  of	  work	  performed	  
and	  the	  locality	  in	  which	  the	  work	  is	  to	  be	  performed	  within	  the	  boundaries	  of	  the	  District,	  pursuant	  to	  
sections	  1770	  et	  seq.	  of	  the	  California	  Labor	  Code.	  	  Prevailing	  wage	  rates	  are	  available	  from	  the	  District	  or	  on	  
the	  Internet	  at:	  <http://www.dir.ca.gov>.	  	  	  
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10. The	  District	  and/or	  the	  California	  Department	  of	  Industrial	  Relations	  will	  be	  operating	  a	  labor	  compliance	  
program	  on	  this	  Project	  pursuant	  to	  Labor	  Code	  section	  1771,	  et	  seq.	  

	  
11. Contract	  Documents	  are	  available	  on	  April	  6,	  2016,	  for	  review	  at	  the	  District	  Facilities	  Office.	  	  
	  
12. Contract	  Documents	  are	  also	  available	  for	  purchase	  for	  One	  Hundred	  dollars	  ($	  100)	  at	  the	  District	  Facilities	  

Office.	  	  This	  fee	  is	  refundable	  if	  the	  Contract	  Documents	  are	  returned	  in	  clean	  condition	  to	  the	  District	  
Facilities	  Office	  no	  later	  than	  ten	  (10)	  calendar	  days	  after	  the	  date	  of	  the	  bid	  opening.	  

	  
13. The	  District’s	  Board	  reserves	  the	  right	  to	  reject	  any	  and	  all	  bids	  and/or	  waive	  any	  irregularity	  in	  any	  bid	  

received.	  	  If	  the	  District	  awards	  the	  Contract,	  the	  security	  of	  unsuccessful	  bidder(s)	  shall	  be	  returned	  within	  
sixty	  (60)	  days	  from	  the	  time	  the	  award	  is	  made.	  	  Unless	  otherwise	  required	  by	  law,	  no	  bidder	  may	  withdraw	  
its	  bid	  for	  ninety	  (90)	  days	  after	  the	  date	  of	  the	  bid	  opening.	  

14. The	  District	  shall	  award	  the	  Contract,	  if	  it	  awards	  it	  at	  all,	  to	  the	  lowest	  responsive	  responsible	  bidder	  based	  
on:	  	  	  	  

The	  sum	  of	  the	  base	  bid	  amounts	  for	  Buildings	  A-‐HP,	  C-‐HP	  and	  E-‐HP	  only.	  
	  
	  

	  
END	  OF	  DOCUMENT	  
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DOCUMENT	  00	  21	  13	  

INSTRUCTIONS	  TO	  BIDDERS	  

Bidders	  shall	  follow	  the	  instructions	  in	  this	  document,	  and	  shall	  submit	  all	  documents,	  forms,	  and	  information	  
required	  for	  consideration	  of	  a	  Bid.	  

Santa	  Rita	  School	  District	  (“District”)	  will	  evaluate	  information	  submitted	  by	  the	  apparent	  low	  Bidder	  and,	  if	  
incomplete	  or	  unsatisfactory	  to	  District,	  Bidder’s	  bid	  may	  be	  rejected	  at	  the	  sole	  discretion	  of	  District.	  

1. Bids	  are	  requested	  for	  a	  furnishing	  modulars	  for	  the	  following	  contract	  (“Contract”):	  

MODULAR	  CLASSROOM	  BUILDINGS	  AND	  MODULAR	  
TOILET	  ROOM	  BUILDINGS	  AT	  VARIOUS	  SITES	  

	  
2. District	  will	  receive	  sealed	  Bids	  from	  Bidders	  as	  stipulated	  in	  the	  Notice	  to	  Bidders.	  

3. Bidders	  must	  submit	  Bids	  on	  the	  Bid	  Form	  and	  Proposal	  and	  all	  other	  required	  District	  forms.	  	  Bids	  not	  
submitted	  on	  the	  District's	  required	  forms	  shall	  be	  deemed	  non-‐responsive	  and	  shall	  not	  be	  considered.	  	  
Additional	  sheets	  required	  to	  fully	  respond	  to	  requested	  information	  are	  permissible.	  

4. Bidders	  must	  supply	  all	  information	  required	  by	  each	  Bid	  Document.	  	  Bids	  must	  be	  full	  and	  complete.	  	  
District	  reserves	  the	  right	  in	  its	  sole	  discretion	  to	  reject	  any	  Bid	  as	  non-‐responsive	  as	  a	  result	  of	  any	  error	  
or	  omission	  in	  the	  Bid.	  	  Bidders	  must	  complete	  and	  submit	  all	  of	  the	  following	  documents	  with	  the	  Bid	  
Form	  and	  Proposal:	  

a. Plans	  and	  specifications	  for	  modulars.	  

b. Bid	  Bond	  on	  the	  District's	  form,	  or	  other	  security.	  

c. Noncollusion	  Declaration.	  

d. Iran	  Contracting	  Act	  Certification,	  if	  contract	  value	  is	  $1,000,000	  or	  more.	  

5. Bidders	  must	  submit	  with	  their	  Bids	  cash,	  a	  cashier's	  check	  or	  a	  certified	  check	  payable	  to	  District,	  or	  a	  bid	  
bond	  by	  an	  admitted	  surety	  insurer	  of	  not	  less	  than	  ten	  percent	  (10%)	  of	  amount	  of	  base	  Bid,	  plus	  all	  
additive	  alternates	  (“Bid	  Bond”).	  	  If	  Bidder	  chooses	  to	  provide	  a	  Bid	  Bond	  as	  security,	  Bidder	  must	  use	  the	  
required	  form	  of	  corporate	  surety	  provided	  by	  District.	  	  The	  Surety	  on	  Bidder’s	  Bid	  Bond	  must	  be	  an	  
insurer	  admitted	  in	  the	  State	  of	  California	  and	  authorized	  to	  issue	  surety	  bonds	  in	  the	  State	  of	  California.	  	  
Bids	  submitted	  without	  necessary	  bid	  security	  will	  be	  deemed	  non-‐responsive	  and	  will	  not	  be	  considered.	  

6. If	  Bidder	  to	  whom	  Contract	  is	  awarded	  fails	  or	  neglects	  to	  enter	  into	  Contract	  and	  submit	  required	  bonds,	  
insurance	  certificates,	  and	  all	  other	  required	  documents,	  within	  SEVEN	  (7)	  calendar	  days	  after	  the	  date	  of	  
the	  Notice	  of	  Award,	  District	  may	  deposit	  Bid	  Bond,	  cash,	  cashier's	  check,	  or	  certified	  check	  for	  collection,	  
and	  proceeds	  thereof	  may	  be	  retained	  by	  District	  as	  liquidated	  damages	  for	  failure	  of	  Bidder	  to	  enter	  into	  
Contract,	  in	  the	  sole	  discretion	  of	  District.	  	  It	  is	  agreed	  that	  calculation	  of	  damages	  District	  may	  suffer	  as	  a	  
result	  of	  Bidder's	  failure	  to	  enter	  into	  the	  Contract	  would	  be	  extremely	  difficult	  and	  impractical	  to	  
determine	  and	  that	  the	  amount	  of	  the	  Bidder’s	  required	  bid	  security	  shall	  be	  the	  agreed	  and	  conclusively	  
presumed	  amount	  of	  damages.	  

7. Bidders	  shall	  submit	  the	  Noncollusion	  Declaration	  with	  their	  Bids.	  	  Bids	  submitted	  without	  the	  
Noncollusion	  Declaration	  shall	  be	  deemed	  non-‐responsive	  and	  will	  not	  be	  considered.	  
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8. Bids	  shall	  be	  clearly	  written	  and	  without	  erasure	  or	  deletions.	  	  District	  reserves	  the	  right	  to	  reject	  any	  Bid	  
containing	  erasures,	  deletions,	  or	  illegible	  contents.	  

9. Bidders	  shall	  not	  modify	  the	  Bid	  Form	  and	  Proposal	  or	  qualify	  their	  Bids.	  	  Bidders	  shall	  not	  submit	  to	  the	  
District	  a	  re-‐formatted,	  re-‐typed,	  altered,	  modified,	  or	  otherwise	  recreated	  version	  of	  the	  Bid	  Form	  and	  
Proposal	  or	  other	  District-‐provided	  document.	  

10. Section	  17076.11	  of	  the	  Education	  Code	  requires	  school	  districts	  using	  funds	  allocated	  pursuant	  to	  the	  
State	  of	  California	  School	  Facility	  Program	  for	  the	  construction	  and/or	  modernization	  of	  school	  building(s)	  
to	  have	  a	  participation	  goal	  for	  disabled	  veteran	  business	  enterprises	  (“DVBE”)	  of	  at	  least	  three	  percent	  
(3%)	  per	  year	  of	  the	  overall	  dollar	  amount	  expended	  on	  projects	  that	  receive	  state	  funding	  or	  
demonstrate	  its	  good	  faith	  effort	  to	  solicit	  DVBE	  participation	  in	  this	  Contract.	  	  In	  order	  to	  meet	  this	  
requirement	  by	  demonstrating	  a	  good	  faith	  effort,	  Bidder	  must	  advertise	  for	  DVBE-‐certified	  
subcontractors	  and	  suppliers	  before	  submitting	  its	  Bid.	  	  For	  any	  project	  that	  is	  at	  least	  partially	  state-‐
funded,	  the	  lowest	  responsive	  responsible	  Bidder	  awarded	  the	  Contract	  must	  submit	  certification	  of	  
compliance	  with	  the	  procedures	  for	  implementation	  of	  DVBE	  contracting	  goals	  with	  its	  signed	  Agreement.	  	  
DVBE	  Certification	  Participation	  Forms	  are	  attached.	  	  Do	  not	  submit	  these	  forms	  with	  your	  Bid.	  

11. Submission	  of	  Bid	  signifies	  careful	  examination	  of	  Contract	  Documents	  and	  complete	  understanding	  of	  
the	  nature,	  extent,	  and	  location	  of	  materials	  and/or	  thing	  to	  be	  performed.	  	  Bidders	  must	  complete	  the	  
tasks	  listed	  below	  as	  a	  condition	  to	  bidding,	  and	  submission	  of	  a	  Bid	  shall	  constitute	  the	  Bidder's	  express	  
representation	  to	  District	  that	  Bidder	  has	  fully	  completed	  the	  following:	  

a. Bidder	  has	  made	  a	  complete	  disclosure	  in	  writing	  to	  the	  District	  of	  all	  facts	  bearing	  upon	  any	  
possible	  interest,	  direct	  or	  indirect,	  that	  Bidder	  believes	  any	  representative	  of	  the	  District	  or	  
other	  officer	  or	  employee	  of	  the	  District	  presently	  has	  or	  will	  have	  in	  this	  Contract	  or	  in	  the	  
performance	  thereof	  or	  in	  any	  portion	  of	  the	  profits	  thereof;	  

b. Bidder	  must,	  prior	  to	  bidding,	  perform	  the	  work,	  investigations,	  research,	  and	  analysis	  required	  
by	  this	  document	  and	  that	  Bidder	  represented	  in	  its	  Bid	  Form	  and	  Proposal	  that	  it	  performed	  
prior	  to	  bidding.	  	  Vendor	  under	  this	  Contract	  is	  charged	  with	  all	  information	  and	  knowledge	  that	  
a	  reasonable	  bidder	  would	  ascertain	  from	  having	  performed	  this	  required	  work,	  investigation,	  
research,	  and	  analysis.	  	  Bid	  prices	  must	  include	  entire	  cost,	  including	  all	  “incidental”	  costs.	  

12. All	  questions	  about	  the	  meaning	  or	  intent	  of	  the	  Contract	  Documents	  are	  to	  be	  directed	  in	  writing	  to	  the	  
District.	  	  Interpretations	  or	  clarifications	  considered	  necessary	  by	  the	  District	  in	  response	  to	  such	  
questions	  will	  be	  issued	  in	  writing	  by	  Addenda	  emailed,	  faxed,	  mailed,	  or	  delivered	  to	  all	  parties	  recorded	  
by	  the	  District	  as	  having	  received	  the	  Contract	  Documents.	  	  Questions	  received	  less	  than	  SEVEN	  (7)	  
calendar	  days	  prior	  to	  the	  date	  for	  opening	  Bids	  will	  not	  be	  answered.	  	  Only	  questions	  answered	  by	  formal	  
written	  Addenda	  will	  be	  binding.	  	  Oral	  and	  other	  interpretations	  or	  clarifications	  will	  be	  without	  legal	  
effect.	  

13. Addenda	  may	  also	  be	  issued	  to	  modify	  other	  parts	  of	  the	  Contract	  Documents	  as	  deemed	  advisable	  by	  the	  
District.	  

14. Each	  Bidder	  must	  acknowledge	  each	  Addendum	  in	  its	  Bid	  Form	  and	  Proposal	  by	  number	  or	  its	  Bid	  shall	  be	  
considered	  non-‐responsive.	  	  Each	  Addendum	  shall	  be	  part	  of	  the	  Contract	  Documents.	  	  A	  complete	  listing	  
of	  Addenda	  may	  be	  secured	  from	  the	  District.	  

15. All	  Bids	  must	  be	  sealed,	  and	  marked	  with	  name	  and	  address	  of	  the	  Bidder	  and	  the	  Contract	  Number,	  Bid	  
number,	  Bid	  package,	  and	  time	  of	  bid	  opening.	  	  Bids	  will	  be	  received	  as	  indicated	  in	  the	  Notice	  to	  Bidders.	  

a. Mark	  envelopes	  with	  the	  name	  of	  the	  Project.	  
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b. Bids	  must	  be	  submitted	  to	  the	  Santa	  Rita	  Union	  School	  District,	  57	  Russell	  Road,	  Salinas,	  CA	  
93906.	  	  Attention:	  Nancy	  Pfeiffer,	  CBO,	  by	  date	  and	  time	  shown	  in	  the	  Notice	  to	  Bidders.	  

c. Bids	  must	  contain	  all	  documents	  as	  required	  herein.	  

16. Bids	  will	  be	  opened	  at	  or	  after	  the	  time	  indicated	  for	  receipt	  of	  bids.	  

17. The	  District	  shall	  award	  the	  Contract,	  if	  it	  awards	  it	  at	  all,	  to	  the	  lowest	  responsive	  responsible	  bidder	  
based	  on	  the	  criteria	  as	  indicated	  in	  the	  Notice	  to	  Bidders.	  	  In	  the	  event	  two	  or	  more	  responsible	  bidders	  
submit	  identical	  bids,	  the	  District	  shall	  select	  the	  Bidder	  to	  whom	  to	  award	  the	  Contract	  by	  lot.	  

18. The	  Bidder	  to	  whom	  Contract	  is	  awarded	  shall	  execute	  and	  submit	  the	  following	  documents	  by	  5:00	  p.m.	  
of	  the	  SEVENTH	  (7th)	  calendar	  day	  following	  the	  date	  of	  the	  Notice	  of	  Award.	  	  Failure	  to	  properly	  and	  
timely	  submit	  these	  documents	  entitles	  District	  to	  reject	  the	  bid	  as	  non-‐responsive.	  

a. Agreement:	  To	  be	  executed	  by	  successful	  Bidder.	  	  Submit	  four	  (4)	  copies,	  each	  bearing	  an	  original	  
signature.	  

19. Any	  bid	  protest	  by	  any	  Bidder	  regarding	  any	  other	  bid	  must	  be	  submitted	  in	  writing	  to	  the	  District,	  before	  
5:00	  p.m.	  of	  the	  THIRD	  (3rd)	  business	  day	  following	  bid	  opening.	  

a. Only	  a	  Bidder	  who	  has	  actually	  submitted	  a	  bid,	  and	  who	  could	  be	  awarded	  the	  Contract	  if	  the	  
bid	  protest	  is	  upheld,	  is	  eligible	  to	  submit	  a	  bid	  protest.	  	  Subcontractors	  are	  not	  eligible	  to	  submit	  
bid	  protests.	  	  A	  Bidder	  may	  not	  rely	  on	  the	  bid	  protest	  submitted	  by	  another	  Bidder.	  

b. A	  bid	  protest	  must	  contain	  a	  complete	  statement	  of	  any	  and	  all	  bases	  for	  the	  protest	  and	  all	  
supporting	  documentation.	  	  Materials	  submitted	  after	  the	  bid	  protest	  deadline	  will	  not	  be	  
considered	  

c. The	  protest	  must	  refer	  to	  the	  specific	  portions	  of	  all	  documents	  that	  form	  the	  basis	  for	  the	  
protest.	  

d. The	  protest	  must	  include	  the	  name,	  address	  and	  telephone	  number	  of	  the	  person	  representing	  
the	  protesting	  party.	  

e. The	  party	  filing	  the	  protest	  must	  concurrently	  transmit	  a	  copy	  of	  the	  protest	  and	  any	  attached	  
documentation	  to	  all	  other	  parties	  with	  a	  direct	  financial	  interest	  that	  may	  be	  adversely	  affected	  
by	  the	  outcome	  of	  the	  protest.	  	  Such	  parties	  shall	  include	  all	  other	  bidders	  or	  proposers	  who	  
appear	  to	  have	  a	  reasonable	  prospect	  of	  receiving	  an	  award	  depending	  upon	  the	  outcome	  of	  the	  
protest.	  

f. The	  procedure	  and	  time	  limits	  set	  forth	  in	  this	  paragraph	  are	  mandatory	  and	  are	  each	  bidder’s	  
sole	  and	  exclusive	  remedy	  in	  the	  event	  of	  bid	  protest.	  	  Failure	  to	  comply	  with	  these	  procedures	  
shall	  constitute	  a	  waiver	  of	  any	  right	  to	  further	  pursue	  the	  bid	  protest,	  including	  filing	  a	  
Government	  Code	  Claim	  or	  legal	  proceedings.	  

20. District	  reserves	  the	  right	  to	  reject	  any	  or	  all	  bids,	  including	  without	  limitation	  the	  right	  to	  reject	  any	  or	  all	  
nonconforming,	  non-‐responsive,	  unbalanced,	  or	  conditional	  bids,	  to	  re-‐bid,	  and	  to	  reject	  the	  bid	  of	  any	  
bidder	  if	  District	  believes	  that	  it	  would	  not	  be	  in	  the	  best	  interest	  of	  the	  District	  to	  make	  an	  award	  to	  that	  
bidder,	  whether	  because	  the	  bid	  is	  not	  responsive	  or	  the	  bidder	  is	  unqualified	  or	  of	  doubtful	  financial	  
ability	  or	  fails	  to	  meet	  any	  other	  pertinent	  standard	  or	  criteria	  established	  by	  District.	  	  District	  also	  
reserves	  the	  right	  to	  waive	  inconsequential	  deviations.	  	  .	  
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21. Discrepancies	  between	  written	  words	  and	  figures,	  or	  words	  and	  numerals,	  will	  be	  resolved	  in	  favor	  of 
numerals	  or	  figures.

22. Prior	  to	  the	  award	  of	  Contract,	  District	  reserves	  the	  right	  to	  consider	  the	  responsibility	  of	  the	  Bidder. 
District	  may	  conduct	  investigations	  as	  District	  deems	  necessary	  to	  assist	  in	  the	  evaluation	  of	  any	  bid	  and 
to	  establish	  the	  responsibility,	  including,	  without	  limitation,	  qualifications	  and	  financial	  ability	  of	  Bidders, 
proposed	  subcontractors,	  suppliers,	  and	  other	  persons	  and	  organizations	  to	  perform	  and	  furnish	  the 
Work	  in	  accordance	  with	  the	  Contract	  Documents	  to	  District's	  satisfaction	  within	  the	  prescribed	  time.

23. For	  the	  original	  three	  (3)	  year	  term	  of	  the	  Contract	  and	  any	  mutually	  agreed	  extensions	  pursuant	  to	  this 
bid,	  other	  school	  districts,	  community	  college	  districts, California State Universities and other Public 
Agencies	  within	  the	  State	  of	  California,	  may	  procure	  the identical	  Project	  item(s)	  at	  the	  same	  price	  and	  
upon	  the	  same	  terms	  and	  conditions	  as	  set	  forth	  in	  the Contract	  pursuant	  to	  Public	  Contract	  Code	  
sections	  20118	  and	  20652.	  

END	  OF	  DOCUMENT	  



 

SANTA	  RITA	  SCHOOL	  DISTRICT	   INSTRUCTIONS	  TO	  BIDDERS	  
	   	  
	  

ADDITIONAL	  PUBLIC	  AGENCY	  LIST	  

Those	   entities	   able	   to	   participate	   in	   this	   contract	   are	   not	   limited	   to	   those	   listed	   below	   as	   per	   the	  
conditions	  set	  forth	  in	  the	  State	  of	  California	  Public	  Contract	  Code.	  
	  

ALAMEDA	  COUNTY	  
Office	   of	   the	   Alameda	   County	   Superintendent	   of	  
Schools	  
Alameda	  City	  Unified	  School	  District	  
Albany	  City	  Unified	  School	  District	  
Berkeley	  Unified	  School	  District	  
Castro	  Valley	  Unified	  School	  District	  
Dublin	  Joint	  Unified	  School	  District	  
Emery	  Unified	  School	  District	  
Fremont	  Unified	  School	  District	  
Hayward	  Unified	  School	  District	  
Livermore	  Valley	  Joint	  Unified	  School	  District	  
Mountain	  House	  Elementary	  School	  District	  
New	  Haven	  Unified	  School	  District	  
Newark	  Unified	  School	  District	  
Oakland	  Unified	  School	  District	  
Piedmont	  City	  Unified	  School	  District	  
Pleasanton	  Unified	  School	  District	  
San	  Leandro	  Unified	  School	  District	  
San	  Lorenzo	  Unified	  School	  District	  
Sunol	  Glen	  Unified	  School	  District	  
	  
ALPINE	  COUNTY	  
Office	   of	   the	   Alpine	   County	   Superintendent	   of	  
Schools	  
Alpine	  County	  Unified	  School	  District	  
	  
AMADOR	  COUNTY	  
Office	   of	   the	   Amador	   County	   Superintendent	   of	  
Schools	  
Amador	  County	  Unified	  School	  District	  
	  
BUTTE	  COUNTY	  
Office	  of	  the	  Butte	  County	  Superintendent	  of	  Schools	  
Bangor	  Union	  Elementary	  School	  District	  
Biggs	  Unified	  School	  District	  
Chico	  Unified	  School	  District	  
Durham	  Unified	  School	  District	  
Feather	  Falls	  Union	  Elementary	  School	  District	  
Golden	  Feather	  Union	  Elementary	  School	  District	  
Gridley	  Unified	  School	  District	  
Manzanita	  Elementary	  School	  District	  
Oroville	  City	  Elementary	  School	  District	  
Oroville	  Union	  High	  School	  District	  
Palermo	  Union	  School	  District	  
Paradise	  Unified	  School	  District	  
Pioneer	  Union	  Elementary	  School	  District	  

Thermalito	  Union	  School	  District	  
	  
CALAVERAS	  COUNTY	  
Office	   of	   the	   Calaveras	   County	   Superintendent	   of	  
Schools	  
Bret	  Harte	  Union	  High	  School	  District	  
Calaveras	  Unified	  School	  District	  
Mark	  Twain	  Union	  Elementary	  School	  District	  
Vallecito	  Union	  Elementary	  School	  District	  
	  
COLUSA	  COUNTY	  
Office	   of	   the	   Colusa	   County	   Superintendent	   of	  
Schools	  
Colusa	  Unified	  School	  District	  
Maxwell	  Unified	  School	  District	  
Pierce	  Joint	  Unified	  School	  District	  
Williams	  Unified	  School	  District	  
	  
CONTRA	  COSTA	  COUNTY	  
Office	  of	  the	  Contra	  Costa	  County	  Superintendent	  of	  
Schools	  
Acalanes	  Union	  High	  School	  District	  
Antioch	  Unified	  School	  District	  
Brentwood	  Union	  School	  District	  
Byron	  Union	  Elementary	  School	  District	  
Canyon	  Elementary	  School	  District	  
John	  Swett	  Unified	  School	  District	  
Knightsen	  Elementary	  School	  District	  
Lafayette	  Elementary	  School	  District	  
Liberty	  Union	  High	  School	  District	  
Martinez	  Unified	  School	  District	  
Moraga	  Elementary	  School	  District	  
Mt.	  Diablo	  Unified	  School	  District	  
Oakley	  Union	  Elementary	  School	  District	  
Orinda	  Union	  Elementary	  School	  District	  
Pittsburg	  Unified	  School	  District	  
San	  Ramon	  Valley	  Unified	  School	  District	  
Walnut	  Creek	  Elementary	  School	  District	  
West	  Contra	  Costa	  Unified	  School	  District	  
	  
DEL	  NORTE	  COUNTY	  
Office	   of	   the	   Del	   Norte	   County	   Superintendent	   of	  
Schools	  
Del	  Norte	  County	  Unified	  School	  District	  
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EL	  DORADO	  COUNTY	  
Office	   of	   the	   El	   Dorado	   County	   Superintendent	   of	  
Schools	  
Black	  Oak	  Mine	  Unified	  School	  District	  
Buckeye	  Union	  Elementary	  School	  District	  
Camino	  Union	  Elementary	  School	  District	  
El	  Dorado	  Union	  High	  School	  District	  
Gold	  Oak	  Union	  School	  District	  
Gold	  Trail	  Union	  School	  District	  
Indian	  Diggings	  Elementary	  School	  District	  
Lake	  Tahoe	  Unified	  School	  District	  
LaTrobe	  School	  District	  
Mother	  Lode	  Union	  Elementary	  School	  District	  
Pioneer	  Union	  Elementary	  School	  District	  
Placerville	  Union	  Elementary	  School	  District	  
Pollock	  Pines	  Elementary	  School	  District	  
Rescue	  Union	  Elementary	  School	  District	  
Silver	  Fork	  Elementary	  School	  District	  
	  
FRESNO	  COUNTY	  
Office	   of	   the	   Fresno	   County	   Superintendent	   of	  
Schools	  
Alvina	  Elementary	  School	  District	  
American	  Union	  Elementary	  School	  District	  
Big	  Creek	  Elementary	  School	  District	  
Burrel	  Union	  Elementary	  School	  District	  
Caruthers	  Union	  Elementary	  School	  District	  
Caruthers	  Union	  High	  School	  District	  
Central	  Unified	  School	  District	  
Clay	  Joint	  Elementary	  School	  District	  
Clovis	  Joint	  Unified	  School	  District	  
Coalinga/Huron	  Joint	  Unified	  School	  District	  
Firebaugh-‐Las	  Deltas	  unified	  School	  District	  
Fowler	  Unified	  School	  District	  
Fresno	  Unified	  School	  District	  
Golden	  Plains	  Unified	  School	  District	  
Kerman	  Unified	  School	  District	  
Kings	  Canyon	  Joint	  Unified	  School	  District	  
Kingsburg	  Joint	  Union	  Elementary	  
Kingsburg	   Elementary	   Community	   Charter	   School	  
District	  
Kingsburg	  Joint	  Union	  High	  School	  District	  
Laton	  Joint	  Unified	  School	  District	  
Mendota	  Unified	  School	  District	  
Monroe	  Elementary	  School	  District	  
Orange	  Center	  Unified	  School	  District	  
Pacific	  Union	  Elementary	  School	  District	  
Parlier	  Unified	  School	  District	  
Pine	  Ridge	  Elementary	  School	  District	  
Raisin	  City	  Elementary	  School	  District	  
Riverdale	  Joint	  Unified	  School	  District	  
Sanger	  Unified	  School	  District	  

Selma	  Unified	  School	  District	  
Sierra	  Unified	  School	  District	  
Washington	  Colony	  Elementary	  School	  District	  
Washington	  Union	  High	  School	  District	  
West	  Fresno	  Elementary	  School	  District	  
West	  Park	  Elementary	  School	  District	  
Westside	  Elementary	  School	  District	  
	  
GLENN	  COUNTY	  
Office	   of	   the	   Glenn	   County	   Superintendent	   of	  
Schools	  
Capay	  Joint	  Union	  Elementary	  School	  District	  
Hamilton	  Union	  Elementary	  School	  District	  
Hamilton	  Union	  High	  School	  District	  
Lake	  Elementary	  School	  District	  
Orland	  Joint	  Unified	  School	  District	  
Plaza	  Elementary	  School	  District	  
Princeton	  Joint	  Unified	  School	  District	  
Stony	  Creek	  Joint	  Unified	  School	  District	  
Willows	  Unified	  School	  District	  
	  
HUMBOLDT	  COUNTY	  
Office	  of	  the	  Humboldt	  County	  of	  Superintendent	  of	  
Schools	  
Arcata	  Elementary	  School	  District	  
Big	  Lagoon	  Union	  Elementary	  School	  District	  
Blue	  Lake	  Union	  Elementary	  School	  District	  
Bridgeville	  Elementary	  School	  District	  
Cuddeback	  Union	  Elementary	  School	  District	  
Cutten	  Elementary	  School	  District	  
Eureka	  City	  Schools	  
Ferndale	  Unified	  School	  District	  
Fieldbrook	  Elementary	  School	  District	  
Fortuna	  Union	  Elementary	  School	  District	  
Fortuna	  Union	  High	  School	  District	  
Freshwater	  Elementary	  School	  District	  
Garfield	  Elementary	  School	  District	  
Green	  Point	  Elementary	  School	  District	  
Hydesville	  Elementary	  School	  district	  
Jacoby	  Creek	  Elementary	  School	  District	  
Klamath	  Trinity	  Joint	  Unified	  School	  District	  
Kneeland	  Elementary	  School	  District	  
Loleta	  Union	  Elementary	  School	  District	  
Maple	  Creek	  Elementary	  School	  District	  
Mattole	  Unified	  School	  District	  
McKinleyville	  Union	  Elementary	  School	  District	  
Northern	  Humboldt	  Union	  High	  School	  District	  
Orick	  Elementary	  School	  District	  
Pacific	  Union	  Elementary	  School	  District	  
Peninsula	  Union	  Elementary	  School	  District	  
Rio	  Del	  Elementary	  School	  District	  
Rohnerville	  Elementary	  School	  District	  
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Scotia	  Union	  Elementary	  School	  District	  
South	  Bay	  Union	  Elementary	  School	  District	  
Southern	  Humboldt	  Joint	  Unified	  School	  District	  
Trinidad	  Union	  Elementary	  School	  District	  
	  
IMPERIAL	  COUNTY	  
Office	   of	   the	   Imperial	   County	   Superintendent	   of	  
Schools	  
Brawley	  Elementary	  School	  District	  
Brawley	  Union	  High	  School	  District	  
Calexico	  Unified	  School	  District	  
Calipatria	  Unified	  School	  District	  
Central	  Union	  High	  School	  District	  
El	  Centro	  Elementary	  School	  District	  
Herber	  Elementary	  School	  District	  
Holtville	  Unified	  School	  District	  
Imperial	  Unified	  School	  District	  
Magnolia	  Union	  Elementary	  School	  District	  
McCabe	  Union	  Elementary	  School	  District	  
Meadows	  Union	  Elementary	  School	  District	  
Mulberry	  Elementary	  School	  District	  
San	  Pasqual	  Valley	  Unified	  School	  District	  
Seeley	  Union	  Elementary	  School	  District	  
Westmorland	  Union	  Elementary	  School	  District	  
	  
INYO	  COUNTY	  
Office	  of	  the	  Inyo	  County	  Superintendent	  of	  Schools	  
Big	  Pine	  Unified	  School	  District	  
Bishop	  Union	  Elementary	  School	  District	  
Bishop	  Joint	  Union	  High	  School	  District	  
Death	  Valley	  Unified	  School	  District	  
Lone	  Pine	  Unified	  School	  District	  
Owens	  Valley	  Unified	  School	  District	  
Round	  Valley	  Joint	  Elementary	  School	  District	  
	  
KERN	  COUNTY	  
Office	  of	  the	  Kern	  County	  Superintendent	  of	  Schools	  
Arvin	  Union	  Elementary	  School	  District	  
Bakersfield	  City	  Elementary	  School	  District	  
Beardsley	  Elementary	  School	  District	  
Belridge	  Elementary	  School	  District	  
Blake	  Elementary	  School	  District	  
Buttonwillow	  Union	  Elementary	  School	  District	  
Caliente	  Union	  Elementary	  School	  District	  
Delano	  Joint	  Union	  High	  School	  District	  
Delano	  Union	  Elementary	  School	  District	  
Di	  Giorgio	  Elementary	  School	  District	  
Edison	  Elementary	  School	  District	  
El	  Tejon	  Elementary	  School	  District	  
Elk	  Hills	  Elementary	  School	  District	  
Fairfax	  Elementary	  School	  district	  
Fruitvale	  Elementary	  School	  District	  

General	  Shafter	  Elementary	  School	  District	  
Greenfield	  Union	  
Kern	  High	  School	  District	  
Kernville	  Union	  Elementary	  School	  District	  
Lakeside	  Union	  Elementary	  School	  District	  
Lamont	  Elementary	  School	  District	  
Linns	   Valley-‐Paso	   Flat	   Union	   Elementary	   School	  
District	  
Lost	  Hills	  Union	  Elementary	  School	  District	  
Maple	  Elementary	  School	  District	  
Maricopa	  Unified	  School	  District	  
McFarland	  Unified	  School	  District	  
McKittrick	  Elementary	  School	  District	  
Midway	  Elementary	  School	  District	  
Mojave	  Unified	  School	  District	  
Muroc	  Joint	  Unified	  School	  District	  
Norris	  School	  District	  
Panama-‐Buena	  Vista	  Union	  School	  District	  
Pond	  Union	  Elementary	  School	  District	  
Richland-‐Lerdo	  Elementary	  School	  District	  
Rio	  Bravo-‐Greeley	  Union	  Elementary	  School	  District	  
Rosedale	  Union	  Elementary	  School	  District	  
Semtropic	  Elementary	  School	  District	  
Sierra	  Sands	  Unified	  School	  District	  
South	  Fork	  Union	  Elementary	  School	  District	  
Southern	  Kern	  Unified	  School	  District	  
Standard	  Elementary	  School	  District	  
Taft	  City	  Elementary	  School	  District	  
Taft	  Union	  High	  School	  District	  
Tehachapi	  Unified	  School	  District	  
Vineland	  Elementary	  School	  District	  
Wasco	  Union	  Elementary	  School	  District	  
Wasco	  Union	  High	  School	  District	  
	  
KINGS	  COUNTY	  
Office	  of	  the	  Kings	  County	  Superintendent	  of	  Schools	  
Armona	  Union	  Elementary	  School	  District	  
Central	  Union	  Elementary	  School	  District	  
Corcoran	  Joint	  Unified	  School	  District	  
Delta	  View	  Joint	  Union	  Elementary	  School	  District	  
Hanford	  Elementary	  School	  District	  
Hanford	  Joint	  Union	  High	  School	  District	  
Island	  Union	  Elementary	  School	  District	  
Kings	   River-‐Hardwick	   Union	   Elementary	   School	  
District	  
Kit	  Carson	  Union	  School	  District	  
Lakeside	  Union	  Elementary	  School	  District	  
Lemoore	  Union	  Elementary	  School	  District	  
Lemoore	  Union	  High	  School	  District	  
Pioneer	  Union	  Elementary	  School	  District	  
Reef-‐Sunset	  Unified	  School	  District	  
	  



 

SANTA	  RITA	  SCHOOL	  DISTRICT	   INSTRUCTIONS	  TO	  BIDDERS	  
	   	  
	  

LAKE	  COUNTY	  
Office	  of	  the	  Lake	  County	  Superintendent	  of	  Schools	  
Kelseyville	  Unified	  School	  District	  
Konocti	  Unified	  School	  District	  
Lakeport	  Unified	  School	  District	  
Lucerne	  Elementary	  School	  District	  
Middleton	  Unified	  School	  District	  
Upper	  Lake	  Union	  Elementary	  School	  District	  
Upper	  Lake	  Union	  High	  School	  District	  
	  
LASSEN	  COUNTY	  
Office	   of	   the	   Lassen	   County	   Superintendent	   of	  
Schools	  
Big	  Valley	  Joint	  Unified	  School	  District	  
Fort	  Sage	  Unified	  School	  District	  
Janesville	  Union	  Elementary	  School	  District	  
Johnstonville	  Elementary	  School	  District	  
Lassen	  Union	  High	  School	  District	  
Ravendale-‐Termo	  Elementary	  School	  District	  
Richmond	  Elementary	  School	  District	  
Shaffer	  Union	  School	  District	  
Susanville	  School	  District	  
Westwood	  Unified	  School	  District	  
	  
LOS	  ANGELES	  COUNTY	  
Office	  of	   the	   Los	  Angeles	  County	  Superintendent	  of	  
Schools	  
A.B.C.	  Unified	  School	  District	  
Acton-‐Agua	  Dulce	  Unified	  School	  District	  
Alhambra	  City	  Elementary	  School	  District	  
Alhambra	  City	  High	  School	  District	  
Antelope	  Valley	  Union	  High	  School	  District	  
Arcadia	  Unified	  School	  District	  
Azusa	  Unified	  School	  District	  
Baldwin	  Park	  Unified	  School	  District	  
Bassett	  Unified	  School	  District	  
Bellflower	  Unified	  School	  District	  
Beverly	  Hills	  Unified	  School	  District	  
Bonita	  Unified	  School	  District	  
Burbank	  Unified	  School	  District	  
Castaic	  Union	  School	  District	  
Centinela	  Valley	  Union	  High	  School	  District	  
Charter	  Oak	  Unified	  School	  district	  
Claremont	  Unified	  School	  District	  
Compton	  Unified	  School	  District	  
Covina-‐Valley	   Unified	   School	   DistrictCulver	   City	  
Unified	  School	  District	  
Downey	  Unified	  School	  District	  
Duarte	  Unified	  School	  District	  
East	  Whittier	  City	  Elementary	  School	  District	  
Eastside	  Union	  School	  District	  
El	  Monte	  City	  School	  District	  

El	  Monte	  Union	  High	  School	  District	  
El	  Rancho	  Unified	  School	  District	  
El	  Segundo	  Unified	  School	  District	  
Garvey	  Elementary	  School	  District	  
Glendora	  Unified	  School	  District	  
Glendale	  Unified	  School	  District	  
Gorman	  Elementary	  School	  District	  
Hacienda	  La	  Puente	  Unified	  School	  District	  
Hawthorne	  School	  District	  
Hermosa	  Beach	  City	  Elementary	  School	  District	  
Hughes-‐Elizabeth	   Lakes	   Union	   Elementary	   School	  
District	  
Inglewood	  Unified	  School	  District	  
Keppel	  Union	  Elementary	  School	  District	  
La	  Canada	  Unified	  School	  District	  
Lancaster	  Elementary	  School	  District	  
Las	  Virgenes	  Unified	  School	  District	  
Lawndale	  Elementary	  School	  District	  
Lennox	  Elementary	  School	  District	  
Little	  Lake	  City	  Elementary	  School	  District	  
Long	  Beach	  Unified	  School	  District	  
Los	  Angeles	  Unified	  School	  District	  
Los	  Nietos	  Elementary	  School	  District	  
Lowell	  Joint	  Elementary	  School	  District	  
Lynwood	  Unified	  School	  District	  
Manhattan	  Beach	  Unified	  School	  District	  
Monrovia	  Unified	  School	  District	  
Montebello	  Unified	  School	  District	  
Mountain	  View	  Elementary	  School	  District	  
Newhall	  Elementary	  School	  District	  
Norwalk-‐La	  Mirada	  Unified	  School	  District	  
Palmdale	  Elementary	  School	  District	  
Palos	  Verdes	  Peninsula	  Unified	  School	  District	  
Paramount	  Unified	  School	  District	  
Pasadena	  Unified	  School	  District	  
Pomona	  Unified	  School	  District	  
Redondo	  Beach	  Unified	  School	  District	  
Rosemead	  Elementary	  School	  District	  
Rowland	  Unified	  School	  District	  
San	  Gabriel	  Unified	  School	  District	  
San	  Marino	  Unified	  School	  District	  
Santa	  Monica-‐Malibu	  Unified	  School	  District	  
Saugus	  Union	  Elementary	  School	  District	  
South	  Bay	  Union	  High	  School	  District	  
South	  Pasadena	  Unified	  School	  District	  
South	  Whittier	  Elementary	  School	  District	  
Sulphur	  Springs	  Union	  Elementary	  School	  District	  
Temple	  City	  Unified	  School	  District	  
Torrance	  Unified	  School	  District	  
Valle	  Lindo	  Elementary	  School	  District	  
Walnut	  Valley	  Unified	  School	  District	  
West	  Covina	  Unified	  School	  District	  
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Westside	  Union	  Elementary	  School	  District	  
Whittier	  City	  School	  District	  
Whittier	  Union	  High	  School	  District	  
William	  S	  Hart	  Union	  High	  School	  District	  
Wilsona	  Unified	  School	  District	  
Wiseburn	  Elementary	  School	  District	  
	  
MADERA	  COUNTY	  
Office	   of	   the	   Madera	   County	   Superintendent	   of	  
Schools	  
Alview-‐Dairyland	  Union	  Elementary	  School	  District	  
Bass	  Lake	  Joint	  Union	  Elementary	  School	  District	  
Chawanakee	  Joint	  Elementary	  School	  District	  
Chowchilla	  Union	  Elementary	  School	  District	  
Chowchilla	  Union	  High	  School	  Distrcit	  
Coarsegold	  Union	  Elementary	  School	  District	  
Madera	  Unified	  School	  District	  
Minarets	  Joint	  Union	  High	  School	  District	  
Raymond-‐Knowles	  Union	  Elementary	  School	  District	  
Yosemite	  Union	  High	  School	  District	  
	  
MARIN	  COUNTY	  
Office	   of	   the	   Marin	   County	   Superintendent	   of	  
Schools	  
Bolinas-‐Stinson	  Union	  Elementary	  School	  District	  
Dixie	  Elementary	  School	  District	  
Kentfield	  Elementary	  School	  District	  
Laguna	  Joint	  Elementary	  School	  District	  
Lagunitas	  Elementary	  School	  District	  
Larkspur	  Elementary	  School	  District	  
Lincoln	  Elementary	  School	  District	  
Mill	  Valley	  Elementary	  School	  District	  
Nicasio	  Elementary	  School	  District	  
Navato	  Unified	  School	  District	  
Reed	  Union	  Elementary	  School	  District	  
Ross	  Elementary	  School	  District	  
Ross	  Valley	  School	  District	  
San	  Rafael	  City	  Elementary	  School	  District	  
San	  Rafael	  City	  High	  School	  District	  
Sausalito	  Elementary	  School	  District	  
Shoreline	  Unified	  School	  District	  
Tamalpias	  Union	  High	  School	  District	  
Union	  Joint	  Elementary	  School	  District	  
	  
MARIPOSA	  COUNTY	  
Office	   of	   the	   Mariposa	   County	   Superintendent	   of	  
Schools	  
Mariposa	  County	  Unified	  School	  District	  
	  
MENDOCINO	  COUNTY	  
Office	   of	   the	  Mendocino	   County	   Superintendent	   of	  
Schools	  

Anderson	  Valley	  Unified	  School	  District	  
Arena	  Union	  Elementary	  School	  District	  
Fort	  Bragg	  Unified	  School	  District	  
Laytonville	  Unified	  School	  District	  
Leggett	  Valley	  Unified	  School	  District	  
Manchester	  Union	  Elementary	  School	  District	  
Mendocino	  Unified	  School	  District	  
Point	  Arena	  Joint	  Union	  High	  School	  District	  
Potter	  Valley	  Community	  Unified	  School	  District	  
Round	  Valley	  Unified	  School	  District	  
Ukiah	  Unified	  School	  District	  
Willits	  Unified	  School	  District	  
	  
MERCED	  COUNTY	  
Office	   of	   the	   Merced	   County	   Superintendent	   of	  
Schools	  
Atwater	  Elementary	  School	  District	  
Ballico-‐Cressey	  Elementary	  School	  District	  
Delhi	  Unified	  School	  District	  
Dos	  Palos	  Oro-‐Loma	  Joint	  Unified	  School	  District	  
El	  Nido	  Elementary	  School	  District	  
Gustine	  Unified	  School	  District	  
Hilmar	  Unified	  School	  District	  
Le	  Grand	  Union	  Elementary	  School	  District	  
Le	  Grand	  Union	  High	  School	  District	  
Livingston	  Union	  School	  District	  
Los	  Banos	  Unified	  School	  District	  
McSwain	  Union	  Elementary	  School	  District	  
Merced	  City	  Elementary	  School	  District	  
Merced	  River	  Union	  Elementary	  School	  District	  
Merced	  union	  School	  District	  
Plainsburg	  Elementary	  School	  District	  
Planada	  Elementary	  School	  District	  
Snelling-‐Merced	   Falls	   Union	   Elementary	   School	  
District	  
Weaver	  Union	  Elementary	  School	  District	  
Winton	  Elementary	  School	  District	  
	  
MODOC	  COUNTY	  
Office	   of	   the	   Modoc	   County	   Superintendent	   of	  
Schools	  
Modoc	  Joint	  Unified	  School	  District	  
Surprise	  Valley	  Joint	  Unified	  School	  District	  
Tulelake	  Basin	  Joint	  Unified	  School	  District	  
	  
MONO	  COUNTY	  
Office	   of	   the	   Mono	   County	   Superintendent	   of	  
Schools	  
Eastern	  Sierra	  Unified	  School	  District	  
Mammoth	  Unified	  School	  District	  
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MONTEREY	  COUNTY	  
Office	   of	   the	   Monterey	   County	   Superintendent	   of	  
Schools	  
Alisal	  Union	  Elementary	  School	  District	  
Bradley	  Union	  Elementary	  School	  District	  
Carmel	  Unified	  School	  District	  
Chualar	  Union	  Elementary	  School	  District	  
Gonzales	  Unified	  School	  District	  
Graves	  Elementary	  School	  District	  
Greenfield	  Union	  Elementary	  School	  District	  
King	  City	  Joint	  Union	  High	  School	  District	  
King	  City	  Union	  Elementary	  School	  District	  
Lagunita	  Elementary	  School	  District	  
Mission	  Union	  Elementary	  School	  District	  
Monterey	  Peninsula	  Unified	  School	  District	  
North	  Monterey	  County	  Unified	  School	  District	  
Pacific	  Grove	  Unified	  School	  district	  
Pacific	  Unified	  School	  District	  
Salinas	  City	  Elementary	  School	  District	  
Salinas	  Union	  High	  School	  District	  
San	  Antonio	  Union	  Elementary	  School	  District	  
San	  Ardo	  Union	  Elementary	  School	  District	  
San	  Lucas	  Union	  Elementary	  School	  district	  
Santa	  Rita	  Union	  School	  District	  
Soledad	  Unified	  School	  District	  
Spreckles	  Union	  Elementary	  School	  district	  
Washington	  Union	  Elementary	  School	  District	  
	  
NAPA	  COUNTY	  
Office	  of	  the	  Napa	  County	  Superintendent	  of	  Schools	  
Calistoga	  Joint	  Unified	  School	  District	  
Howell	  Mountain	  Elementary	  School	  District	  
Napa	  Valley	  unified	  School	  District	  
Pope	  Valley	  Union	  School	  District	  
St.	  Helena	  unified	  School	  District	  
	  
NEVADA	  COUNTY	  
Office	   of	   the	   Nevada	   County	   Superintendent	   of	  
Schools	  
Chicago	  Park	  Elementary	  School	  District	  
Clear	  Creek	  Elementary	  School	  District	  
Grass	  Valley	  Elementary	  School	  District	  
Nevada	  City	  School	  District	  
Nevada	  Joint	  Union	  High	  School	  District	  
Pleasant	  Ridge	  Union	  Elementary	  School	  District	  
Pleasant	  Valley	  Elementary	  School	  District	  
Ready	  Springs	  Union	  School	  district	  
Twin	  Ridges	  Elementary	  School	  District	  
Union	  Hill	  Elementary	  School	  District	  
	  
	  
	  

ORANGE	  COUNTY	  
Office	   of	   the	   Orange	   County	   Superintendent	   of	  
Schools	  
Anaheim	  Union	  High	  School	  District	  
Brea-‐Olinda	  Unified	  School	  District	  
Buena	  Park	  Elementary	  School	  District	  
Capistrano	  Unified	  School	  District	  
Centralia	  Elementary	  School	  District	  
Cypress	  Elementary	  School	  District	  
Fountain	  Valley	  Elementary	  School	  District	  
Fullerton	  Elementary	  School	  District	  
Fullerton	  Joint	  Union	  High	  School	  District	  
Garden	  Grove	  Unified	  School	  District	  
Huntington	  Beach	  City	  Elementary	  School	  District	  
Huntington	  Beach	  Union	  High	  School	  District	  
Irvine	  Unified	  School	  District	  
La	  Habra	  City	  Elementary	  School	  District	  
Laguna	  Beach	  Unified	  School	  District	  
Los	  Alamitos	  unified	  School	  District	  
Magnolia	  Elementary	  School	  District	  
Newport-‐Mesa	  Unified	  School	  District	  
Orange	  Unified	  School	  District	  
Orange	  View	  Elementary	  School	  District	  
Placentia	  –	  Yorba	  Linda	  Unified	  School	  District	  
Saddleback	  Valley	  Unified	  School	  District	  
Santa	  Ana	  Unified	  School	  District	  
Savanna	  Elementary	  School	  District	  
Tustin	  Unified	  School	  District	  
Westminster	  Elementary	  School	  District	  
	  
PLACER	  COUNTY	  
Office	   of	   the	   Placer	   County	   Superintendent	   of	  
Schools	  
Ackerman	  Elementary	  School	  District	  
Alta-‐Dutch	  Flat	  Union	  Elementary	  School	  District	  
Auburn	  Union	  Elementary	  School	  District	  
Colfax	  Elementary	  School	  District	  
Dry	  Creek	  Joint	  Elementary	  School	  District	  
Emigrant	  Gap	  Elementary	  School	  District	  
Eureka	  Union	  Elementary	  School	  District	  
Foresthill	  Union	  Elementary	  School	  District	  
Loomis	  Union	  Elementary	  School	  District	  
Newcastle	  Elementary	  School	  District	  
Ophir	  Elementary	  School	  District	  
Penryn	  Elementary	  School	  District	  
Placer	  Hills	  Union	  Elementary	  School	  District	  
Placer	  Union	  High	  School	  District	  
Rocklin	  Unified	  School	  District	  
Roseville	  City	  Elementary	  School	  District	  
Roseville	  Joint	  Union	  School	  District	  
Tahoe-‐Truckee	  Unified	  School	  District	  
Western	  Placer	  Unified	  School	  District	  
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PLUMAS	  COUNTY	  
Office	   of	   the	   Plumas	   County	   Superintendent	   of	  
Schools	  
Plumas	  Unified	  School	  District	  
	  
RIVERSIDE	  COUNTY	  
Office	   of	   the	   Riverside	   County	   Superintendent	   of	  
Schools	  
Alvord	  Unified	  School	  District	  
Banning	  Unified	  School	  District	  
Beaumont	  Unified	  School	  District	  
Coachella	  Valley	  Unified	  School	  District	  
Corona-‐Norco	  Unified	  School	  District	  
Desert	  Center	  Unified	  School	  District	  
Desert	  Sands	  Unified	  School	  District	  
Hemet	  Unified	  School	  District	  
Jurupa	  Unified	  School	  District	  
Lake	  Elsinore	  Unified	  School	  District	  
Menifee	  Union	  Elementary	  School	  District	  
Moreno	  Valley	  Unified	  School	  District	  
Murrieta	  Valley	  Unified	  School	  District	  
Nuview	  Union	  School	  District	  
Palm	  Springs	  Unified	  School	  District	  
Palo	  Verde	  Unified	  School	  District	  
Perris	  Elementary	  School	  District	  
Perris	  Union	  High	  School	  District	  
Riverside	  Unified	  School	  District	  
Romoland	  Elementary	  School	  District	  
San	  Jacinto	  Unified	  School	  District	  
Temecula	  Valley	  Unified	  School	  District	  
Val	  Verde	  Unified	  School	  District	  
	  
SACRAMENTO	  COUNTY	  
Office	  of	   the	  Sacramento	  County	  Superintendent	  of	  
Schools	  
Arcohe	  Union	  Elementary	  School	  District	  
Center	  Unified	  School	  District	  
Elk	  Grove	  Unified	  School	  District	  
Elverta	  Joint	  Elementary	  School	  District	  
Folsom-‐Cordova	  Unified	  School	  District	  
Galt	  Joint	  Union	  Elementary	  School	  District	  
Grant	  Joint	  Union	  High	  School	  District	  
Natomas	  Union	  Elementary	  School	  District	  
River	  Delta	  Unified	  School	  District	  
Robla	  Elementary	  School	  District	  
Sacramento	  City	  Unified	  School	  District	  
San	  Juan	  Unified	  School	  District	  
Twin	  Rivers	  Unified	  School	  District	  
	  
	  
	  

SAN	  BENITO	  COUNTY	  
Office	   of	   the	   San	   Benito	   County	   Superintendent	   of	  
Schools	  
Aromas-‐San	  Juan	  Unified	  School	  District	  
Bitterwater-‐Tully	  Union	  Elementary	  School	  District	  
Cienega	  Union	  Elementary	  School	  District	  
Hollister	  Elementary	  School	  District	  
Jefferson	  Elementary	  School	  District	  
North	  County	  Joint	  Union	  Elementary	  School	  District	  
Panoche	  Elementary	  School	  District	  
San	  Benito	  High	  School	  District	  
Southside	  Elementary	  School	  District	  
Tres	  Pinos	  Union	  Elementary	  School	  District	  
Willow	  Grove	  Union	  Elementary	  School	  District	  
	  
SAN	  BERNARDINO	  COUNTY	  
Office	  of	  the	  San	  Bernardino	  County	  Superintendent	  
of	  Schools	  
Adelanto	  Elementary	  School	  District	  
Alta	  Loma	  Elementary	  School	  District	  
Apple	  Valley	  Unified	  School	  District	  
Baker	  Valley	  Unified	  School	  District	  
Barstow	  Unified	  School	  District	  
Bear	  Valley	  Unified	  School	  District	  
Central	  Elementary	  School	  District	  
Chaffey	  Joint	  Unified	  School	  District	  
Chino	  Valley	  Unified	  School	  District	  
Colton	  Joint	  Unified	  School	  District	  
Cucamonga	  Elementary	  School	  District	  
Etiwanda	  Elementary	  School	  District	  
Fontana	  Unified	  School	  District	  
Helendale	  School	  District	  
Hesperia	  Unified	  School	  District	  
Lucerne	  Valley	  Unified	  School	  District	  
Morongo	  Unified	  School	  District	  
Mt.	  Baldy	  Joint	  Elementary	  School	  District	  
Mountain	  View	  Elementary	  School	  District	  
Needles	  unified	  School	  District	  
Ontario-‐Montclair	  Elementary	  School	  District	  
Oro	  Grande	  Elementary	  School	  District	  
Redlands	  unified	  School	  District	  
Rialto	  Unified	  School	  District	  
Rim	  of	  the	  World	  Unified	  School	  District	  
San	  Bernardino	  City	  Unified	  School	  District	  
Silver	  Valley	  Unified	  School	  District	  
Snowline	  Joint	  Unified	  School	  District	  
Trona	  Joint	  Unified	  School	  District	  
Upland	  Unified	  School	  District	  
Victor	  Elementary	  School	  District	  
Victor	  Valley	  Union	  High	  School	  District	  
Yucaipa-‐Calimesa	  Joint	  Unified	  School	  District	  
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SAN	  DIEGO	  COUNTY	  
Office	   of	   the	   San	   Diego	   County	   Superintendent	   of	  
Schools	  
Alpine	  Union	  School	  District	  
Bonsall	  Union	  Elementary	  School	  District	  
Borrego	  Springs	  Unified	  School	  District	  
Cajon	  Valley	  Union	  Elementary	  School	  District	  
Cardiff	  Elementary	  School	  District	  
Carlsbad	  Unified	  School	  District	  
Chula	  Vista	  Elementary	  School	  District	  
Coronado	  Unified	  School	  District	  
Dehesa	  School	  District	  
Del	  Mar	  Union	  School	  District	  
Encinitas	  Union	  Elementary	  School	  District	  
Escondido	  Union	  Elementary	  School	  District	  
Escondido	  Union	  High	  School	  District	  
Fallbrook	  Union	  Elementary	  School	  District	  
Fallbrook	  Union	  High	  School	  District	  
Grossmont	  Union	  High	  School	  District	  
Jamul-‐Dulzura	  Union	  Elementary	  School	  District	  
Julian	  Union	  Elementary	  School	  District	  
Julian	  Union	  High	  School	  District	  
La	  Mesa-‐Spring	  Valley	  School	  District	  
Lakeside	  Union	  Elementary	  School	  District	  
Lemon	  Grove	  Elementary	  School	  District	  
Mountain	  Empire	  Unified	  School	  District	  
National	  School	  District	  
Oceanside	  Unified	  School	  District	  
Pauma	  Elementary	  School	  District	  
Poway	  Unified	  School	  District	  
Ramona	  Unified	  School	  District	  
Rancho	  Santa	  Fe	  Elementary	  School	  District	  
San	  Diego	  City	  Unified	  School	  District	  
San	  Dieguito	  Union	  High	  School	  District	  
San	  Marcos	  Unified	  School	  District	  
San	  Pasqual	  Union	  School	  District	  
San	  Ysidro	  Elementary	  School	  District	  
Santee	  Elementary	  School	  District	  
Solana	  Beach	  Elementary	  School	  District	  
South	  Bay	  Union	  Elementary	  School	  District	  
Spencer	  Valley	  Elementary	  School	  District	  
Sweetwater	  Union	  High	  School	  District	  
Vallecitos	  School	  District	  
Valley	  Center	  Union	  Elementary	  School	  District	  
Vista	  Unified	  School	  District	  
Warner	  Unified	  School	  District	  
	  
SAN	  FRANCISCO	  COUNTY	  
Office	  of	  the	  San	  Francisco	  County	  Superintendent	  of	  
Schools	  
San	  Francisco	  Unified	  School	  District	  
	  

SAN	  JOAQUIN	  COUNTY	  
Office	  of	   the	  San	   Joaquin	  County	  Superintendent	  of	  
Schools	  
Banta	  Elementary	  School	  District	  
Delta	  Island	  Union	  Elementary	  School	  District	  
Escalon	  Unified	  School	  District	  
Holt	  Union	  Elementary	  School	  District	  
Jefferson	  Elementary	  School	  District	  
Lammersville	  Elementary	  School	  District	  
Lincoln	  Unified	  School	  District	  
Linden	  Unified	  School	  District	  
Manteca	  Unified	  School	  District	  
New	  Hope	  Elementary	  School	  District	  
New	  Jerusalem	  Elementary	  School	  District	  
Oak	  View	  Elementary	  School	  District	  
Ripon	  Unified	  School	  District	  
Stockton	  Unified	  School	  District	  
Tracy	  Joint	  Unified	  School	  District	  
	  
SAN	  LUIS	  OBISPO	  COUNTY	  
Office	  of	  the	  San	  Luis	  Obispo	  County	  Superintendent	  
of	  Schools	  
Atascadero	  unified	  School	  District	  
Cayucos	  Elementary	  School	  District	  
Coast	  Unified	  School	  District	  
Lucia	  Mar	  Unified	  School	  District	  
Paso	  Robles	  Joint	  Unified	  School	  District	  
Pleasant	   Valley	   Joint	   Union	   Elementary	   School	  
District	  
San	  Luis	  Coastal	  Unified	  School	  District	  
San	  Miguel	  Joint	  Union	  Elementary	  School	  District	  
Shandon	  Joint	  Unified	  School	  District	  
Templeton	  Unified	  School	  District	  
	  
SAN	  MATEO	  COUNTY	  
Office	   of	   the	   San	  Mateo	   County	   Superintendent	   of	  
Schools	  
Bayshore	  Elementary	  School	  District	  
Belmont-‐Redwood	  Shores	  School	  District	  
Brisbane	  Elementary	  School	  District	  
Burlingame	  Elementary	  School	  District	  
Cabrillo	  Unified	  School	  District	  
Hillsborough	  City	  School	  District	  
Jefferson	  Elementary	  School	  District	  
Jefferson	  Union	  High	  School	  District	  
Laguna	  Salada	  Union	  Elementary	  School	  District	  
La	  Honda-‐Pescadero	  Unified	  school	  District	  
Las	  Lomitas	  Elementary	  School	  District	  
Menlo	  Park	  City	  Elementary	  School	  District	  
Millbrae	  Elementary	  School	  District	  
Portola	  Valley	  Elementary	  School	  District	  
Ravenswood	  City	  Elementary	  School	  District	  
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Redwood	  City	  Elementary	  School	  District	  
San	  Bruno	  Park	  Elementary	  School	  District	  
San	  Carlos	  Elementary	  School	  District	  
San	  Mateo	  Union	  High	  School	  District	  
Sequoia	  Union	  High	  School	  District	  
South	  San	  Francisco	  Unified	  School	  District	  
Woodside	  Elementary	  School	  District	  
	  
SANTA	  BARBARA	  COUNTY	  
Office	   of	   the	   Santa	   Barbara	   County	   Superintendent	  
of	  Schools	  
Ballard	  Elementary	  School	  District	  
Blochman	  Union	  Elementary	  School	  District	  
Buellton	  Union	  Elementary	  School	  District	  
Carpinteria	  Unified	  School	  District	  
Casmalia	  Elementary	  School	  District	  
Cold	  Springs	  Elementary	  School	  District	  
College	  Elementary	  School	  District	  
Cuyama	  Joint	  Unified	  School	  District	  
Goleta	  Union	  Elementary	  School	  District	  
Guadelupe	  Union	  Elementary	  School	  District	  
Hope	  Elementary	  School	  District	  
Lompoc	  Unified	  School	  District	  
Los	  Alamos	  Elementary	  School	  District	  
Los	  Olivos	  Elementary	  School	  District	  
Montecito	  Union	  Elementary	  School	  District	  
Orcutt	  Union	  Elementary	  School	  District	  
Santa	  Barbara	  Elementary	  School	  District	  
Santa	  Barbara	  High	  School	  District	  
Santa	  Maria-‐Bonita	  School	  District	  
Santa	  Maria	  Joint	  Union	  High	  School	  District	  
Santa	  Ynez	  Valley	  Union	  High	  School	  District	  
Solvang	  Elementary	  School	  District	  
Vista	  Del	  Mar	  Union	  Elementary	  School	  District	  
	  
SANTA	  CLARA	  COUNTY	  
Office	   of	   the	   Santa	   Clara	   County	   Superintendent	   of	  
Schools	  
Alum	  Rock	  Union	  Elementary	  School	  District	  
Berryessa	  Union	  Elementary	  School	  District	  
Cambrian	  Elementary	  School	  District	  
Campbell	  Union	  Elementary	  School	  District	  
Campbell	  Union	  High	  School	  District	  
Cupertino	  Union	  School	  District	  
East	  Side	  Union	  High	  School	  District	  
Evergreen	  Elementary	  School	  District	  
Franklin-‐McKinley	  Elementary	  School	  District	  
Fremont	  Union	  High	  School	  District	  
Gilroy	  Unified	  School	  District	  
Lakeside	  Joint	  Unified	  School	  District	  
Loma	  Prieta	  Joint	  Union	  Elementary	  School	  District	  
Los	  Altos	  Elementary	  School	  District	  

Los	  Gatos-‐Saratoga	  Joint	  Unified	  School	  District	  
Los	  Gatos	  Union	  Elementary	  School	  District	  
Luther	  Burbank	  School	  District	  
Milpitas	  Unified	  School	  District	  
Montebello	  Elementary	  School	  District	  
Moreland	  Elementary	  School	  District	  
Morgan	  Hill	  Unified	  School	  District	  
Mt.	  Pleasant	  Elementary	  School	  District	  
Mountain	  View	  Elementary	  School	  District	  
Mountain	   View	   –	   Los	   Altos	   Union	   High	   School	  
District	  
Oak	  Grove	  Elementary	  School	  District	  
Orchard	  School	  District	  
Palo	  Alto	  Unified	  School	  District	  
San	  Jose	  Unified	  School	  District	  
Santa	  Clara	  Unified	  School	  District	  
Saratoga	  Union	  Elementary	  School	  District	  
Sunnyvale	  Elementary	  School	  District	  
Union	  Elementary	  School	  District	  
Whisman	  Elementary	  School	  District	  
	  
SANTA	  CRUZ	  COUNTY	  
Office	   of	   the	   Santa	   Cruz	   County	   Superintendent	   of	  
Schools	  
Bonny	  Doon	  Union	  Elementary	  School	  District	  
Happy	  Valley	  Elementary	  School	  District	  
Live	  Oak	  Elementary	  School	  District	  
Mountain	  Elementary	  School	  District	  
Pacific	  Elementary	  School	  District	  
Pajaro	  Valley	  Unified	  School	  District	  
San	  Lorenzo	  Valley	  Unified	  School	  District	  
Santa	  Cruz	  City	  Elementary	  School	  District	  
Santa	  Cruz	  City	  High	  School	  District	  
Scotts	  Valley	  Unified	  School	  District	  
Soquel	  Union	  Elementary	  School	  District	  
	  
SHASTA	  COUNTY	  
Office	   of	   the	   Shasta	   County	   Superintendent	   of	  
Schools	  
Anderson	  Union	  High	  School	  District	  
Bella	  Vista	  Elementary	  School	  District	  
Black	  Butte	  Union	  Elementary	  School	  District	  
Cascade	  Union	  Elementary	  School	  District	  
Castle	  Rock	  union	  Elementary	  School	  District	  
Columbia	  Elementary	  School	  District	  
Cottonwood	  Union	  Elementary	  School	  District	  
Enterprise	  Elementary	  School	  district	  
Fall	  River	  Joint	  Union	  School	  District	  
French	   Gulch	   –	   Whiskeytown	   Elementary	   School	  
District	  
Gateway	  Unified	  School	  District	  
Grant	  Elementary	  School	  District	  
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Happy	  Valley	  Union	  Elementary	  School	  District	  
Igo,	  Ono,	  Platina	  Union	  Elementary	  School	  District	  
Indian	  Springs	  Elementary	  School	  District	  
Junction	  Elementary	  School	  District	  
Millville	  Elementary	  School	  District	  
Mountain	  Union	  Elementary	  School	  District	  
North	  Cow	  Creek	  Elementary	  School	  District	  
Oak	  Run	  Elementary	  School	  District	  
Pacheco	  Union	  Elementary	  School	  District	  
Redding	  Elementary	  School	  District	  
Shasta	  Union	  Elementary	  School	  District	  
Shasta	  Union	  High	  School	  District	  
Whitmore	  Union	  Elementary	  School	  District	  
	  
SIERRA	  COUNTY	  
Office	   of	   the	   Sierra	   County	   Superintendent	   of	  
Schools	  
Sierra-‐Plumas	  Joint	  Unified	  School	  District	  
	  
SISKIYOU	  COUNTY	  
Office	   of	   the	   Siskiyou	   County	   Superintendent	   of	  
Schools	  
Big	  Springs	  Union	  Elementary	  School	  District	  
Bogus	  Elementary	  School	  District	  
Butte	  Valley	  Unified	  School	  District	  
Butteville	  Union	  Elementary	  School	  District	  
Delphic	  Elementary	  School	  District	  
Dunsmuir	  Elementary	  School	  District	  
Dunsmuir	  Joint	  Union	  High	  School	  District	  
Etna	  Union	  Elementary	  School	  District	  
Etna	  Union	  High	  School	  District	  
Forks	  of	  Salmon	  Elementary	  School	  District	  
Fort	  Jones	  Union	  Elementary	  School	  District	  
Gazelle	  Union	  Elementary	  School	  District	  
Grenada	  Elementary	  School	  District	  
Happy	  Camp	  Union	  Elementary	  School	  District	  
Hornbrook	  Elementary	  School	  District	  
Junction	  Elementary	  School	  District	  
Klamath	  River	  Union	  Elementary	  School	  District	  
Little	  Shasta	  Elementary	  School	  District	  
McCloud	  Union	  Elementary	  School	  District	  
Montaque	  Elementary	  School	  District	  
Mt	  Shasta	  Union	  School	  District	  
Quartz	  Valley	  Elementary	  School	  District	  
Sawyers	  Bar	  Elementary	  School	  District	  
Seiad	  Elementary	  School	  District	  
Siskiyou	  Union	  High	  School	  District	  
Weed	  Union	  Elementary	  School	  District	  
Willow	  Creek	  Elementary	  School	  District	  
Yreka	  Union	  Elementary	  School	  District	  
Yreka	  Union	  High	  School	  District	  
	  

SOLANO	  COUNTY	  
Office	   of	   the	   Solano	   County	   Superintendent	   of	  
Schools	  
Benicia	  Unified	  School	  District	  
Dixon	  Unified	  School	  District	  
Fairfield-‐Suisun	  Unified	  School	  District	  
Travis	  Unified	  School	  District	  
Vacaville	  Unified	  School	  District	  
Vallejo	  City	  Unified	  School	  District	  
	  
SONOMA	  COUNTY	  
Office	   of	   the	   Sonoma	   County	   Superintendent	   of	  
Schools	  
Alexander	  Valley	  Union	  Elementary	  School	  District	  
Bellevue	  Union	  Elementary	  School	  District	  
Bennett	  Valley	  Union	  Elementary	  School	  District	  
Cinnabar	  Elementary	  School	  District	  
Cloverdale	  Unified	  School	  District	  
Cotati-‐Rohnert	  Park	  Unified	  School	  District	  
Dunham	  Elementary	  School	  District	  
Forestville	  Union	  Elementary	  School	  District	  
Fort	  Ross	  Elementary	  School	  District	  
Geyersville	  Unified	  School	  District	  
Gravenstein	  Union	  Elementary	  School	  District	  
Guerneville	  Elementary	  School	  District	  
Harmony	  Union	  School	  District	  
Healdsburg	  Unified	  School	  District	  
Horicon	  Elementary	  School	  District	  
Kashia	  Elementary	  School	  District	  
Kenwood	  Elementary	  School	  District	  
Liberty	  Elementary	  School	  District	  
Mark	  West	  Union	  School	  District	  
Monte	  Rio	  Union	  Elementary	  School	  District	  
Montgomery	  Elementary	  School	  District	  
Oak	  Grove	  Union	  Elementary	  School	  District	  
Old	  Adobe	  Union	  Elementary	  School	  District	  
Petaluma	  City	  Elementary	  School	  District	  
Petaluma	  Joint	  Union	  High	  School	  District	  
Piner-‐Olivet	  Union	  Elementary	  School	  District	  
Rincon	  Valley	  union	  Elementary	  School	  District	  
Roseland	  Elementary	  School	  District	  
Santa	  Rosa	  Elementary	  School	  District	  (City	  of)	  
Santa	  Rosa	  High	  School	  District	  (City	  of)	  
Sebastopol	  Union	  Elementary	  School	  District	  
Sonoma	  Valley	  unified	  School	  District	  
Twin	  Hills	  Union	  Elementary	  School	  District	  
Two	  Rock	  Union	  Elementary	  School	  District	  
Waugh	  Elementary	  School	  District	  
West	  Side	  Union	  School	  District	  
West	  Sonoma	  County	  Union	  High	  School	  District	  
Wilmar	  Union	  Elementary	  School	  District	  
Windsor	  School	  District	  
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Wright	  Elementary	  School	  District	  
	  
STANISLAUS	  COUNTY	  
Office	   of	   the	   Stanislaus	   County	   Superintendent	   of	  
Schools	  
Ceres	  Unified	  school	  District	  
Chatom	  Union	  Elementary	  School	  District	  
Denair	  Unified	  School	  District	  
Empire	  Union	  School	  district	  
Gratton	  Elementary	  School	  District	  
Hart-‐Ransom	  Union	  Elementary	  School	  District	  
Hickman	  Elementary	  School	  District	  
Hughson	  Unified	  School	  District	  
Keyes	  Union	  School	  District	  
Knights	  Ferry	  Elementary	  School	  District	  
La	  Grange	  Elementary	  School	  District	  
Modesto	  City	  Elementary	  School	  District	  
Modesto	  City	  High	  School	  District	  
Newman-‐Crows	  Landing	  Unified	  School	  District	  
Oakdale	  Joint	  Unified	  School	  District	  
Paradise	  Elementary	  School	  District	  
Patterson	  Joint	  Unified	  School	  District	  
Riverbank	  Unified	  School	  District	  
Roberts	  Ferry	  Union	  Elementary	  School	  District	  
Salida	  Union	  School	  District	  
Shiloh	  Elementary	  School	  District	  
Stanislaus	  Union	  Elementary	  School	  District	  
Sylvan	  union	  Elementary	  School	  District	  
Turlock	  Unified	  School	  District	  
Valley	  Home	  Joint	  Elementary	  School	  District	  
Waterford	  Elementary	  School	  District	  
	  
SUTTER	  COUNTY	  
Office	   of	   the	   Sutter	   County	   Superintendent	   of	  
Schools	  
Brittan	  Elementary	  School	  District	  
Browns	  Elementary	  School	  District	  
East	  Nicolaus	  Joint	  Union	  High	  School	  District	  
Franklin	  Elementary	  School	  District	  
Live	  Oak	  Unified	  School	  District	  
Marcum-‐Illinois	  Union	  Elementary	  School	  District	  
Meridian	  Elementary	  School	  District	  
Nuestro	  Elementary	  School	  District	  
Pleasant	   Grove	   Joint	   Union	   Elementary	   School	  
District	  
Sutter	  Union	  High	  School	  District	  
Winship	  Elementary	  School	  District	  
Yuba	  City	  Unified	  School	  District	  
	  
TEHAMA	  COUNTY	  
Office	   of	   the	   Tehama	   County	   Superintendent	   of	  
Schools	  

Antelope	  Elementary	  School	  District	  
Bend	  Elementary	  School	  District	  
Corning	  Union	  Elementary	  School	  District	  
Corning	  Union	  High	  School	  District	  
Elkins	  Elementary	  School	  District	  
Evergreen	  Union	  Elementary	  School	  District	  
Flournoy	  Union	  Elementary	  School	  District	  
Gerber	  Union	  Elementary	  School	  District	  
Kirkwood	  Elementary	  School	  District	  
Lassen	  View	  Union	  Elementary	  School	  District	  
Los	  Molinos	  Unified	  School	  District	  
Manton	  Joint	  Union	  School	  District	  
Mineral	  Elementary	  School	  District	  
Plum	  Valley	  Elementary	  School	  District	  
Red	  Bluff	  Union	  Elementary	  School	  District	  
Red	  Bluff	  Joint	  Union	  High	  School	  District	  
Reeds	  Creek	  Elementary	  School	  District	  
Richfield	  Elementary	  School	  District	  
	  
TRINITY	  COUNTY	  
Office	   of	   the	   Trinity	   County	   Superintendent	   of	  
Schools	  
Burnt	  Ranch	  Elementary	  School	  District	  
Coffee	  Creek	  Elementary	  School	  District	  
Cox	  Bar	  Elementary	  School	  District	  
Douglas	  City	  Elementary	  School	  District	  
Junction	  City	  Elementary	  School	  District	  
Lewiston	  Elementary	  School	  District	  
Mountain	  Valley	  Unified	  School	  District	  
Southern	  Trinity	  Joint	  Unified	  School	  District	  
Trinity	  Center	  Elementary	  School	  District	  
Trinity	  Union	  High	  School	  District	  
Weaverville	  Elementary	  School	  District	  
	  
TULARE	  COUNTY	  
Office	   of	   the	   Tulare	   County	   Superintendent	   of	  
Schools	  
Allensworth	  Elementary	  School	  District	  
Alpaugh	  Unified	  School	  District	  
Alta	  Vista	  Elementary	  School	  District	  
Buena	  Vista	  Elementary	  School	  District	  
Burton	  School	  District	  
Citrus	  South	  Tule	  Elementary	  School	  District	  
Columbine	  Elementary	  School	  District	  
Cutler-‐Orosi	  Unified	  School	  District	  
Dinuba	  Unified	  School	  District	  
Ducor	  Union	  Elementary	  School	  District	  
Earlimart	  Elementary	  School	  District	  
Exeter	  Union	  Elementary	  School	  District	  
Exeter	  Union	  High	  School	  District	  
Farmersville	  Unified	  School	  District	  
Hope	  Elementary	  School	  District	  
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Hot	  Springs	  Elementary	  School	  District	  
Kings	  River	  Union	  Elementary	  School	  District	  
Liberty	  Elementary	  School	  District	  
Lindsay	  Unified	  School	  District	  
Monson-‐Sultana	  Joint	  Union	  High	  School	  District	  
Oak	  Valley	  Union	  Elementary	  School	  District	  
Outside	  Creek	  Elementary	  School	  District	  
Palo	  Verde	  Union	  Elementary	  School	  District	  
Pixley	  Union	  Elementary	  School	  District	  
Pleasant	  View	  Elementary	  School	  District	  
Porterville	  Unified	  School	  District	  
Richgrove	  Elementary	  School	  District	  
Rockford	  Elementary	  School	  District	  
Saucelito	  Elementary	  School	  District	  
Sequoia	  Union	  Elementary	  School	  District	  
Springville	  Union	  Elementary	  School	  District	  
Stone	  Corral	  Elementary	  School	  District	  
Strathmore	  Union	  Elementary	  School	  District	  
Strathmore	  Union	  High	  School	  District	  
Sundale	  Union	  Elementary	  School	  District	  
Sunnyside	  Union	  Elementary	  School	  District	  
Terra	  Bella	  Union	  Elementary	  School	  District	  
Three	  Rivers	  Union	  Elementary	  School	  District	  
Tipton	  Elementary	  School	  District	  
Traver	  Joint	  Elementary	  School	  District	  
Tulare	  City	  Elementary	  School	  District	  
Tulare	  Joint	  Union	  High	  School	  District	  
Visalia	  Unified	  School	  District	  
Waukena	  Joint	  Union	  Elementary	  School	  District	  
Woodlake	  Union	  Elementary	  School	  District	  
Woodlake	  Union	  High	  School	  District	  
Woodville	  Elementary	  School	  District	  
	  
TUOLUMNE	  COUNTY	  
Office	   of	   the	   Tuolumne	   County	   Superintendent	   of	  
Schools	  
Belleview	  Elementary	  School	  District	  
Big	  Oak	  Flat-‐Groveland	  Unified	  School	  District	  
Chinese	  Camp	  Elementary	  School	  District	  
Columbia	  Union	  School	  District	  
Curtis	  Creek	  Elementary	  School	  District	  
Jamestown	  Elementary	  School	  District	  
Sonora	  School	  District	  
Sonora	  Union	  High	  School	  District	  
Soulsbyville	  Elementary	  School	  District	  
Summerville	  Union	  High	  School	  District	  
Twain	  Harte-‐Long	  Barn	  Union	  School	  District	  
	  
VENTURA	  COUNTY	  
Office	   of	   the	   Ventura	   County	   Superintendent	   of	  
Schools	  
Briggs	  Elementary	  School	  District	  

Conejo	  Valley	  Unified	  School	  District	  
Fillmore	  Unified	  School	  District	  
Hueneme	  Elementary	  School	  District	  
Mesa	  Union	  Elementary	  School	  District	  
Moorpark	  Unified	  School	  District	  
Mupu	  Elementary	  School	  District	  
Oak	  Park	  Unified	  School	  District	  
Ocean	  View	  Elementary	  School	  District	  
Ojai	  Unified	  School	  District	  
Oxnard	  Union	  High	  School	  District	  
Pleasant	  Valley	  School	  District	  
Rio	  Elementary	  School	  District	  
Santa	  Clara	  Elementary	  School	  District	  
Santa	  Paula	  Elementary	  School	  District	  
Santa	  Paula	  Union	  High	  School	  District	  
Simi	  Valley	  Unified	  School	  District	  
Somis	  Union	  Elementary	  School	  District	  
Ventura	  Unified	  School	  District	  
	  
YOLO	  COUNTY	  
Office	  of	  the	  Yolo	  County	  Superintendent	  of	  Schools	  
Davis	  Joint	  Unified	  School	  District	  
Esparto	  Unified	  School	  District	  
Washington	  Unified	  School	  District	  
Winters	  Joint	  Unified	  School	  District	  
Woodland	  Joint	  Unified	  School	  District	  
	  
YUBA	  COUNTY	  
Office	  of	  the	  Yuba	  County	  Superintendent	  of	  Schools	  
Camptonville	  Elementary	  School	  District	  
Marysville	  Joint	  Unified	  School	  District	  
Plumas	  Elementary	  School	  District	  
Wheatland	  Elementary	  School	  District	  
Wheatland	  Union	  High	  School	  District	  
	  
CALIFORNIA	  STATE	  UNIVERSITIES	  
California	  State	  University,	  Bakersfield	  
California	  State	  University,	  Chico	  
California	  State	  University,	  Dominguez	  Hills	  
California	  State	  University,	  Fresno	  
California	  State	  University,	  Fullerton	  
California	  State	  University,	  Hayward	  
Humboldt	  State	  University	  
California	  State	  University,	  Long	  Beach	  
California	  State	  University,	  Los	  Angeles	  
California	  Maritime	  Academy	  
California	  State	  University,	  Monterey	  Bay	  
California	  State	  University,	  Northridge	  
California	  State	  Polytechnic	  University,	  Pomona	  
California	  State	  University,	  Sacramento	  
California	  State	  University,	  San	  Bernardino	  
San	  Diego	  State	  University	  
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San	  Francisco	  State	  University	  
San	  Jose	  State	  University	  
California	   Polytechnic	   State	   University,	   San	   Luis	  
Obispo	  
California	  State	  University,	  San	  Marcos	  
Sonoma	  State	  University	  
California	  State	  University,	  Stanislaus	  
	  
CALIFORNIA	  COMMUNITY	  COLLEGES	  
Allan	  Hancock	  Joint	  Community	  College	  
Antelope	  Valley	  Community	  College	  
Barstow	  Community	  College	  
Butte	  Community	  College	  
Cabrillo	  Community	  College	  
Cerritos	  Community	  College	  
Chabot-‐Las	  Positas	  Community	  College	  
Chaffey	  Community	  College	  
Citrus	  Community	  College	  
City	  College	  of	  San	  Francisco	  
Coast	  Community	  College	  
College	  of	  Marin	  
College	  of	  the	  Sequoias	  
Compton	  Community	  College	  
Contra	  Costa	  Community	  College	  
Desert	  Community	  College	  
El	  Camino	  Community	  College	  
Feather	  River	  Community	  College	  
Foothill-‐De	  Anza	  Community	  College	  
Fremont-‐Newark	  Community	  College	  
Gavilan	  Joint	  Community	  College	  
Glendale	  Community	  College	  
Grossmont-‐Coyamaca	  Community	  College	  
Hartnell	  Community	  College	  
Imperial	  Community	  College	  
Kern	  Community	  College	  
Lake	  Tahoe	  Community	  College	  
Lassen	  Community	  College	  
Long	  Beach	  Community	  College	  
Los	  Angeles	  Community	  College	  
Los	  Rios	  Community	  College	  

Mt.	  San	  Antonio	  Community	  College	  
Mt.	  San	  Jacinto	  Community	  College	  
Mendocino-‐Lake	  Community	  College	  
Merced	  Community	  College	  
Miracosta	  Community	  College	  
Monterey	  Peninsula	  Community	  College	  
Napa	  Valley	  Community	  College	  
North	  Orange	  County	  Community	  College	  
Palo	  Verde	  Community	  College	  
Palomar	  College	  
Pasadena	  Area	  Community	  College	  
Peralta	  Community	  College	  
Rancho	  Santiago	  Community	  College	  
Redwoods	  Community	  College	  
Rio	  Hondo	  Community	  College	  
Riverside	  Community	  College	  
Saddeback	  Community	  College	  
San	  Bernardino	  Community	  College	  District	  
San	  Diego	  Community	  College	  
San	  Francisco	  Community	  College	  
San	  Jose/Evergreen	  Community	  College	  
San	  Joaquin	  Delta	  Community	  College	  
San	  Luis	  Obispo	  County	  Community	  College	  
San	  Mateo	  County	  Community	  College	  
Santa	  Barbara	  	  Community	  College	  
Santa	  Clarita	  Community	  College	  
Santa	  Monica	  Community	  College	  
Shasta-‐Tehama-‐Trinity	  Joint	  Community	  College	  
Sierra	  Joint	  Community	  College	  
Siskiyou	  Joint	  Community	  College	  
Solano	  County	  Community	  College	  
Sonoma	  County	  Community	  College	  
Southwestern	  Community	  College	  
State	  Center	  Community	  College	  
Ventura	  County	  Community	  College	  
Victor	  Valley	  Community	  College	  
West	  Hills	  Community	  College	  
West	  Valley-‐Mission	  Community	  College	  
Yosemite	  Community	  College	  
Yuba	  Community	  College	  

	  
	  
NOTE:	  Modifications	  may	  be	  required	  for	  specific	  regional	  locations	  and	  or/public	  agencies.	  
	  
These	  items	  may	  include	  but	  not	  limited	  to:	  wind	  loading,	  heating,	  ventilating,	  cooling,	  roof	  loading,	  and	  applicable	  
code	  requirements	  regarding	  public	  agencies.	  
	  

END	  OF	  DOCUMENT	  
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	   DOCUMENT	  00	  52	  13-‐1	  
	  

DOCUMENT	  00	  52	  13	  
	  

AGREEMENT	  
	  

THIS	  AGREEMENT	  IS	  MADE	  AND	  ENTERED	  INTO	  THIS	  	  	   	  DAY	  OF	  	  	   	   ,	  20___,	  by	  and	  between	  
the	  Santa	  Rita	  Union	  School	  District	  (“District”	  or	  “Owner”)	  and	  	   	   	   	   	   	  
	   	   	   	   	   	  (“Contractor”)	  (“Agreement”).	  	  The	  District	  and	  the	  Contractor	  agree	  
as	  follows:	  	  
	  
1. The	  Work:	  Contractor	  shall	  furnish	  all	  tools,	  equipment,	  apparatus,	  facilities,	  labor,	  and	  material	  necessary	  to	  

perform	  and	  complete	  in	  a	  good	  and	  workmanlike	  manner,	  the	  work	  of	  the	  following	  project:	  
	  

PROJECT:	   Facility	  Supply	  Services	  Contract,	  Modular	  Classroom	  Buildings	  and	  Modular	  Toilet	  Room	  
Buildings	  at	  Various	  Sites	  	  

	  
	  

The	  Work	  shall	  be	  performed	  and	  completed	  as	  required	  in	  the	  Contract	  Documents	  as	  defined	  in	  the	  General	  
Conditions	  including,	  without	  limitation,	  the	  Drawings	  and	  Specifications,	  under	  the	  direction	  and	  supervision	  
of,	  and	  subject	  to,	  the	  approval	  of	  the	  District	  or	  its	  authorized	  representative.	  

	  
2. The	  Contract	  Documents:	  	  	  
	  

2.1. The	  complete	  Contract	  consists	  of	  all	  Contract	  Documents	  as	  defined	  in	  the	  General	  Conditions	  and	  
incorporated	  herein	  by	  this	  reference.	  	  All	  obligations	  of	  the	  District	  and	  Contractor	  are	  fully	  set	  forth	  and	  
described	  in	  the	  Contract	  Documents.	  	  The	  Contract	  Documents	  are	  intended	  to	  cooperate	  so	  that	  Work	  
called	  for	  in	  one	  and	  not	  mentioned	  in	  the	  other	  or	  vice	  versa	  is	  to	  be	  performed	  the	  same	  as	  if	  
mentioned	  in	  all	  Contract	  Documents.	  

	  
2.2. Interpretation	  of	  Contract	  Documents:	  	  Questions	  concerning	  the	  intent,	  precedence,	  or	  meaning	  of	  the	  

Contract	  Documents,	  including	  the	  Drawings	  or	  Specifications,	  shall	  be	  submitted	  to	  the	  District	  for	  
interpretation.	  	  Inconsistencies	  	  in	  the	  Contract	  Documents	  shall	  be	  resolved	  by	  giving	  precedence	  in	  the	  
following	  order:	  

	  
2.2.1. District-‐approved	  modifications,	  beginning	  with	  the	  most	  recent	  (if	  any);	  
2.2.2. Agreement;	  
2.2.3. Special	  Conditions	  (if	  any);	  
2.2.4. Supplemental	  Conditions	  (if	  any);	  
2.2.5. General	  Conditions;	  
2.2.6. Remaining	  Division	  0	  documents	  (Documents	  beginning	  with	  “00”);;	  
2.2.7. Division	  1	  Documents	  (Specifications	  –	  General	  Conditions;	  Documents	  beginning	  with	  “01”);	  
2.2.8. Division	  2	  through	  Division	  32	  documents	  (Technical	  Specifications);	  
2.2.9. Figured	  dimensions;	  

	  
In	  no	  case	  shall	  a	  document	  calling	  for	  lower	  quality	  and/or	  quantity	  material	  or	  workmanship	  control.	  	  
The	  decision	  of	  the	  District	  in	  the	  matter	  shall	  be	  final.	  

	  
3. Time	  For	  Completion:	  	  It	  is	  hereby	  understood	  and	  agreed	  that	  the	  Contractor	  shall	  complete	  the	  Work	  within	  	  

	   	   	   	   	   	   	   	   	   	  (	   	   	   )	  
consecutive	  calendar	  days	  (“Contract	  Time”)	  from	  the	  date	  specified	  in	  the	  District's	  Notice	  to	  Proceed.	  	  	  The	  
District	  shall	  not	  approve	  an	  early	  completion	  schedule	  by	  Contractor.	  	  	  A	  schedule	  showing	  the	  Work	  
completed	  in	  less	  than	  the	  Contract	  Time	  indicated	  in	  the	  Contract,	  shall	  be	  considered	  to	  have	  Project	  Float.	  	  	  
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4. Completion-‐Extension	  Of	  Time:	  	  If	  Contractor	  fails	  to	  complete	  the	  Work	  within	  the	  Contract	  Time,	  due	  
allowance	  being	  made	  for	  the	  contingencies	  provided	  for	  herein,	  Contractor	  shall	  become	  liable	  to	  District	  for	  
all	  loss	  and	  damage	  that	  District	  may	  suffer	  on	  account	  thereof.	  	  Contractor	  shall	  coordinate	  its	  Work	  with	  the	  
work	  of	  all	  other	  contractors.	  	  The	  District	  shall	  not	  be	  liable	  for	  delays	  resulting	  from	  Contractor's	  failure	  to	  
coordinate	  its	  Work	  with	  other	  contractors	  in	  a	  manner	  that	  allows	  for	  timely	  completion	  of	  Contractor's	  
Work.	  	  Contractor	  shall	  be	  liable	  for	  delays	  to	  other	  contractors	  caused	  by	  Contractor's	  failure	  to	  coordinate	  its	  
Work	  with	  the	  work	  of	  other	  contractors.	  

	  
5. Liquidated	  Damages:	  	  Time	  is	  of	  the	  essence	  for	  all	  Work	  to	  be	  performed.	  	  It	  is	  hereby	  understood	  and	  

agreed	  that	  it	  is	  and	  will	  be	  difficult	  and/or	  impossible	  to	  ascertain	  and	  determine	  the	  actual	  damage	  that	  
District	  will	  sustain	  in	  the	  event	  of	  and	  by	  reason	  of	  Contractor's	  delay;	  therefore,	  Contractor	  shall	  forfeit	  to	  	  
District	  the	  following	  sum(s)	  (“Liquidated	  Damages”):	  

	  
	  
• Project	  Completion:	  	  One	  Hundred	  	  dollars	  	  ($100.00)	  per	  day	  as	  Liquidated	  Damages	  for	  each	  

and	  every	  day's	  delay	  beyond	  the	  Contract	  Time	  to	  complete	  all	  the	  Work.	  	  	  
	  
	  

5.1. It	  is	  hereby	  understood	  and	  agreed	  that	  neither	  the	  total	  cumulative	  Liquidate	  Damages	  amount	  nor	  any	  
portion	  of	  the	  Liquidated	  Damage	  amount	  are	  penalties.	  

	  
5.2. District	  may	  deduct	  Liquidated	  Damages	  from	  money	  due	  or	  that	  may	  become	  due	  Contractor	  under	  this	  

Agreement.	  	  Contractor’s	  forfeiture	  of	  Liquidated	  Damages	  to	  District,	  and	  District's	  right	  to	  retain	  
Liquidated	  Damages,	  are	  as	  indicated	  in	  Government	  Code	  section	  53069.85	  and	  as	  indicated	  herein	  and	  
in	  the	  General	  Conditions.	  

	  
5.3. Contractor	  and	  Surety	  shall	  be	  liable	  for	  and	  pay	  to	  District	  the	  entire	  amount	  of	  Liquidated	  Damages	  

including	  any	  portion	  that	  exceeds	  the	  amount	  of	  the	  Contract	  Price	  then	  held,	  retained	  or	  controlled	  by	  
District.	  	  

	  
5.4. Liquidated	  Damages	  shall	  be	  in	  addition,	  and	  not	  in	  lieu	  of,	  District's	  right	  to	  charge	  Contractor	  for	  the	  

District’s	  cost	  of	  completing	  or	  correcting	  items	  of	  the	  Work.	  
	  

5.5. District	  may	  extend	  the	  Contract	  Time	  if	  Work	  is	  delayed	  for	  causes	  outside	  the	  Contractor’s	  control,	  as	  
further	  described	  in	  the	  General	  Conditions.	  	  This	  provision	  does	  not	  exclude	  the	  recovery	  of	  damages	  for	  
delay	  by	  either	  party	  under	  other	  provisions	  in	  the	  Contract	  Documents.	  

	  
6. Loss	  or	  Damage:	  	  District	  and	  its	  authorized	  representatives	  shall	  not	  be	  answerable	  or	  suffer	  loss,	  damage,	  

expense,	  or	  liability	  for	  any	  loss	  or	  damage	  that	  occurs	  to	  the	  Work,	  or	  any	  part	  thereof,	  during	  its	  
construction	  and	  before	  Completion.	  	  Contractor	  shall	  assume	  all	  liabilities	  of	  every	  kind	  or	  nature	  arising	  from	  
the	  Work,	  either	  by	  accident,	  negligence,	  theft,	  vandalism,	  or	  any	  cause	  whatever;	  and	  shall	  hold	  District	  and	  
its	  authorized	  representatives	  harmless	  from	  all	  liability	  of	  every	  kind	  and	  nature	  arising	  from	  accident,	  
negligence,	  or	  any	  cause	  whatever.	  	  	  

	  
7. Insurance	  and	  Bonds:	  	  Contractor	  shall	  provide	  all	  required	  certificates	  of	  insurance,	  and	  payment	  and	  

performance	  bonds.	  
	  
8. Performance	  of	  Work:	  	  If	  Contractor	  fails	  to	  perform	  the	  Work	  properly	  or	  fails	  to	  perform	  any	  provisions	  of	  

this	  Contract,	  the	  District,	  may,	  pursuant	  to	  the	  General	  Conditions	  and	  without	  prejudice	  to	  any	  other	  remedy	  
it	  may	  have,	  cure	  the	  deficiencies	  and	  deduct	  the	  cost	  thereof	  from	  the	  payment	  then	  or	  thereafter	  due	  
Contractor.	  
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9. Authority	  of	  Architect,	  Project	  Inspector,	  and	  DSA:	  Contractor	  hereby	  acknowledges	  that	  the	  Architect(s),	  the	  
Project	  Inspector(s),	  and	  the	  Division	  of	  the	  State	  Architect	  have	  authority	  to	  approve	  and/or	  stop	  Work	  if	  
Contractor’s	  Work	  does	  not	  comply	  with	  the	  requirements	  of	  the	  Contract	  Documents,	  Title	  24	  of	  the	  
California	  Code	  of	  Regulations,	  and	  all	  applicable	  laws.	  	  Contractor	  shall	  be	  liable	  for	  any	  delay	  caused	  by	  its	  
non-‐compliant	  Work.	  

	  
10. Assignment	  of	  Contract:	  	  Neither	  the	  Contract,	  nor	  any	  part	  thereof,	  nor	  any	  moneys	  due	  or	  to	  become	  due	  

thereunder,	  may	  be	  assigned	  by	  Contractor	  without	  the	  written	  approval	  of	  District,	  nor	  without	  the	  written	  
consent	  of	  the	  Surety	  on	  Contractor's	  Performance	  Bond	  (the	  “Surety”),	  unless	  the	  Surety	  has	  waived	  in	  
writing	  its	  right	  to	  notice	  of	  assignment.	  

	  
11. Classification	  of	  Contractor’s	  License:	  	  Contractor	  hereby	  acknowledges	  that	  it	  currently	  holds	  valid	  Type	  B	  

Contractor's	  license(s)	  issued	  by	  the	  State	  of	  California,	  Contractor's	  State	  Licensing	  Board,	  in	  accordance	  with	  
division	  3,	  chapter	  9,	  of	  the	  Business	  and	  Professions	  Code	  and	  in	  the	  classification	  called	  for	  in	  the	  Contract	  
Documents.	  

	  
12. Payment	  of	  Prevailing	  Wages:	  	  Contractor	  and	  all	  Subcontractors	  under	  Contractor	  shall	  pay	  all	  workers	  on	  

Work	  performed	  pursuant	  to	  this	  Contract	  not	  less	  than	  the	  general	  prevailing	  rate	  of	  per	  diem	  wages	  and	  the	  
general	  prevailing	  rate	  for	  holiday	  and	  overtime	  work	  as	  determined	  by	  the	  Director	  of	  the	  Department	  of	  
Industrial	  Relations,	  State	  of	  California,	  for	  the	  type	  of	  work	  performed	  and	  the	  locality	  in	  which	  the	  work	  is	  to	  
be	  performed	  within	  the	  boundaries	  of	  the	  District,	  pursuant	  to	  sections	  1770	  et	  seq.	  of	  the	  California	  Labor	  
Code.	  	  	  

	  
13. Labor	  Compliance	  Program:	  	  If	  a	  labor	  compliance	  program	  is	  implemented	  for	  the	  Project,	  Contractor	  

specifically	  acknowledges	  and	  understands	  that	  it	  shall	  perform	  the	  Work	  of	  this	  Agreement	  while	  complying	  
with	  all	  the	  applicable	  provisions	  of	  the	  labor	  compliance	  program	  administered	  by	  the	  District	  and/or	  the	  
California	  Department	  of	  Industrial	  Relations.	  	  Compliance	  shall	  include,	  without	  limitation,	  the	  requirement	  
that	  Contractor	  and	  all	  of	  its	  Subcontractors	  timely	  submit	  complete	  and	  accurate	  certified	  payroll	  records	  
with	  each	  application	  for	  payment,	  or	  the	  District	  cannot	  issue	  payment.	  	  	  	  

	  
14. Contract	  Price:	  	  In	  consideration	  of	  the	  foregoing	  covenants,	  promises,	  and	  agreements,	  Contractor	  offers,	  in	  

the	  amounts	  stated	  below,	  to	  perform	  the	  Work	  according	  to	  the	  Contract	  Documents.	  	  District	  covenants,	  
promises,	  and	  agrees	  that	  it	  will	  pay	  and	  cause	  to	  be	  paid	  to	  Contractor	  in	  full,	  and	  as	  the	  Contract	  Price	  the	  
following	  amount(s):	  

	  
	   	   	   	   	   	   	   	   	  Dollars	  	  
	  

($	   	   	   	   ),	  (Base	  Contract	  Amount)	  
	  

	  
14.1. The	  Contract	  Price	  shall	  be	  paid	  in	  lawful	  money	  of	  the	  United	  States	  pursuant	  to	  the	  payment	  provisions	  

in	  the	  General	  Conditions.	  
	  
15. Authority	  of	  Contractor’s	  Representative:	  Contractor	  hereby	  certifies	  that	  its	  legal	  representative	  as	  defined	  

in	  the	  General	  Conditions	  and	  the	  person(s)	  it	  employees	  on	  the	  Project	  at	  or	  above	  the	  level	  of	  project	  
superintendent,	  each	  have	  the	  authority	  to	  legally	  bind	  the	  Contractor.	  	  

	  
16. Severability:	  	  If	  any	  term,	  covenant,	  condition,	  or	  provision	  of	  the	  Contract	  Documents	  is	  held	  by	  a	  court	  of	  

competent	  jurisdiction	  to	  be	  invalid,	  void	  or	  unenforceable,	  the	  remainder	  of	  the	  provisions	  in	  the	  Contract	  
Documents	  shall	  remain	  in	  full	  force	  and	  effect	  and	  shall	  in	  no	  way	  be	  affected,	  impaired,	  or	  invalidated	  
thereby.	  
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IN	  WITNESS	  WHEREOF,	  accepted	  and	  agreed	  on	  the	  date	  indicated	  above:	  	  
	  
Dated:	   	   	   	   	   ,	  20___	  
	  
SANTA	  RITA	  UNION	  SCHOOL	  DISTRICT	  
	  
By:	   	   	   	   	   	  
	  
Print	  Name:	   	   	   	   	   	  
	  
Print	  Title:	   	   	   	   	   	  
	  

Dated:	  	   	   	   	   	   ,	  20___	  
	  
CONTRACTOR	  
	  
By:	   	   	   	   	   	  
	  
Print	  Name:	   	   	   	   	   	  
	  
Print	  Title:	   	   	   	   	   	  

	  
	  
NOTE:	   If	  the	  Contractor	  is	  a	  corporation,	  Contractor	  must	  attach	  a	  certified	  copy	  of	  the	  corporation’s	  by-‐laws,	  

or	  of	  the	  resolution	  of	  the	  Board	  of	  Directors	  of	  the	  corporation,	  authorizing	  the	  above	  person	  to	  
execute	  this	  Agreement	  and	  the	  bonds	  required	  by	  the	  Contract	  Documents.	  	  

	  
	  

END	  OF	  DOCUMENT	  
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DOCUMENT	  00	  54	  50	  
	  

ESCROW	  OF	  BID	  DOCUMENTATION	  
	  
1. Requirement	  to	  Escrow	  Bid	  Documentation	  
	  

1.1. Contractor	  shall	  submit,	  within	  SEVEN	  (7)	  calendar	  days	  after	  the	  date	  of	  the	  Notice	  of	  Award,	  one	  copy	  
of	  all	  documentary	  information	  received	  or	  generated	  by	  Contractor	  in	  preparation	  of	  bid	  prices	  for	  this	  
Contract.	  	  This	  material	  is	  referred	  to	  as	  “Escrow	  Bid	  Documentation.”	  	  The	  Escrow	  Bid	  Documentation	  
will	  be	  held	  in	  escrow	  by	  the	  District	  for	  the	  duration	  of	  the	  Contract.	  

	  
1.2. Contractor	  agrees,	  as	  a	  condition	  of	  award	  of	  the	  Contract,	  that	  the	  Escrow	  Bid	  Documentation	  

constitutes	  all	  written	  information	  used	  in	  the	  preparation	  of	  its	  bid,	  and	  that	  no	  other	  written	  bid	  
preparation	  information	  shall	  be	  considered	  in	  resolving	  disputes	  or	  claims.	  	  Contractor	  also	  agrees	  that	  
nothing	  in	  the	  Escrow	  Bid	  Documentation	  shall	  change	  or	  modify	  the	  terms	  or	  conditions	  of	  the	  Contract	  
Documents.	  

	  
1.3. The	  Escrow	  Bid	  Documentation	  will	  not	  be	  opened	  by	  District	  except	  as	  indicated	  herein.	  	  The	  Escrow	  Bid	  

Documentation	  will	  be	  used	  only	  for	  the	  resolution	  of	  price	  adjustment	  discussions,	  change	  orders	  and	  
claims	  disputes.	  
	  

1.4. Contractor's	  submission	  of	  the	  Escrow	  Bid	  Documentation,	  as	  with	  the	  bonds	  and	  insurance	  documents	  
required,	  is	  considered	  an	  essential	  part	  of	  the	  Contract	  award.	  	  Should	  the	  Contractor	  fail	  to	  make	  the	  
submission	  within	  the	  allowed	  time	  specified	  above,	  District	  may	  deem	  the	  Contractor	  to	  have	  failed	  to	  
enter	  into	  the	  Contract,	  and	  the	  Contractor	  shall	  forfeit	  the	  amount	  of	  its	  bid	  security,	  accompanying	  the	  
Contractor's	  bid,	  and	  District	  may	  award	  the	  Contract	  to	  the	  next	  lowest	  responsive	  responsible	  bidder.	  

	  
1.5. NO	  PAYMENTS	  WILL	  BE	  MADE,	  NOR	  WILL	  DISTRICT	  ACCEPT	  PROPOSED	  CHANGE	  ORDERS	  UNTIL	  THE	  

ESCROW	  BID	  DOCUMENTATION	  IS	  SUBMITTED	  AND	  APPROVED.	  
	  

1.6. The	  Escrow	  Bid	  Documentation	  shall	  be	  submitted	  in	  person	  by	  an	  authorized	  representative	  of	  the	  
Contractor	  to	  the	  District.	  

	  
2. Ownership	  of	  Escrow	  Bid	  Documentation	  
	  

2.1. The	  Escrow	  Bid	  Documentation	  is,	  and	  shall	  always	  remain,	  the	  property	  of	  Contractor,	  subject	  to	  review	  
by	  District,	  as	  provided	  herein.	  
	  

2.2. Escrow	  Bid	  Documentation	  constitute	  trade	  secrets,	  not	  known	  outside	  Contractor's	  business,	  known	  
only	  to	  a	  limited	  extent	  and	  only	  by	  a	  limited	  number	  of	  employees	  of	  Contractor,	  safeguarded	  while	  in	  
Contractor's	  possession,	  extremely	  valuable	  to	  Contractor,	  and	  could	  be	  extremely	  valuable	  to	  
Contractor's	  competitors	  by	  virtue	  of	  it	  reflecting	  Contractor's	  contemplated	  techniques	  of	  construction.	  	  
Subject	  to	  the	  provisions	  herein,	  District	  agrees	  to	  safeguard	  the	  Escrow	  Bid	  Documentation,	  and	  all	  
information	  contained	  therein,	  against	  disclosure	  to	  the	  fullest	  extent	  permitted	  by	  law.	  

	  
3. Format	  and	  Contents	  of	  Escrow	  Bid	  Documentation	  
	  

3.1. Contractor	  may	  submit	  Escrow	  Bid	  Documentation	  in	  its	  usual	  cost-‐estimating	  format;	  a	  standard	  format	  
is	  not	  required.	  	  	  
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3.2. Escrow	  Bid	  Documentation	  must	  clearly	  itemize	  the	  estimated	  costs	  of	  performing	  the	  work	  of	  each	  bid	  
item	  contained	  in	  the	  bid	  schedule,	  separating	  bid	  items	  into	  sub-‐items	  as	  required	  to	  present	  a	  detailed	  
cost	  estimate	  and	  allow	  a	  detailed	  cost	  review.	  	  	  

	  
3.3. Subcontractors.	  	  The	  Escrow	  Bid	  Documentation	  shall	  include	  all	  subcontractor	  bids	  or	  quotes,	  supplier	  

bids	  or	  quotes,	  quantity	  takeoffs,	  crews,	  equipment,	  calculations	  of	  rates	  of	  production	  and	  progress,	  
copies	  of	  quotes	  from	  subcontractors	  and	  suppliers,	  and	  memoranda,	  narratives,	  add/deduct	  sheets,	  and	  
all	  other	  information	  used	  by	  the	  Contractor	  to	  arrive	  at	  the	  prices	  contained	  in	  the	  bid	  proposal.	  	  	  

	  
3.4. Estimated	  costs	  should	  be	  broken	  down	  into	  Contractor's	  usual	  estimate	  categories	  such	  as	  direct	  labor,	  

repair	  labor,	  equipment	  ownership	  and	  operation,	  expendable	  materials,	  permanent	  materials,	  and	  
subcontract	  costs	  as	  appropriate.	  	  Plant	  and	  equipment	  and	  indirect	  costs	  should	  be	  detailed	  in	  the	  
Contractor's	  usual	  format.	  	  The	  Contractor's	  allocation	  of	  indirect	  costs,	  contingencies,	  markup,	  and	  
other	  items	  to	  each	  bid	  item	  shall	  be	  identified.	  

	  
3.5. All	  costs	  shall	  be	  identified.	  	  For	  bid	  items	  amounting	  to	  less	  than	  $10,000,	  estimated	  unit	  costs	  are	  

acceptable	  without	  a	  detailed	  cost	  estimate,	  provided	  that	  labor,	  equipment,	  materials,	  and	  
subcontracts,	  as	  applicable,	  are	  included	  and	  provided	  that	  indirect	  costs,	  contingencies,	  and	  markup,	  as	  
applicable,	  are	  allocated.	  

	  
3.6. Bid	  Documentation	  provided	  by	  District	  should	  not	  be	  included	  in	  the	  Escrow	  Bid	  Documentation	  unless	  

needed	  to	  comply	  with	  the	  following	  requirements.	  
	  
4. Submittal	  of	  Escrow	  Bid	  Documentation	  
	  

4.1. The	  Escrow	  Bid	  Documentation	  shall	  be	  submitted	  by	  the	  Contractor	  in	  a	  sealed	  container	  within	  SEVEN	  
(7)	  calendar	  days	  after	  the	  date	  of	  the	  Notice	  of	  Award.	  	  The	  container	  shall	  be	  clearly	  marked	  on	  the	  
outside	  with	  the	  Contractor's	  name,	  date	  of	  submittal,	  project	  name	  and	  the	  words	  “Escrow	  Bid	  
Documentation	  –	  Intended	  to	  be	  opened	  in	  the	  presence	  of	  Authorized	  Representatives	  of	  Both	  District	  
and	  Contractor”.	  
	  

4.2. By	  submitting	  Escrow	  Bid	  Documentation,	  Contractor	  represents	  that	  the	  material	  in	  the	  Escrow	  Bid	  
Documentation	  constitutes	  all	  the	  documentary	  information	  used	  in	  preparation	  of	  the	  bid	  and	  that	  the	  
Contractor	  has	  personally	  examined	  the	  contents	  of	  the	  Escrow	  Bid	  Documentation	  container	  and	  has	  
found	  that	  the	  documents	  in	  the	  container	  are	  complete.	  

	  
4.3. Subcontractors.	  If	  Contractor's	  proposal	  is	  based	  upon	  subcontracting	  any	  part	  of	  the	  work,	  each	  

subcontractor	  whose	  total	  subcontract	  price	  exceeds	  5	  percent	  of	  the	  total	  contract	  price	  proposed	  by	  
Contractor,	  shall	  provide	  separate	  escrow	  documents	  to	  be	  included	  with	  those	  of	  Contractor.	  	  Those	  
documents	  shall	  be	  opened	  and	  examined	  in	  the	  same	  manner	  and	  at	  the	  same	  time	  as	  the	  examination	  
described	  above	  for	  Contractor.	  Each	  subcontractor’s	  documents	  can	  be	  sealed	  within	  Contractor’s	  
Escrow	  Bid	  Documentation	  and	  will	  only	  be	  opened	  if	  the	  change	  order	  or	  dispute	  at	  issue	  relates	  to	  that	  
subcontractor(s)’	  scope	  of	  work.	  	  	  

	  
4.4. If	  Contractor	  wishes	  to	  subcontract	  any	  portion	  of	  the	  Work	  after	  award	  of	  the	  Contract,	  District	  retains	  

the	  right	  to	  require	  Contractor	  to	  submit	  escrow	  documents	  for	  the	  Subcontractor	  before	  the	  
subcontract	  is	  approved.	  
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5. Storage,	  Examination	  and	  Final	  Disposition	  of	  Escrow	  Bid	  Documentation	  
	  

5.1. The	  Escrow	  Bid	  Documentation	  will	  be	  placed	  in	  escrow,	  for	  the	  term	  of	  the	  Contract,	  at	  the	  District	  
offices.	  	  	  
	  

5.2. The	  Escrow	  Bid	  Documentation	  shall	  be	  examined	  by	  both	  District	  and	  Contractor,	  at	  any	  time	  deemed	  
necessary	  by	  either	  District	  or	  Contractor,	  to	  assist	  in	  the	  negotiation	  of	  price	  adjustments	  and	  change	  
orders	  or	  the	  settlement	  of	  disputes	  and	  claims.	  	  In	  the	  case	  of	  legal	  proceedings,	  Escrow	  Bid	  
Documentation	  shall	  be	  used	  subject	  to	  the	  terms	  of	  an	  appropriate	  protective	  order	  if	  requested	  by	  
Contractor	  and	  ordered	  by	  a	  court	  of	  competent	  jurisdiction.	  	  Examination	  of	  the	  Escrow	  Bid	  
Documentation	  is	  subject	  to	  the	  following	  conditions:	  

	  
5.2.1. As	  trade	  secrets,	  the	  Escrow	  Bid	  Documentation	  is	  proprietary	  and	  confidential	  to	  the	  extent	  

allowed	  by	  law.	  
	  

5.2.2. Access	  to	  the	  Escrow	  Bid	  Documentation	  may	  take	  place	  only	  in	  the	  presence	  of	  duly	  designated	  
representatives	  of	  both	  the	  District	  and	  Contractor.	  If	  Contractor	  fails	  to	  designate	  a	  representative	  
or	  appear	  for	  joint	  examination	  on	  SEVEN	  (7)	  calendar	  days	  notice,	  then	  the	  District	  representative	  
may	  examine	  the	  Escrow	  Bid	  Documents	  alone	  upon	  an	  ADDITIONAL	  THREE	  (3)	  calendar	  days	  
notice	  if	  a	  representative	  of	  the	  Contractor	  does	  not	  appear	  at	  the	  time	  set.	  

	  
5.2.3. Subcontractor.	  	  If	  a	  subcontractor	  has	  submitted	  sealed	  information	  to	  be	  included	  in	  the	  Escrow	  

Bid	  Documentation,	  access	  to	  those	  documents	  may	  take	  place	  only	  in	  the	  presence	  of	  a	  duly	  
designated	  representative	  of	  the	  District,	  Contractor	  and	  that	  subcontractor.	  	  If	  that	  subcontractor	  
fails	  to	  designate	  a	  representative	  or	  appear	  for	  joint	  examination	  on	  SEVEN	  (7)	  calendar	  days	  
notice,	  then	  the	  District	  representative	  and/or	  the	  Contractor	  may	  examine	  the	  Escrow	  Bid	  
Documentation	  without	  that	  subcontractor	  present	  upon	  an	  ADDITIONAL	  THREE	  (3)	  calendar	  days	  
notice	  if	  a	  representative	  of	  that	  subcontractor	  does	  not	  appear	  at	  the	  time	  set.	  

	  
5.3. The	  Escrow	  Bid	  Documentation	  will	  be	  returned	  to	  Contractor	  when	  the	  District	  accepts	  Project	  

Completion,	  when	  all	  of	  Contractor’s	  claims	  (if	  any)	  have	  been	  resolved	  to	  District’s	  and	  Contractor’s	  
satisfaction,	  and	  when	  	  the	  Contractor	  certifies	  that	  it	  has	  no	  further	  claims	  against	  the	  District.	  

	  
	  

END	  OF	  DOCUMENT	  
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DOCUMENT	  00	  54	  55	  
	  

ESCROW	  AGREEMENT	  FOR	  SECURITY	  DEPOSITS	  IN	  LIEU	  OF	  RETENTION	  	  
(Public	  Contact	  Code	  §	  22300)	  

	  
This	  Escrow	  Agreement	  (“Escrow	  Agreement”)	  is	  made	  and	  entered	  into	  this	  	   	   	  day	  of	  	   	   	  
	   	   	   ,	  20___,	  by	  and	  between	  the	  following:	  
	  
Santa	  Rita	  Union	  School	  District	  (“District”	  or	  “Owner”),	  whose	  address	  is	  57	  Russell	  Road,	  Salinas,	  California,	  and	  	  
	  
	   	   	   	   	   	   	  (“Contractor”),	  whose	  address	  is	  	   	   	   	  
	   	   	   	   	   	   	   	   	   ,	  and	  	  
	  
	   	   	   	   	   	   	  (“Escrow	  Agent”),	  a	  state	  or	  federally	  chartered	  bank	  in	  
California,	  whose	  address	  is	  	   	   	   	   	   	   	   	   	   .	  
	  
For	  the	  consideration	  hereinafter	  set	  forth,	  District,	  Contractor,	  and	  Escrow	  Agent	  agree	  as	  follows:	  
	  
1. Pursuant	  to	  section	  22300	  of	  Public	  Contract	  Code	  of	  the	  State	  of	  California,	  which	  is	  hereby	  incorporated	  by	  

reference,	  Contractor	  has	  the	  following	  two	  (2)	  options:	  
	  

o	   Deposit	  securities	  with	  Escrow	  Agent	  as	  a	  substitute	  for	  retention	  earnings	  required	  to	  be	  withheld	  by	  
District	  pursuant	  to	  the	  Construction	  Contract	  No.	  	   	   	   	  entered	  into	  between	  
District	  and	  Contractor	  for	  the	  	  Facilities	  Supply	  Contract	  Project,	  in	  the	  amount	  of	  	  
	   	   	   	   ($	   )	  dated,	  	  	   	   ,	  20_____,	  (the	  “Contract”);	  or	  

	  
o	   On	  written	  request	  of	  Contractor,	  District	  shall	  make	  payments	  of	  the	  retention	  earnings	  for	  the	  

Contract	  directly	  to	  Escrow	  Agent.	  	  
	  
When	  Contractor	  deposits	  the	  securities	  as	  a	  substitute	  for	  Contract	  earnings	  under	  subsection	  “(a)”	  above,	  
Escrow	  Agent	  shall	  notify	  District	  within	  ten	  (10)	  calendar	  days	  of	  the	  deposit.	  The	  market	  value	  of	  the	  
securities	  at	  all	  times	  from	  substitution	  until	  the	  termination	  of	  the	  Escrow	  Agreement	  shall	  be	  at	  least	  equal	  
to	  the	  cash	  amount	  then	  required	  to	  be	  withheld	  as	  retention	  pursuant	  to	  the	  Contract.	  	  

	  
Securities	  shall	  be	  held	  in	  name	  of	  Santa	  Rita	  District,	  and	  shall	  designate	  Contractor	  as	  beneficial	  owner.	  

	  
2. District	  shall	  make	  progress	  payments	  to	  Contractor	  for	  those	  funds	  which	  otherwise	  would	  be	  withheld	  from	  

progress	  payments	  pursuant	  to	  Contract	  provisions,	  provided	  that	  Escrow	  Agent	  holds	  securities	  in	  the	  form	  
and	  amount	  specified	  above.	  

	  
3. When	  District	  makes	  payment	  of	  retention	  earned	  directly	  to	  Escrow	  Agent,	  Escrow	  Agent	  shall	  hold	  them	  for	  

the	  benefit	  of	  Contractor	  until	  the	  time	  that	  the	  escrow	  created	  under	  this	  Escrow	  Agreement	  is	  terminated.	  
Contractor	  may	  direct	  the	  investment	  of	  the	  payments	  into	  securities.	  All	  terms	  and	  conditions	  of	  this	  Escrow	  
Agreement	  and	  the	  rights	  and	  responsibilities	  of	  the	  Parties	  shall	  be	  equally	  applicable	  and	  binding	  when	  
District	  pays	  Escrow	  Agent	  directly.	  

	  
4. Contractor	  shall	  be	  responsible	  for	  paying	  all	  fees	  for	  the	  expenses	  incurred	  by	  Escrow	  Agent	  in	  administering	  

the	  Escrow	  Account,	  and	  all	  expenses	  of	  District.	  The	  District	  will	  charge	  Contractor	  $____________	  for	  each	  
of	  District’s	  deposits	  to	  the	  escrow	  account.	  	  These	  expenses	  and	  payment	  terms	  shall	  be	  determined	  by	  
District,	  Contractor,	  and	  Escrow	  Agent.	  
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5. Interest	  earned	  on	  securities	  or	  money	  market	  accounts	  held	  in	  escrow	  and	  all	  interest	  earned	  on	  that	  interest	  
shall	  be	  for	  sole	  account	  of	  Contractor	  and	  shall	  be	  subject	  to	  withdrawal	  by	  Contractor	  at	  any	  time	  and	  from	  
time	  to	  time	  without	  notice	  to	  District.	  

	  
6. Contractor	  shall	  have	  the	  right	  to	  withdraw	  all	  or	  any	  part	  of	  the	  principal	  in	  the	  Escrow	  Account	  only	  by	  

written	  notice	  to	  Escrow	  Agent	  accompanied	  by	  written	  authorization	  from	  District	  to	  Escrow	  Agent	  that	  
District	  consents	  to	  withdrawal	  of	  amount	  sought	  to	  be	  withdrawn	  by	  Contractor.	  

	  
7. District	  shall	  have	  the	  right	  to	  draw	  upon	  the	  securities	  and/or	  withdraw	  amounts	  from	  the	  Escrow	  Account	  in	  

event	  of	  default	  by	  Contractor.	  	  Upon	  seven	  (7)	  days	  written	  notice	  to	  Escrow	  Agent	  from	  District	  of	  the	  
default,	  if	  applicable,	  Escrow	  Agent	  shall	  immediately	  convert	  the	  securities	  to	  cash	  and	  shall	  distribute	  the	  
cash	  as	  instructed	  by	  District.	  

	  
8. Upon	  receipt	  of	  written	  notification	  from	  District	  certifying	  that	  the	  Contract	  is	  final	  and	  complete,	  and	  that	  

Contractor	  has	  complied	  with	  all	  requirements	  and	  procedures	  applicable	  to	  the	  Contract,	  Escrow	  Agent	  shall	  
release	  to	  Contractor	  all	  securities	  and	  interest	  on	  deposit	  less	  escrow	  fees	  and	  charges	  of	  the	  Escrow	  
Account.	  The	  escrow	  shall	  be	  closed	  immediately	  upon	  disbursement	  of	  all	  monies	  and	  securities	  on	  deposit	  
and	  payments	  of	  fees	  and	  charges.	  

	  
9. Escrow	  Agent	  shall	  rely	  on	  written	  notifications	  from	  District	  and	  Contractor	  pursuant	  to	  Paragraphs	  5	  through	  

8,	  inclusive,	  of	  this	  Escrow	  Agreement	  and	  District	  and	  Contractor	  shall	  hold	  Escrow	  Agent	  harmless	  from	  
Escrow	  Agent's	  release	  and	  disbursement	  of	  securities	  and	  interest	  as	  set	  forth	  above.	  

	  
10. Names	  of	  persons	  who	  are	  authorized	  to	  give	  written	  notice	  or	  to	  receive	  written	  notice	  on	  behalf	  of	  District	  

and	  on	  behalf	  of	  Contractor	  in	  connection	  with	  the	  foregoing,	  and	  exemplars	  of	  their	  respective	  signatures	  are	  
as	  follows:	  

On	  behalf	  of	  District:	   	   	   	   On	  behalf	  of	  Contractor:	  
	  
	   	   	   	   	   	   	   	   	   	   	   	  
Title	   	   	   	   	   	   Title	  
	   	   	   	   	   	   	   	   	   	   	   	  
Name	   	   	   	   	   	   Name	  
	   	   	   	   	   	   	   	   	   	   	   	  
Signature	   	   	   	   	   Signature	  
	   	   	   	   	   	   	   	   	   	   	   	  
Address	   	   	   	   	   	   Address	  
	  
	  
On	  behalf	  of	  Escrow	  Agent:	  
	  
	   	   	   	   	   	  
Title	   	   	   	   	   	  
	   	   	   	   	   	  
Name	   	   	   	   	   	  
	   	   	   	   	   	  
Signature	   	   	   	   	  
	   	   	   	   	   	  
Address	  

	  
At	  the	  time	  the	  Escrow	  Account	  is	  opened,	  District	  and	  Contractor	  shall	  deliver	  to	  Escrow	  Agent	  a	  fully	  executed	  
copy	  of	  this	  Escrow	  Agreement.	  
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IN	  WITNESS	  WHEREOF,	  the	  parties	  have	  executed	  this	  Escrow	  Agreement	  by	  their	  proper	  officers	  on	  the	  date	  first	  
set	  forth	  above.	  
	  
On	  behalf	  of	  District:	   	   	   	   	   On	  behalf	  of	  Contractor:	  
	  
	   	   	   	   	   	   	   	   	   	   	   	   	   	  
Title	   	   	   	   	   	   	   Title	  
	   	   	   	   	   	   	   	   	   	   	   	   	   	  
Name	   	   	   	   	   	   	   Name	  
	   	   	   	   	   	   	   	   	   	   	   	   	   	  
Signature	   	   	   	   	   	   Signature	  
	   	   	   	   	   	   	   	   	   	   	   	   	   	  
Address	   	   	   	   	   	   	   Address	  
	  
	  
On	  behalf	  of	  Escrow	  Agent:	  
	  
	   	   	   	   	   	   	  
Title	   	   	   	   	   	  
	   	   	   	   	   	   	  
Name	   	   	   	   	   	  
	   	   	   	   	   	   	  
Signature	   	   	   	   	  
	   	   	   	   	   	   	  
Address	  
	  
	  

END	  OF	  DOCUMENT	  
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PERFORMANCE	  BOND	  (100%	  of	  Contract	  Price)	  
(Note:	  	  Bidders	  must	  use	  this	  form,	  NOT	  a	  surety	  company	  form.)	  

	  
KNOW	  ALL	  PERSONS	  BY	  THESE	  PRESENTS:	  
	  
WHEREAS,	  the	  governing	  board	  (“Board”)	  of	  the	  Santa	  Rita	  Union	  School	  District,	  (“District”)	  and	  	  	   	  
	   	   	   ,	  (“Principal)”	  have	  entered	  into	  a	  contract	  for	  the	  furnishing	  of	  all	  materials	  and	  labor,	  
services	  and	  transportation,	  necessary,	  convenient,	  and	  proper	  to	  perform	  the	  following	  project:	  
	  
Facility	  Supply	  Services	  Contract,	  Modular	  Classroom	  Buildings	  and	  Modular	  Toilet	  Room	  Buildings	  at	  Various	  
Sites	  	  
	  
which	  Contract	  dated	  	   	   	   	   ,	  20___,	  and	  all	  of	  the	  Contract	  Documents	  attached	  to	  or	  
forming	  a	  part	  of	  the	  Contract,	  are	  hereby	  referred	  to	  and	  made	  a	  part	  hereof,	  and	  	  
	  
WHEREAS,	  said	  Principal	  is	  required	  under	  the	  terms	  of	  the	  Contract	  to	  furnish	  a	  bond	  for	  the	  faithful	  performance	  
of	  the	  Contract;	  
	  
NOW,	  THEREFORE,	  the	  Principal	  and	  	   	   	   	   	   	   	  (“Surety”)	  are	  held	  and	  
firmly	  bound	  unto	  the	  Board	  of	  the	  District	  in	  the	  penal	  sum	  of:	  	  
	  
	   	   	   	   	   	   	   	   	   	   	   	  DOLLARS	  
	  
	  ($	   	   	   	   ),	  lawful	  money	  of	  the	  United	  States,	  for	  the	  payment	  of	  which	  sum	  well	  and	  
truly	  to	  be	  made	  we	  bind	  ourselves,	  our	  heirs,	  executors,	  administrators,	  successors,	  and	  assigns	  jointly	  and	  
severally,	  firmly	  by	  these	  presents,	  to:	  
	  

- Perform	  all	  the	  work	  required	  to	  complete	  the	  Project;	  and	  	  
	  
- Pay	  to	  the	  District	  all	  damages	  the	  District	  incurs	  as	  a	  result	  of	  the	  Principal’s	  failure	  to	  perform	  all	  the	  

Work	  required	  to	  complete	  the	  Project.	  
	  
The	  condition	  of	  the	  obligation	  is	  such	  that,	  if	  the	  above	  bounden	  Principal,	  his	  or	  its	  heirs,	  executors,	  
administrators,	  successors,	  or	  assigns,	  shall	  in	  all	  things	  stand	  to	  and	  abide	  by,	  and	  well	  and	  truly	  keep	  and	  perform	  
the	  covenants,	  conditions,	  and	  agreements	  in	  the	  Contract	  and	  any	  alteration	  thereof	  made	  as	  therein	  provided,	  
on	  his	  or	  its	  part	  to	  be	  kept	  and	  performed	  at	  the	  time	  and	  in	  the	  intent	  and	  meaning,	  including	  all	  contractual	  
guarantees	  and	  warrantees	  of	  materials	  and	  workmanship,	  and	  shall	  indemnify	  and	  save	  harmless	  the	  District,	  its	  
trustees,	  officers	  and	  agents,	  as	  therein	  stipulated,	  then	  this	  obligation	  shall	  become	  null	  and	  void,	  otherwise	  it	  
shall	  be	  and	  remain	  in	  full	  force	  and	  virtue.	  
	  
As	  a	  condition	  precedent	  to	  the	  satisfactory	  completion	  of	  the	  Contract,	  the	  above	  obligation	  shall	  hold	  good	  for	  a	  
period	  equal	  to	  the	  warranty	  and/or	  guarantee	  period	  of	  the	  Contract,	  during	  which	  time	  Surety’s	  obligation	  shall	  
continue	  if	  Contractor	  shall	  fail	  to	  make	  full,	  complete,	  and	  satisfactory	  repair,	  replace,	  and	  totally	  protect	  the	  
District	  from	  loss	  or	  damage	  resulting	  from	  or	  caused	  by	  defective	  materials	  or	  faulty	  workmanship.	  	  The	  
obligations	  of	  Surety	  hereunder	  shall	  continue	  so	  long	  as	  any	  obligation	  of	  Contractor	  remains.	  Nothing	  herein	  
shall	  limit	  the	  District’s	  rights	  or	  the	  Contractor’s	  or	  Surety’s	  obligations	  under	  the	  Contract,	  law	  or	  equity,	  
including,	  but	  not	  limited	  to,	  California	  Code	  of	  Civil	  Procedure	  section	  337.15.	  
	  
The	  Surety,	  for	  value	  received,	  hereby	  stipulates	  and	  agrees	  that	  no	  change,	  extension	  of	  time,	  alteration,	  or	  
addition	  to	  the	  terms	  of	  the	  Contract	  or	  to	  the	  Work	  to	  be	  performed	  thereunder	  shall	  in	  any	  way	  affect	  its	  
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obligation	  on	  this	  bond,	  and	  it	  does	  hereby	  waive	  notice	  of	  any	  such	  change,	  extension	  of	  time,	  alteration,	  or	  
addition	  to	  the	  Contract	  Documents	  or	  to	  the	  Work.	  
	  
Any	   claims	   under	   this	   bond	   may	   be	   addressed	   to	   the	   Surety	   at	   the	   following	   address.	   	   This	   cannot	   be	   the	  
Contractor’s	  broker	  for	  this	  bond,	  but	  must	  be	  an	  employee	  of	  the	  Surety	  or	  the	  Surety’s	  legal	  counsel:	  

	  
	   	   	   	   	   	   	   	  
	  
	   	   	   	   	   	   	   	  
	  
Attention:	   	   	   	   	   	   	  
	  
Telephone	  No.:	   (	   )	  	   -‐	   	   	  
	  
Fax	  No.:	  	   (	   )	  	   -‐	   	   	  
	  
E-‐mail	  Address:	   	   	   	   	   	  

	  
	  
IN	  WITNESS	  WHEREOF,	  two	  (2)	  identical	  counterparts	  of	  this	  instrument,	  each	  of	  which	  shall	  for	  all	  purposes	  be	  
deemed	  an	  original	  thereof,	  have	  been	  duly	  executed	  by	  the	  Principal	  and	  Surety	  above	  named,	  on	  the	  	   	   	  
day	  of	  	   	   	   	   	   	   ,	  20___.	  
	  
Principal	  
	  
	   	   	   	   	   	  
(Name	  of	  Principal)	  
	  
	   	   	   	   	  
(Signature	  of	  Person	  with	  Authority)	  
	  
	   	   	   	   	  
(Print	  Name)	  
	  
	  

Surety	  
	  
	   	   	   	   	   	   	   	  
(Name	  of	  Surety)	  
	  
	   	   	   	   	   	   	  
(Signature	  of	  Person	  with	  Authority)	  
	  
	   	   	   	   	   	   	  
(Print	  Name)	  
	  
	   	   	   	   	   	   	   	  
(Name	  of	  California	  Agent	  of	  Surety)	  
	  
	   	   	   	   	   	   	   	  
(Address	  of	  California	  Agent	  of	  Surety)	  
	  
	   	   	   	   	   	   	   	  
(Telephone	  Number	  of	  California	  Agent	  of	  Surety)	  

	  
Contractor	  must	  attach	  a	  Notarial	  Acknowledgment	  for	  all	  Surety's	  signatures	  and	  a	  Power	  of	  Attorney	  and	  
Certificate	  of	  Authority	  for	  Surety.	  	  The	  California	  Department	  of	  Insurance	  must	  authorize	  the	  Surety	  to	  be	  an	  
admitted	  surety	  insurer.	  
	  
	  

END	  OF	  DOCUMENT	  
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PAYMENT	  BOND	  -‐-‐	  Contractor's	  Labor	  &	  Material	  Bond	  (100%	  of	  Contract	  Price)	  
(Note:	  Bidders	  must	  use	  this	  form,	  NOT	  a	  surety	  company	  form.)	  

	  
KNOW	  ALL	  PERSONS	  BY	  THESE	  PRESENTS:	  
	  
WHEREAS,	  the	  governing	  board	  (“Board”)	  of	  the	  Santa	  Rita	  Union	  School	  District,	  (or	  “District”)	  and	  	   	  
	   	   	   	   ,	  (“Principal”)	  have	  entered	  into	  a	  contract	  for	  the	  furnishing	  of	  all	  materials	  
and	  labor,	  services	  and	  transportation,	  necessary,	  convenient,	  and	  proper	  to	  
	  
Facility	  Supply	  Services	  Contract,	  Modular	  Classroom	  Buildings	  and	  Modular	  Toilet	  Room	  Buildings	  at	  Various	  
Sites	  	  
	  
which	  Contract	  dated	  	   	   	   	   ,	  20___,	  and	  all	  of	  the	  Contract	  Documents	  attached	  to	  or	  
forming	  a	  part	  of	  the	  Contract,	  are	  hereby	  referred	  to	  and	  made	  a	  part	  hereof,	  and	  	  
	  
WHEREAS,	  pursuant	  to	  law	  and	  the	  Contract,	  the	  Principal	  is	  required,	  before	  entering	  upon	  the	  performance	  of	  
the	  work,	  to	  file	  a	  good	  and	  sufficient	  bond	  with	  the	  body	  by	  which	  the	  Contract	  is	  awarded	  in	  an	  amount	  equal	  to	  
100	  percent	  (100%)	  of	  the	  Contract	  price,	  to	  secure	  the	  claims	  to	  which	  reference	  is	  made	  in	  division	  4,	  part	  6	  of	  
the	  Civil	  Code	  of	  California,	  and	  division	  2,	  part	  7,	  of	  the	  Labor	  Code	  of	  California.	  	  
	  
NOW,	  THEREFORE,	  the	  Principal	  and	   	   	   	   	   	   ,	  (“Surety”)	  are	  held	  and	  
firmly	  bound	  unto	  all	  laborers,	  material	  men,	  and	  other	  persons	  referred	  to	  in	  said	  statutes	  in	  the	  penal	  sum	  of:	  	  
	  
	   	   	   	   	   	   	   	   	   	   	   	  DOLLARS	  
	  
	  ($	   	   	   	   ),	  lawful	  money	  of	  the	  United	  States,	  being	  a	  sum	  not	  less	  than	  the	  total	  
amount	  payable	  by	  the	  terms	  of	  Contract,	  for	  the	  payment	  of	  which	  sum	  well	  and	  truly	  to	  be	  made,	  we	  bind	  
ourselves,	  our	  heirs,	  executors,	  administrators,	  successors,	  or	  assigns,	  jointly	  and	  severally,	  by	  these	  presents.	  
	  
The	  condition	  of	  this	  obligation	  is	  that	  if	  the	  Principal	  or	  any	  of	  his	  or	  its	  subcontractors,	  of	  the	  heirs,	  executors,	  
administrators,	  successors,	  or	  assigns	  of	  any,	  all,	  or	  either	  of	  them	  shall	  fail	  to	  pay	  for	  any	  labor,	  materials,	  
provisions,	  provender,	  or	  other	  supplies,	  used	  in,	  upon,	  for	  or	  about	  the	  performance	  of	  the	  work	  contracted	  to	  be	  
done,	  or	  for	  any	  work	  or	  labor	  thereon	  of	  any	  kind,	  or	  for	  amounts	  due	  under	  the	  Unemployment	  Insurance	  Act	  
with	  respect	  to	  such	  work	  or	  labor,	  that	  the	  Surety	  will	  pay	  the	  same	  in	  an	  amount	  not	  exceeding	  the	  amount	  
herein	  above	  set	  forth,	  and	  also	  in	  case	  suit	  is	  brought	  upon	  this	  bond,	  will	  pay	  a	  reasonable	  attorney's	  fee	  to	  be	  
awarded	  and	  fixed	  by	  the	  Court,	  and	  to	  be	  taxed	  as	  costs	  and	  to	  be	  included	  in	  the	  judgment	  therein	  rendered.	  
	  
It	  is	  hereby	  expressly	  stipulated	  and	  agreed	  that	  this	  bond	  shall	  inure	  to	  the	  benefit	  of	  any	  and	  all	  persons,	  
companies,	  and	  corporations	  entitled	  to	  file	  claims	  under	  sections	  9000	  through	  9566	  of	  the	  Civil	  Code,	  so	  as	  to	  
give	  a	  right	  of	  action	  to	  them	  or	  their	  assigns	  in	  any	  suit	  brought	  upon	  this	  bond.	  
	  
Should	  the	  condition	  of	  this	  bond	  be	  fully	  performed,	  then	  this	  obligation	  shall	  become	  null	  and	  void;	  otherwise	  it	  
shall	  be	  and	  remain	  in	  full	  force	  and	  affect.	  
	  
The	  Surety,	  for	  value	  received,	  hereby	  stipulates	  and	  agrees	  that	  no	  change,	  extension	  of	  time,	  alteration,	  or	  
addition	  to	  the	  terms	  of	  the	  Contract	  or	  to	  the	  Work	  to	  be	  performed	  thereunder	  shall	  in	  any	  way	  affect	  its	  
obligation	  on	  this	  bond,	  and	  it	  does	  hereby	  waive	  notice	  of	  any	  such	  change,	  extension	  of	  time,	  alteration,	  or	  
addition	  to	  the	  Contract	  Documents	  or	  to	  the	  Work.	  
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IN	  WITNESS	  WHEREOF,	  two	  (2)	  identical	  counterparts	  of	  this	  instrument,	  each	  of	  which	  shall	  for	  all	  purposes	  be	  
deemed	  an	  original	  thereof,	  have	  been	  duly	  executed	  by	  the	  Principal	  and	  Surety	  above	  named,	  on	  the	  	   	   	  
day	  of	  	   	   	   	   	   	   ,	  20___.	  
	  
Principal	  
	  
	   	   	   	   	   	  
(Name	  of	  Principal)	  
	  
	   	   	   	   	  
(Signature	  of	  Person	  with	  Authority)	  
	  
	   	   	   	   	  
(Print	  Name)	  
	  
	  

Surety	  
	  
	   	   	   	   	   	   	   	  
(Name	  of	  Surety)	  
	  
	   	   	   	   	   	   	  
(Signature	  of	  Person	  with	  Authority)	  
	  
	   	   	   	   	   	   	  
(Print	  Name)	  
	  
	   	   	   	   	   	   	   	  
(Name	  of	  California	  Agent	  of	  Surety)	  
	  
	   	   	   	   	   	   	   	  
(Address	  of	  California	  Agent	  of	  Surety)	  
	  
	   	   	   	   	   	   	   	  
(Telephone	  Number	  of	  California	  Agent	  of	  Surety)	  

	  
Contractor	  must	  attach	  a	  Notarial	  Acknowledgment	  for	  all	  Surety's	  signatures	  and	  a	  Power	  of	  Attorney	  and	  
Certificate	  of	  Authority	  for	  Surety.	  	  The	  California	  Department	  of	  Insurance	  must	  authorize	  the	  Surety	  to	  be	  an	  
admitted	  surety	  insurer.	  
	  
	  

END	  OF	  DOCUMENT	  
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WARRANTY	  AND	  GUARANTEE	  FORM	  
	  
	  
1. 	   	   	   	   	   	   	   	   	   	   	   ("Contractor")	  	  
	  

hereby	  agrees	  that	  the	  	   	   	   	   	   	   	   	  (“Work”	  of	  Contractor)	  	  
	  
which	  Contractor	  has	  installed	  for	  the	  Santa	  Rita	  Union	  School	  District	  ("District")	  	  
	  
for	  the	  following	  project:	  Facility	  Supply	  Services	  Contract,	  Modular	  Classroom	  Buildings	  and	  Modular	  Toilet	  
Room	  Buildings	  at	  Various	  Sites	  was	  performed	  in	  accordance	  with	  the	  requirements	  of	  the	  Contract	  
Documents	  and	  that	  the	  Work	  as	  installed	  fulfills	  the	  requirements	  of	  the	  Contract	  Documents.	  

	  
2. Contractor	  agrees	  to	  repair	  or	  replace	  all	  of	  the	  Work	  that	  may	  prove	  to	  be	  defective	  in	  workmanship	  or	  

material	  and	  any	  other	  adjacent	  Work	  that	  may	  be	  displaced	  in	  connection	  with	  such	  replacement	  within	  a	  
period	  of	  	   	   	   	  YEAR(S)	  from	  the	  date	  of	  Completion	  as	  defined	  in	  the	  Contract,	  ordinary	  wear	  
and	  tear	  and	  unusual	  abuse	  or	  neglect	  excepted.	  	  The	  date	  of	  completion	  is	  _________________,	  20___.	  

	  
3. In	  the	  event	  Contractor	  fails	  to	  comply	  with	  the	  above-‐mentioned	  conditions	  within	  a	  reasonable	  period	  of	  

time,	  as	  determined	  by	  District,	  but	  not	  later	  than	  TEN	  (10)	  calendar	  days	  after	  being	  notified	  in	  writing	  by	  
District,	  Contractor	  authorizes	  District	  to	  proceed	  to	  repair	  or	  replace	  the	  defective	  Work	  at	  the	  expense	  of	  
Contractor.	  	  Contractor	  shall	  pay	  the	  costs	  and	  charges	  therefor	  upon	  demand.	  

	  
4. Representatives	  to	  be	  contacted	  for	  service	  subject	  to	  the	  terms	  of	  Contract:	  	  
	  

NAME:	  	   	   	   	   	   	   	   	   	   	   	   	  
	  
ADDRESS:	  	   	   	   	   	   	   	   	   	   	   	  
	  
PHONE	  NO.:	  	   	   	   	   	   	   	   	   	   	   	  
	  
EMAIL:	  	   	   	   	   	   	   	   	   	   	   	   	  
	  

	  
	  
Date:	   	   	   	   	   	   	   	   	   	   	   	   	   	  
	  
Proper	  Name	  of	  Contractor:	   	   	   	   	   	   	   	   	   	   	  
	  
Signature:	   	   	   	   	   	   	   	   	   	   	   	   	  
	  
Print	  Name:	  	   	   	   	   	   	   	   	   	   	   	   	   	  
	  
Title:	   	   	   	   	   	   	   	   	   	   	   	   	   	  
	  
	  

END	  OF	  DOCUMENT	  
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1.	  CONTRACT	  TERMS	  AND	  DEFININTIONS	  

1.1	  Definitions	  
	  
Wherever	  used	   in	   the	  Contract	  Documents,	   the	   following	   terms	  shall	  have	   the	  meanings	   indicated,	  which	  shall	  be	  
applicable	  to	  both	  the	  singular	  and	  plural	  thereof:	  

	  
1.1.1. Adverse	  Weather:	   	   Weather	  that	  satisfies	  all	  of	  the	  following	  conditions:	  (1)	  unusually	  severe	  precipitation,	  

sleet,	  snow,	  hail,	  heat,	  or	  cold	  conditions	  in	  excess	  of	  the	  norm	  for	  the	  location	  and	  time	  of	  year	  it	  occurred,	  
(2)	  unanticipated,	  and	  (3)	  occurring	  at	  the	  Project	  Site.	  

	  
1.1.2. Approval,	  Approved,	  and/or	  Accepted:	   	   Refer	  to	  written	  authorization,	  unless	  stated	  otherwise.	   	  

	  
1.1.3. Architect:	   	   The	   individual,	   partnership,	   corporation,	   joint	   venture,	   or	   any	   combination	   thereof,	   named	   as	  

Architect,	  that	  has	  the	  rights	  and	  authority	  assigned	  to	  the	  Architect	   in	  the	  Contract	  Documents.	   	   The	  term	  
Architect	  means	  the	  District's	  Architect	  on	  this	  Project	  or	  the	  Architect’s	  authorized	  representative.	  

	  
1.1.4. As-‐Built	   Drawings:	   A	   reproducible	   full-‐size	   sets	   of	   drawings	   to	   be	   prepared	   on	   a	  monthly	   basis,	   and	   upon	  

Project	  Completion,	  pursuant	  to	  the	  Contract	  Documents,	  that	  reflect	  changes	  made	  during	  the	  performance	  
of	  the	  Work,	  recording	  differences	  between	  the	  original	  design	  of	  the	  Work	  and	  the	  Work	  as	  constructed	  since	  
the	  preceding	  monthly	  submittal.	  

	   	  
1.1.5. Change	  Order:	   	   A	  written	  order	  to	  the	  Contractor	  authorizing	  an	  addition	  to,	  deletion	  from,	  or	  revision	  in	  the	  

Work,	  and/or	  authorizing	  an	  adjustment	  in	  the	  Contract	  Price	  or	  Contract	  Time.	   	   If	  a	  Change	  Order	  is	  required	  
to	  be	  approved	  by	  DSA,	  the	  District	  may	  call	  it	  a	  Construction	  Change	  Document.	  

	  
1.1.6. Completion:	   	   When	   the	   entire	  Work	   shall	   have	   been	   completed	   to	   the	   satisfaction	   of	  District,	   including	   all	  

punch	  list	  items.	   	   Final	  DSA	  approval	  of	  the	  Project	  is	  not	  required	  for	  Completion.	  
	  

1.1.7. Construction	  Manager:	   	   The	  individual,	  partnership,	  corporation,	  joint	  venture,	  or	  any	  combination	  thereof,	  
or	   its	  authorized	  representative,	  named	  as	  such	  by	  the	  District.	   	   If	  no	  Construction	  Manager	   is	  used	  on	  the	  
Project,	   then	   all	   references	   in	   the	   Contract	   Documents	   to	   Construction	  Manager	   shall	   be	   read	   to	   refer	   to	  
District.	  

	  
1.1.8. Construction	  Schedule:	   	   The	  progress	  schedule	  of	  construction	  of	  the	  Project	  as	  provided	  by	  Contractor	  and	  

approved	  by	  District.	  
	  

1.1.9. Contract,	   Contract	   Documents:	   	   The	   Contract	   consists	   exclusively	   of	   the	   documents	   evidencing	   the	  
agreement	  of	   the	  District	   and	  Contractor,	   identified	   as	   the	  Contract	  Documents.	   	   The	  Contract	  Documents	  
consist	  of	  the	  following	  documents:	  

	  
1.1.9.1. Invitation	  to	  Bid	  
1.1.9.2. Instructions	  to	  Bidders	  
1.1.9.3. Bid	  Form	  
1.1.9.4. Bid	  Bond	  (Security)	  
1.1.9.5. Designated	  Subcontractors	  List	  
1.1.9.6. Noncollusion	  Affidavit	  
1.1.9.7. Worker’s	  Compensation	  Certification	  
1.1.9.8. Prevailing	  Wage	  and	  Related	  Labor	  Requirements	  Certification	  
1.1.9.9. Disabled	  Veteran’s	  Business	  Enterprise	  Participation	  Certification	  
1.1.9.10. Drug-‐Free	  Workplace	  Certification	  
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1.1.9.11. Tobacco-‐Free	  Environment	  Certification	  
1.1.9.12. Criminal	  Background	  Investigation/Fingerprinting	  Certification	  
1.1.9.13. Escrow	  of	  Bid	  Documentation	  (if	  applicable)	  
1.1.9.14. Escrow	  Agreement	  for	  Security	  Deposits	  in	  Lieu	  of	  Retention	  
1.1.9.15. Performance	  Bond	  
1.1.9.16. Payment	  Bond	  (Contractor’s	  Labor	  and	  Material	  Bond)	  
1.1.9.17. Agreement	   	  
1.1.9.18. Warranty	  and	  Guarantee	  Form	  
1.1.9.19. General	  Conditions	  
1.1.9.20. Special	  Conditions	  
1.1.9.21. Project	  Plans,	  Specifications,	  Technical	  Specifications,	  and	  Drawings	  
1.1.9.22. Change	   Orders	   or	   written	   modifications	   to	   the	   above	   documents	   if	   approved	   in	   writing	   by	   the	  

District	  
	  

1.1.10. Contract	   Price:	   	   The	   total	   monies	   payable	   to	   the	   Contractor	   under	   the	   terms	   and	   conditions	   of	   the	  
Contract	  Documents.	  
	  

1.1.11. Contract	  Time:	   	   The	  time	  period	  stated	  in	  the	  Agreement	  for	  the	  Completion	  of	  the	  Work.	  
	  

1.1.12. Contractor:	   	   The	  person	  or	  persons	   identified	   in	   the	  Agreement	  as	  contracting	   to	  perform	  the	  Work	   ,	  or	  
the	  legal	  representative	  of	  such	  person(s).	  
	  

1.1.13. Daily	   Job	  Report(s):	   	   Daily	  Project	  reports	  prepared	  by	  the	  Contractor's	  employee(s)	  who	  are	  present	  on	  
Site,	  which	  shall	  include	  the	  information	  required	  herein.	  
	  

1.1.14. Day(s):	   	   Unless	  otherwise	  designated,	  day(s)	  means	  calendar	  day(s).	  
	  

1.1.15. District:	   	   The	  public	  agency	  or	  the	  school	  district	  for	  which	  the	  Work	  is	  performed.	   	   	  
	  

1.1.16. Drawings:	   	   (or	  “Plans”)	  The	  graphic	  and	  pictorial	  portions	  of	  the	  Contract	  Documents	  showing	  the	  design,	  
location,	   scope	   and	   dimensions	   of	   the	   Work,	   generally	   including	   plans,	   elevations,	   sections,	   details,	  
schedules,	  sequence	  of	  operation,	  and	  diagrams.	   	  
	  

1.1.17. DSA:	   	   Division	  of	  the	  State	  Architect.	  
	  

1.1.18. Force	  Account	  Directive:	   	   A	  process	  that	  may	  be	  used	  when	  the	  District	  and	  the	  Contractor	  cannot	  agree	  
on	   a	   price	   for	   a	   specific	   scope	   of	   work	   or	   before	   Contractor	   prepares	   a	   price	   for	   the	   scope	   of	   work,	  
Contractor	  performs	  on	  a	  time	  and	  materials	  basis.	  
	  

1.1.19. Labor	  Compliance	  Program:	   	   (or	  “LCP”)	  The	  program	  and	  related	  documents	  and	  practices	  necessary	  for	  
the	   program	   by	  which	   the	   District	   and/or	   the	   California	   Department	   of	   Industrial	   Relations	   ensures	   that	  
Contractor	  and	  all	  Subcontractors	  pay	  prevailing	  wages	  to	  all	  workers	  performing	  Work	  on	  the	  Project.	   	  
	  

1.1.20. Premises:	   	   The	  real	  property	  owned	  by	  the	  District	  on	  which	  the	  Project	  Site	  is	  located.	   	  
	  

1.1.21. Product(s):	   	   New	  material,	  machinery,	   components,	   equipment,	   fixtures	  and	   systems	   forming	   the	  Work,	  
including	  existing	  materials	  or	  components	  required	  and	  approved	  by	  the	  District	  for	  reuse.	  
	  

1.1.22. Product	   Data:	   	   Illustrations,	   standard	   schedules,	   performance	   charts,	   instructions,	   brochures,	   diagrams,	  
and	  other	  information	  furnished	  by	  Contractor	  to	  illustrate	  a	  material,	  product,	  or	  system	  for	  a	  scope	  of	  the	  
Work.	  
	  

1.1.23. Project:	   	   The	  planned	  undertaking	  as	  provided	  for	  in	  the	  Contract	  Documents.	  
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1.1.24. Project	   Inspector:	   	   (or	  “Inspector”)	  The	  individual(s)	  retained	  by	  the	  District	  in	  accordance	  with	  title	  24	  of	  

the	  California	  Code	  of	  Regulations	  to	  monitor	  and	  inspect	  the	  Project.	   	   	  
	  

1.1.25. Program	  Manager:	   	   The	  individual,	  partnership,	  corporation,	  joint	  venture,	  or	  any	  combination	  thereof,	  or	  
its	  authorized	  representative,	  named	  as	  such	  by	  the	  District.	   	   If	  no	  Program	  Manager	  is	  designated	  for	  the	  
Project	  then	  all	  references	  to	  Project	  Manager	  shall	  refer	  to	  District.	  
	  

1.1.26. Provide:	   	   Shall	   include	   “provide	   complete	   in	  place,”	   that	   is,	   “furnish	  and	   install,”	   and	   “provide	   complete	  
and	  functioning	  as	  intended	  in	  place”	  unless	  specifically	  stated	  otherwise.	  

	  
1.1.27. Request	   for	   Information:	   (or	   “RFI”)	   A	   written	   request	   prepared	   by	   the	   Contractor	   requesting	   that	   the	  

Architect	  provide	  additional	  information	  necessary	  to	  clarify	  or	  amplify	  an	  item	  in	  the	  Contract	  Documents	  
that	   the	   Contractor	   believes	   is	   not	   clearly	   shown	  or	   called	   for	   in	   the	  Drawings	   or	   Specifications	   or	   other	  
portions	  of	  the	  Contract	  Documents,	  or	  to	  address	  issues	  that	  have	  arisen	  under	  field	  conditions.	  
	  

1.1.28. Request	   for	   Substitution:	   	   A	   request	  by	  Contractor	   to	   substitute	  an	  equal	  or	   superior	  material,	  product,	  
thing,	  or	  service	  for	  a	  specific	  material,	  product,	  thing,	  or	  service	  that	  has	  been	  designated	  in	  the	  Contract	  
Documents	  by	  a	  specific	  brand	  or	  trade	  name.	  
	  

1.1.29. Safety	  Orders:	   	   Written	  and/or	  verbal	  orders	  for	  construction	  issued	  by	  the	  California	  Division	  of	  Industrial	  
Safety	  (“CalOSHA”)	  or	  by	  the	  United	  States	  Occupational	  Safety	  and	  Health	  Administration	  (“OSHA”).	  
	  

1.1.30. Safety	   Plan:	   	   Contractor’s	  safety	  plan	  specifically	  adapted	  for	  the	  Project.	   	   Contractor's	  Safety	  Plan	  shall	  
comply	   with	   all	   provisions	   regarding	   Project	   safety,	   including	   all	   applicable	   provisions	   in	   these	   General	  
Conditions.	  
	  

1.1.31. Samples:	   	   Physical	   examples	   that	   illustrate	   materials,	   products,	   equipment,	   finishes,	   colors,	   or	  
workmanship	  and	  that,	  when	  approved	  in	  accordance	  with	  the	  Contract	  Documents,	  establish	  standards	  by	  
which	  portions	  of	  the	  Work	  will	  be	  judged.	  
	  

1.1.32. Shop	  Drawings:	   	   All	  drawings,	  prints,	  diagrams,	  illustrations,	  brochures,	  schedules,	  and	  other	  data	  that	  are	  
prepared	   by	   the	   Contractor,	   a	   subcontractor,	   manufacturer,	   supplier,	   or	   distributor,	   that	   illustrate	   how	  
specific	  portions	  of	  the	  Work	  shall	  be	  fabricated	  or	  installed.	  
	  

1.1.33. Site:	   	   The	  Project	  site	  as	  shown	  on	  the	  Drawings.	  
	  

1.1.34. Specifications:	   	   That	  portion	  of	  the	  Contract	  Documents,	  Division	  1	  through	  Division	  17,	  and	  all	  technical	  
sections,	   and	   addenda	   to	   all	   of	   these,	   if	   any,	   consisting	   of	   written	   descriptions	   and	   requirements	   of	   a	  
technical	  nature	  of	  materials,	  equipment,	  construction	  methods	  and	  systems,	  standards,	  and	  workmanship.	  
	  

1.1.35. Subcontractor:	   	   A	  contractor	  and/or	  supplier	  who	  is	  under	  contract	  with	  the	  Contractor	  or	  with	  any	  other	  
subcontractor,	  regardless	  of	  tier,	  to	  perform	  a	  portion	  of	  the	  Work.	   	  
	  

1.1.36. Submittal	  Schedule:	   	   The	  schedule	  of	  submittals	  as	  provided	  by	  Contractor	  and	  approved	  by	  District.	  
	  

1.1.37. Surety:	   	   The	  person,	  firm,	  or	  corporation	  that	  executes	  as	  surety	  the	  Contractor’s	  Performance	  Bond	  and	  
Payment	  Bond,	  and	  must	  be	  a	  California	  admitted	  surety	  insurer	  as	  defined	  in	  the	  Code	  of	  Civil	  Procedure	  
section	  995.120.	  

	  
1.1.38. SWPPP:	   	   The	  District’s	  Storm	  Water	  Pollution	  Prevention	  Plan.	  
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1.1.39. Work:	   	   All	   labor,	  materials,	   equipment,	   components,	   appliances,	   supervision,	   coordination,	   and	   services	  
required	  by,	  or	  reasonably	  inferred	  from,	  the	  Contract	  Documents,	  that	  are	  necessary	  for	  the	  construction	  
and	  Completion	  of	  the	  Project.	  

1.2.	  Assignment	  

Contractor	  shall	  not	  assign	  this	  Contract	  or	  any	  part	  thereof	  without	  prior	  written	  consent	  of	  District.	  Any	  assignment	  
of	  money	  due	  or	  to	  become	  due	  under	  this	  Contract	  shall	  be	  subject	  to	  a	  prior	  lien	  for	  services	  rendered	  or	  material	  
supplied	   for	  performance	  of	   the	  Work	   called	   for	  under	   said	  Contract	   in	   favor	  of	   all	   persons,	   firms,	  or	   corporations	  
rendering	  such	  services	  or	  supplying	  such	  materials	  to	  the	  extent	  that	  claims	  are	  filed	  pursuant	  to	  the	  Civil	  Code,	  the	  
Code	  of	  Civil	  Procedure,	  and/or	  the	  Government	  Code.	   If	  Contractor	  attempts	  to	  make	  such	  an	  assignment	  without	  
such	  consent,	  Contractor	  shall	  nevertheless	  remain	  legally	  responsible	  for	  all	  obligations	  under	  the	  Contract.	  

1.3.	  Prohibited	  Interests	   	  
	  

No	   official	   of	   the	   District	   and	   no	   District	   representative	   who	   is	   authorized	   in	   such	   capacity	   and	   on	   behalf	   of	   the	  
District	   to	  negotiate,	  make,	   accept,	  or	   approve,	  or	   to	   take	  part	   in	  negotiating,	  making,	   accepting	  or	  approving	  any	  
engineering,	  inspection,	  construction	  or	  material	  supply	  contract	  or	  any	  subcontract	  in	  connection	  with	  construction	  
of	  the	  Project,	  shall	  be	  or	  become	  directly	  or	   indirectly	   interested	  financially	   in	  this	  Contract	  or	   in	  any	  part	  thereof.	   	   	  
No	  officer,	  employee,	  attorney,	  engineer	  or	  inspector	  of	  or	  for	  the	  District	  who	  is	  authorized	  in	  such	  capacity	  and	  on	  
behalf	  of	  the	  District	  to	  exercise	  any	  executive,	  supervisory	  or	  other	  similar	  functions	  in	  connection	  with	  construction	  
of	  the	  Project,	  shall	  become	  directly	  or	  indirectly	  interested	  financially	  in	  this	  Contract	  or	  in	  any	  part	  thereof.	  

1.4.	  Notice	  And	  Service	  Thereof	  

1.4.1.	   	   Any	  notice	  from	  one	  party	  to	  the	  other	  under	  the	  Contract	  shall	  be	  in	  writing	  and	  shall	  be	  dated	  and	  signed	  
by	  the	  party	  giving	  such	  notice	  or	  by	  the	  duly	  authorized	  representative	  of	  such	  party.	  Any	  such	  notice	  shall	  
not	  be	  effective	  for	  any	  purpose	  whatsoever	  unless	  served	  in	  one	  of	  the	  following	  manners:	  

1.4.1.1	   	   If	   notice	   is	   given	   to	   District,	   by	   personal	   delivery	   thereof	   to	   District's	   representative	   or	   by	  
depositing	   same	   in	   United	   States	   mail,	   enclosed	   in	   a	   sealed	   envelope	   addressed	   to	   District	   for	  
attention	  of	  said	  representative	  or	  District,	  postage	  prepaid	  and	  registered;	  

1.4.1.2.	   	   If	  notice	  is	  given	  to	  Contractor,	  by	  personal	  delivery	  thereof	  to	  said	  Contractor	  or	  to	  his	  foreman	  at	  
site	   of	   the	   Project,	   or	   by	   depositing	   same	   in	   United	   States	  mail,	   enclosed	   in	   a	   sealed	   envelope	  
addressed	  to	  said	  Contractor	  at	  his	  regular	  place	  of	  business	  or	  at	  such	  other	  address	  as	  may	  have	  
been	  established	  for	  the	  conduct	  of	  work	  under	  this	  contract,	  postage	  prepaid	  and	  registered;	  

1.4.1.3.	   	   If	  notice	  is	  given	  to	  surety	  or	  other	  person,	  by	  personal	  delivery	  to	  such	  surety	  or	  other	  person	  or	  
by	  depositing	  same	  in	  United	  States	  mail,	  enclosed	  in	  a	  sealed	  envelope	  addressed	  to	  such	  surety	  
or	  person	  at	  the	  address	  of	  such	  surety	  or	  person	  last	  communicated	  by	  him	  to	  party	  giving	  notice,	  
postage	  prepaid	  and	  registered.	  

1.4.1.4.	   	   If	   notice	   is	   served	  by	  mail,	   it	   shall	   be	  deemed	   received	  and	  all	   time	  periods	  associated	  with	   the	  
giving	  of	  notice	  shall	  run	  from	  the	  third	  day	  after	  mailing.	  

1.5.	  Substitution	  
	  
Pursuant	  to	  Public	  Contract	  Code	  Section	  3400(b)	  the	  District	  may	  make	  a	  finding	  that	  designates	  certain	  products,	  
things,	   or	   services	   by	   specific	   brand	   or	   trade	   name.	   If	   the	   District	   decides	   to	   designate	   certain	   products,	   then	   a	  
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process	  for	  requesting	  substitutions	  will	  be	  set	  forth.	  
	  

2.	  DISTRICT	  

2.1.	  Occupancy	  

District	  reserves	  the	  right	  to	  occupy	  buildings	  at	  any	  time	  before	  completion,	  and	  such	  occupancy	  shall	  not	  constitute	  
final	  acceptance	  of	  any	  part	  of	  the	  Work	  covered	  by	  this	  Contract.	  

2.2.	  District's	  Status	  

2.2.1.	   	   In	   general	   and	  where	   appropriate	   and	   applicable,	   the	   District	  may	   designate	   a	   staff	  member	   to	   be	   the	  
District's	   representative	  during	  the	  construction	  period	  and	  shall	  observe	  the	  progress	  and	  quality	  of	   the	  
Work	  on	  behalf	  of	   the	  District.	  He	  or	  she	  shall	  have	  the	  authority	   to	  act	  on	  behalf	  of	  District	  only	   to	   the	  
extent	  expressly	  provided	  in	  the	  Contract	  Documents.	  After	  consultation	  with	  the	  Inspector	  and	  after	  using	  
his	  best	  efforts	   to	  consult	  with	   the	  District,	   the	  District	   shall	  have	  authority	   to	  stop	  work	  whenever	  such	  
stoppage	   may	   be	   necessary	   in	   his	   reasonable	   opinion	   to	   insure	   the	   proper	   execution	   of	   the	   Contract	  
Documents.	  

2.2.2.	   	   Contractor	   further	   acknowledges	   that	   the	   District	   shall	   be,	   in	   the	   first	   instance,	   the	   judge	   of	   the	  
performance	  of	  this	  Contract.	  

2.3.	  District’s	  Decisions	  

Contractor	  shall	  promptly	  notify	  the	  District	  in	  writing	  if	  the	  District	  fails	  within	  a	  reasonable	  time,	  to	  make	  decisions	  
on	  all	  claims	  of	  the	  District	  or	  Contractor	  and	  on	  all	  other	  matters	  relating	  to,	  the	  execution	  and	  progress	  of	  the	  Work.	  

	  

3. ARCHITECT	  

	  
3.1. Architect	   shall	   have	   the	   authority	   to	   act	   on	  behalf	   of	  District	   to	   the	   extent	   expressly	   provided	   in	   the	  Contract	  

Documents	  and	  to	  the	  extent	  determined	  by	  District	  to,	  among	  other	  things,	  observe	  the	  progress	  and	  quality	  of	  
the	  Work	  on	  behalf	  of	  the	  District.	   	   Architect	  shall	  have	  authority	  to	  reject	  materials,	  workmanship,	  and/or	  the	  
Work	  whenever	  rejection	  may	  be	  necessary,	  in	  Architect’s	  reasonable	  opinion,	  to	  insure	  the	  proper	  execution	  of	  
the	  Contract.	  

3.2. Architect	  shall,	  with	  the	  District	  and	  on	  behalf	  of	  the	  District,	  determine	  the	  amount,	  quality,	  acceptability,	  and	  
fitness	  of	  all	  parts	  of	  the	  Work,	  and	  interpret	  the	  Specifications,	  Drawings,	  and	  shall,	  with	  the	  District,	  interpret	  all	  
other	  Contract	  Documents.	  

3.3. Architect	  shall	  have	  all	  authority	  and	  responsibility	  established	  by	  law,	  including	  title	  24	  of	  the	  California	  Code	  of	  
Regulations.	  

3.4. Contractor	  shall	  provide	  District	  and	  the	  Construction	  Manager	  with	  a	  copy	  of	  all	  written	  communication	  between	  
Contractor	   and	   Architect	   at	   the	   same	   time	   as	   that	   communication	   is	   made	   to	   Architect,	   including,	   without	  
limitation,	  all	  RFIs,	  correspondence,	  submittals,	  claims,	  and	  proposed	  change	  orders.	  

3.5. In	   case	   of	   ambiguity,	   conflict,	   or	   lack	   of	   information,	   Architect	   shall	   furnish	   with	   reasonable	   promptness,	  
additional	   instructions	   by	   means	   of	   drawing	   or	   otherwise,	   necessary	   for	   proper	   execution	   of	   work.	   All	   such	  
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drawings	   and	   instruments	   shall	   be	   consistent	   with	   Contract	   documents,	   true	   developments	   thereof,	   and	  
reasonably	  inferable	  therefrom.	  

4.	  CONSTRUCTION	  MANAGER	  
	  

4.1. If	  a	  Construction	  Manager	  is	  used	  on	  this	  Project,	  the	  Construction	  Manager	  will	  provide	  administration	  of	  the	  
Contract	  on	   the	  District's	  behalf.	   	   After	  execution	  of	   the	  Contract	   and	  Notice	   to	  Proceed,	   all	   correspondence	  
and/or	  instructions	  from	  Contractor	  and/or	  District	  shall	  be	  forwarded	  through	  the	  Construction	  Manager.	   	   The	  
Construction	  Manager	  will	   not	  be	   responsible	   for	   and	  will	   not	  have	   control	   or	   charge	  of	   construction	  means,	  
methods,	   techniques,	   sequences,	  or	  procedures	  or	   for	  safety	  precautions	   in	  connection	  with	   the	  Work,	  which	  
shall	  all	  remain	  the	  Contractor’s	  responsibility.	  

4.2. Construction	  Manager,	  however,	  will	  have	  authority	  to	  reject	  materials	  and/or	  workmanship	  not	  conforming	  to	  
the	   Contract	   Documents,	   as	   determined	   by	   the	   District,	   the	   Architect,	   and/or	   the	   Project	   Inspector.	   	  
Construction	  Manager	  shall	  also	  have	  the	  authority	  to	  require	  special	  inspection	  or	  testing	  of	  any	  portion	  of	  the	  
Work,	   whether	   it	   has	   been	   fabricated,	   installed,	   or	   fully	   completed.	   	   Any	   decision	   made	   by	   Construction	  
Manager,	   in	   good	   faith,	   shall	   not	   give	   rise	   to	   any	   duty	   or	   responsibility	   of	   the	   Construction	  Manager	   to	   the	  
Contractor,	   any	   Subcontractor,	   their	   agents,	   employees,	   or	   other	   persons	   performing	   any	   of	   the	   Work.	   	  
Construction	  Manager	  shall	  have	  free	  access	  to	  all	  parts	  of	  Work	  at	  any	  time.	   	   	  

4.3. If	   the	  District	  does	  not	  use	  a	  Construction	  Manager	  on	  this	  Project,	  all	   references	  to	  Construction	  Manager	  or	  
CM	  shall	  be	  read	  as	  District.	  

5.	  INSPECTOR,	  INSPECTIONS	  AND	  TESTS	  
	  

5.1.	  Inspection	  Fees	  for	  Permanent	  Utilities	   	  

All	   inspection	   fees	   and	  other	  municipal	   charges	   for	  permanent	  utilities	   including,	  but	  not	   limited	   to,	   sewer,	   electrical,	  
phone,	  gas,	  water,	  and	  irrigation	  shall	  be	  paid	  for	  by	  District.	   	  

5.2.	  District’s	  Inspector	  

5.2.1	   	   All	  Inspectors	  shall	  be	  retained	  by	  the	  District.	  

5.2.2	   If	  applicable,	  an	   inspector	  will	  be	  employed	  by	  District	   in	  accordance	  with	  requirements	  of	  Title	  24	  of	  the	  
California	  Code	  of	  Regulations	  and	  will	  be	  assigned	  to	  the	  work.	  His	  duties	  are	  specifically	  defined	  in	  Part	  1,	  
Title	  24,	  Section	  4-‐342	  of	  the	  California	  Code	  of	  Regulations.	  

	  
5.2.3	   	   All	  work	   shall	  be	  under	   the	  observation	  of	   said	   inspector.	  He	   shall	  have	   free	  access	   to	  any	  or	  all	  parts	  of	  

work	  at	  any	  time.	  Contractor	  shall	  furnish	  inspector	  reasonable	  facilities	  for	  obtaining	  such	  information	  as	  
may	  be	  necessary	   to	   keep	  him	   fully	   informed	   respecting	   progress	   and	  manner	   of	  Work	   and	   character	   of	  
materials.	   Inspection	   of	   Work	   shall	   not	   relieve	   Contractor	   from	   any	   obligation	   to	   fulfill	   this	   contract.	  
Inspector	  or	  District	  shall	  have	  authority	  to	  stop	  Work	  whenever	  the	  provisions	  of	  the	  Contract	  Documents	  
are	  not	  being	  complied	  with	  and	  Contractor	  shall	  instruct	  his	  employees	  accordingly.	  

	  
5.2.4	   In-‐plant	   Inspection. In-‐plant	   inspection	  and	  material	  testing	  shall	  be	  accomplished	  under	  the	  supervision	  

of	  the	  District	  Architect.	  The	  Contractor	  shall	  notify	  the	  District	  Architect	  and	  the	  designated	  inspectors	  at	  
least	   forty-‐eight	   (48)	  hours	  prior	  to	  commencing	  work.	  The	  manufacturer	  shall	  provide	  the	   inspector	  with	  
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full	   access	   to	   all	   plant	   operations	   involving	   work	   under	   this	   Contract	   and	   shall	   advise	   the	   inspector	   in	  
advance	  of	  the	  time	  and	  place	  when	  operations	  that	  the	  inspector	  wants	  to	  observe	  take	  place.	  Before	  the	  
building(s)	  are	  removed	  from	  the	  plant	  for	  delivery	  to	  the	  storage	  facility	  or	  from	  the	  storage	  facility	  to	  the	  
site,	   the	   inspector	   and	   District	   Architect	   shall	   determine	   that	   they	   are	   acceptable	   and	   issue	   a	   written	  
release,	   which	   shall	   be	   in	   the	   form	   of	   a	   Verified	   Report	   (Form	   SSS-‐6)	   A	   copy	   of	   the	   Inspector’s	   Verified	  
Report	  and	  Agency	  Architect’s	  punchlist	  shall	  accompany	  each	  building	  to	  storage	  of	  the	  site(s).	  

	  
5.2.5	   On-‐site	   Inspection.	  The	  Site	  Inspector	  shall	  do	  on-‐site	   inspection.	  All	  work,	  which	  the	  manufacturer	  or	  his	  

subcontractors	   perform	   at	   the	   site,	   shall	   be	   subject	   to	   the	   inspection	   of	   the	   site	   inspector.	   The	  
manufacturer	  will	   furnish	   the	  site	   inspector	  with	  such	   information	  as	  may	  be	  necessary	   to	  keep	  him	   fully	  
informed	  as	  to	  progress	  of	  work	  and	  dates	  when	  site	  work	  will	  occur.	  The	  Contractor	  shall	  notify	  the	  District	  
at	  least	  seventy-‐two	  (72)	  hours	  prior	  to	  commencing	  on-‐site	  work.	  

	  
5.3.	  Tests	  And	  Inspections	  

	  
5.3.1	   If	   the	   Contract	   Documents,	   the	   District	   Representative,	   or	   any	   instructions,	   laws,	   ordinances,	   or	   public	  

authority	   require	   any	   part	   of	   the	   Work	   to	   be	   tested	   or	   approved,	   Contractor	   shall	   provide	   the	   District	  
Representative	   at	   least	   TWO	   (2)	   working	   days'	   notice	   of	   its	   readiness	   for	   observation	   or	   inspection.	   If	  
inspection	   is	  by	  a	  public	  authority	  other	  than	  the	  District,	  Contractor	  shall	  promptly	   inform	  the	  District	  of	  
the	  date	   fixed	   for	   such	   inspection.	  Required	   certificates	  of	   inspection	   (or	   similar)	   shall	   be	   secured	  by	   the	  
District.	  Costs	  for	  District	  testing	  and	  District	  inspection	  shall	  be	  paid	  by	  the	  District.	  Costs	  of	  tests	  for	  Work	  
found	  not	  to	  be	  in	  compliance	  shall	  be	  paid	  by	  the	  Contractor.	  

5.3.2.	   If	  any	  Work	  is	  done	  or	  covered	  up	  without	  the	  required	  testing	  or	  approval,	  the	  Contractor	  shall	  uncover	  or	  
deconstruct	  the	  Work,	  and	  the	  Work	  shall	  be	  redone	  after	  completion	  of	  the	  testing	  at	  the	  Contractor's	  cost	  
in	  compliance	  with	  the	  Contract	  Documents.	  

5.3.3.	   	   Where	   inspection	  and	   testing	  are	   to	  be	   conducted	  by	  an	   independent	   laboratory	  or	   agency,	  materials	  or	  
samples	  of	  materials	   to	  be	   inspected	  or	   tested	   shall	   be	   selected	  by	   such	   laboratory	  or	   agency,	   or	  by	   the	  
District,	  and	  not	  by	  Contractor.	  All	   tests	  or	   inspections	  of	  materials	  shall	  be	  made	   in	  accordance	  with	  the	  
commonly	  recognized	  standards	  of	  national	  organizations.	  

5.3.4.	   In	   advance	   of	   the	   manufacturing	   of	   materials	   to	   be	   supplied	   by	   Contractor,	   which	   must	   be	   tested	   or	  
inspected,	  Contractor	  shall	  notify	   the	  District	  so	   that	   the	  District	  may	  arrange	   for	   testing	  at	   the	  source	  of	  
supply.	   Any	   materials,	   which	   have	   not	   satisfactorily	   passed	   such	   testing,	   and	   inspection	   shall	   not	   be	  
incorporated	  into	  the	  Work.	  

5.3.5.	   The	   District	   may	   order	   reexamination	   of	   the	   Work.	   If	   so	   ordered,	   the	   Work	   must	   be	   uncovered	   or	  
deconstructed	  by	  Contractor.	   If	   the	  Work	   is	   found	  to	  be	   in	  accordance	  with	  the	  Contract	  Documents,	   the	  
District	   shall	   pay	   the	   costs	   of	   reexamination	   and	   reconstruction.	   If	   such	   Work	   is	   found	   not	   to	   be	   in	  
accordance	  with	  the	  Contract	  Documents,	  Contractor	  shall	  pay	  all	  costs.	  

	  

6.	  CONTRACTOR	  

6.1.	  Workers	  

6.1.1.	   Contractor	  shall	  at	  all	  times	  enforce	  strict	  discipline	  and	  good	  order	  among	  his	  employees.	  Contractor	  shall	  
not	  employ	  on	  work	  any	  unfit	  person	  or	  anyone	  not	  skilled	  in	  work	  assigned	  to	  him.	  

6.1.2.	   Any	   person	   in	   the	   employ	   of	   the	   Contractor	  whom	   the	  District	  may	   deem	   incompetent	   or	   unfit	   shall	   be	  
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dismissed	  from	  work	  and	  shall	  not	  again	  be	  employed	  on	  it	  except	  with	  the	  written	  consent	  of	  District.	  

6.1.3.	   The	  District	  reserves	  the	  right	  to	  request	  that	  the	  Project	  Supervisor	  be	  replaced	  immediately.	  

6.2.	  Laws	  And	  Regulations	   	  

6.2.1.	   Contractor	   shall	   give	   all	   notices	   and	   comply	   with	   all	   laws,	   ordinances,	   rules,	   and	   regulations	   bearing	   on	  
conduct	  of	  the	  Work	  as	  indicated	  and	  specified.	  If	  Contractor	  observes	  that	  drawings	  and	  specifications	  are	  
at	   variance	   therewith,	  he	   shall	  promptly	  notify	   the	  District	   in	  writing	  and	  any	  necessary	   changes	   shall	  be	  
adjusted	  as	  provided	  in	  contract	  for	  changes	  in	  the	  Work.	  If	  Contractor	  performs	  any	  work	  knowing	  it	  to	  be	  
contrary	  to	  such	  laws,	  ordinances,	  rules	  and	  regulations,	  and	  without	  such	  notice	  to	  District,	  he	  shall	  bear	  all	  
costs	  arising	  therefrom.	  

6.2.2.	   Contractor	  shall	  be	  responsible	  for	  familiarity	  with	  the	  Americans	  with	  Disabilities	  Act	  (ADA)	  (42	  USC	  12101	  
et	  seq.).	  Installations	  of	  equipment	  and	  other	  devices	  shall	  be	  in	  compliance	  with	  ADA	  regulations.	  

6.3.	  Permits	  And	  Licenses	  

	  
6.3.1.	   	   District	  shall	  obtain	  and	  pay	  for	  all	  other	  permits	  and	  licenses	  required	  for	  the	  Work,	   including	  excavation	  

permit	  and	  for	  plumbing,	  mechanical	  and	  electrical	  work	  and	  for	  operations	  in	  or	  over	  public	  streets	  or	  right	  
of	  way	  under	  the	  jurisdiction	  of	  public	  agencies	  other	  than	  the	  District.	  

	  
6.3.2.	   The	  District	   shall	   arrange	   and	   pay	   for	   all	   off-‐site	   inspection	   of	   the	  Work	   related	   to	   permits	   and	   licenses,	  

including	  certification,	  required	  by	  the	  specifications,	  drawings,	  or	  by	  governing	  authorities.	  

6.3.3.	   Before	  acceptance	  of	  the	  Project,	  the	  Contractor	  shall	  submit	  all	  licenses,	  permits,	  and	  required	  approvals	  
to	  the	  District.	  

	  
6.4.	  Materials	  
	  

6.4.1.	   	   Except	  as	  otherwise	  specifically	   stated	   in	   this	  contract,	  Contractor	   shall	  provide	  and	  pay	   for	  all	  materials,	  
labor,	   tools,	  equipment,	  water,	   light,	  power,	   transportation,	  superintendency,	   temporary	  constructions	  of	  
every	   nature,	   and	   all	   other	   services	   and	   facilities	   of	   every	   nature	   whatsoever	   necessary	   to	   execute	   and	  
complete	  this	  Contract	  within	  specified	  time.	  

	  
6.4.2.	   	   	   Unless	  otherwise	  specified,	  all	  materials	  shall	  be	  new	  and	  both	  workmanship	  and	  materials	  shall	  be	  of	  good	  

quality.	  

6.4.3.	   Materials	  shall	  be	  furnished	   in	  ample	  quantities	  and	  at	  such	  times	  as	  to	   insure	  uninterrupted	  progress	  of	  
work	  and	  shall	  be	  stored	  properly	  and	  protected	  as	   required.	  Contractor	  shall	  be	  entirely	   responsible	   for	  
damage	  or	  loss	  by	  weather	  or	  other	  causes	  to	  materials	  or	  work	  under	  this	  contract.	  

6.4.4.	   No	  materials,	  supplies,	  or	  equipment	  for	  Work	  under	  this	  Contract	  shall	  be	  purchased	  subject	  to	  any	  chattel	  
mortgage	  or	  under	  a	  conditional	  sale	  or	  other	  agreement	  by	  which	  an	  interest	  therein	  or	  in	  any	  part	  thereof	  
is	   retained	   by	   seller	   or	   supplier.	   Contractor	  warrants	   good	   title	   to	   all	  material,	   supplies,	   and	   equipment	  
installed	  or	  incorporated	  in	  work	  and	  agrees	  upon	  completion	  of	  all	  Work	  to	  deliver	  premises,	  together	  with	  
all	   improvements	   and	   appurtenances	   constructed	   or	   placed	   thereon	   by	   him,	   to	   District	   free	   from	   any	  
claims,	   liens,	   or	   charges.	   Contractor	   further	   agrees	   that	   neither	   he	   nor	   any	   person,	   firm,	   or	   corporation	  
furnishing	  any	  materials	  or	  labor	  for	  any	  Work	  covered	  by	  this	  Contract	  shall	  have	  any	  right	  to	  a	  lien	  upon	  
premises	   or	   any	   improvement	   or	   appurtenance	   thereon,	   except	   that	   Contractor	   may	   install	   metering	  
devices	   or	   other	   equipment	   of	   utility	   companies	   or	   of	   political	   subdivisions,	   title	   to	   which	   is	   commonly	  
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retained	  by	  the	  utility	  company	  or	  political	  subdivision.	  In	  event	  of	  installation	  of	  any	  such	  metering	  device	  
or	   equipment,	   Contractor	   shall	   advise	   District	   as	   to	   owner	   thereof.	   Nothing	   contained	   in	   this	   article,	  
however,	   shall	   defeat	   or	   impair	   right	   of	   persons	   furnishing	   material	   or	   labor	   under	   any	   bond	   given	   by	  
Contractor	  for	  their	  protection	  or	  any	  rights	  under	  any	  law	  permitting	  such	  persons	  to	  look	  to	  funds	  due	  to	  
Contractor	  in	  the	  hands	  of	  the	  District,	  and	  this	  provision	  shall	  be	  inserted	  in	  all	  subcontracts	  and	  material	  
contracts	   and	   notice	   of	   its	   provisions	   shall	   be	   given	   to	   all	   persons	   furnishing	  material	   for	  work	  when	  no	  
formal	  contract	  is	  entered	  into	  for	  such	  material.	  

6.4.5.	   Materials	  shall	  be	  stored	  on	  the	  Project	  site	  in	  such	  manner	  so	  as	  not	  to	  interfere	  with	  any	  operations	  of	  the	  
District	  or	  any	  independent	  contractor.	  

6.5.	  Contractor’s	  Supervision	  

6.5.1.	   Unless	   personally	   present	   on	   the	   premises	  where	   the	  Work	   is	   being	   done,	   Contractor	   shall	   keep	   on	   the	  
Work,	  during	  its	  progress,	  a	  competent	  (project)	  superintendent.	   	  

6.5.2.	   Contractor	   shall	  give	  efficient	   supervision	   to	   the	  Work,	  using	  his	  best	   skill	  and	  attention	   to	  control	   safety	  
and	   job	   coordination.	   	   He	   shall	   carefully	   study	   and	   compare	   all	   drawings,	   specifications,	   and	   other	  
instructions	  and	  shall	  at	  once	  report	  to	  District	  any	  error,	  inconsistency	  or	  omission	  which	  he	  may	  discover.	  
The	   Contractor	   shall	   not	   be	   liable	   to	   District	   for	   any	   damage	   resulting	   from	   errors	   or	   deficiencies	   in	   the	  
Contract	  Documents	  or	  other	  instructions	  by	  the	  District.	  

6.6.	  Documents	  on	  Work	  

6.6.1.	   Contractor	   shall	   keep	   one	   copy	   of	   all	   Contract	   Documents,	   including	   addenda,	   change	   orders,	   Division	   I,	  
Title	   21	   of	   the	   California	   Code	   of	   Regulations,	   Parts	   1-‐5	   and	   12	   of	   Title	   24	   of	   the	   California	   Code	   of	  
Regulations,	   and	   the	   prevailing	   wage	   rates	   applicable	   at	   the	   time	   of	   the	   Contract,	   which	   are	   a	   part	   of	  
Contract	   Documents,	   on	   the	   job	   at	   all	   times.	   Said	   documents	   shall	   be	   kept	   in	   good	   order	   and	   shall	   be	  
available	   to	   the	  District	   and	  District	   representative.	  Contractor	   shall	  be	  acquainted	  with	  and	  comply	  with	  
the	   provisions	   of	   said	   Titles	   21	   and	   24	   as	   they	   relate	   to	   this	   Project.	   (See	   particularly	   Duties	   of	   the	  
Contractor,	  Title	  24	  California	  Code	  of	  Regulations,	  section	  4-‐343.)	  Contractor	  shall	  also	  be	  acquainted	  with	  
and	  comply	  with	  all	  California	  Code	  of	  Regulations	  provisions	  relating	  to	  this	  project,	  particularly	  Titles	  17,	  
19,	  21	  and	  24.	  

	  
6.7.	  Protection	  of	  Work	  And	  Property	  

6.7.1.	   The	  Contractor	  shall	  be	  responsible	  for	  all	  damages	  to	  persons	  or	  property	  that	  occur	  as	  a	  result	  of	  his	  fault	  
or	   negligence	   arising	   from	   or	   in	   connection	   with	   the	   prosecution	   of	   this	   Contract.	   Contractor	   shall	   be	  
responsible	   for	   the	   proper	   care	   and	   protection	   of	   all	   materials	   delivered	   and	   work	   performed	   until	  
completion	  and	  final	  acceptance	  by	  the	  District.	  All	  work	  shall	  be	  solely	  at	  the	  Contractor's	  risk.	  Contractor	  
shall	  adequately	  protect	  adjacent	  property	  from	  settlement	  or	  loss	  of	  lateral	  support	  as	  provided	  by	  law	  and	  
the	  Contract	  Documents.	  Contractor	  shall	  take	  all	  necessary	  precautions	  for	  the	  safety	  of	  employees	  on	  the	  
project	  and	  shall	  comply	  with	  all	  applicable	  safety	  laws	  and	  building	  codes	  to	  prevent	  accidents	  or	  injury	  to	  
persons	   on,	   about,	   or	   adjacent	   to	   premises	   where	   work	   is	   being	   performed.	   Contractor	   shall	   erect	   and	  
properly	  maintain	   at	   all	   times,	   as	   required	   by	   conditions	   and	   progress	   of	  work,	   all	   necessary	   safeguards,	  
signs,	  barriers,	   lights,	  and	  watchmen	  for	  protection	  of	  workers	  and	  the	  public	  and	  shall	  post	  danger	  signs	  
warning	  against	  hazards	  created	  by	  such	  features	  in	  the	  course	  of	  construction.	  Contractor	  shall	  designate	  a	  
responsible	  member	  of	  his	  organization	  on	  the	  Work,	  whose	  duty	  shall	  be	  prevention	  of	  accidents.	   	  

6.7.2.	   In	   an	   emergency	   affecting	   safety	   of	   life	   or	   of	  work	   or	   of	   adjoining	   property,	   Contractor,	   without	   special	  
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instruction	  or	  authorization	  from	  the	  District,	  is	  hereby	  permitted	  to	  act,	  at	  his	  discretion,	  to	  prevent	  such	  
threatened	  loss	  or	  injury,	  and	  he	  shall	  so	  act,	  without	  appeal,	  if	  so	  authorized	  or	  instructed	  by	  the	  District.	  
Any	   compensation	   claimed	   by	   Contractor	   on	   account	   of	   emergency	   work	   shall	   be	   determined	   by	  
agreement.	  

6.7.3.	   	   Contractor	   shall	   take	   adequate	   precautions	   to	   protect	   existing	   sidewalks,	   curbs,	   pavements,	   utilities,	  
adjoining	  property,	  and	  structures,	  and	  to	  avoid	  damage	  thereto.	  Contractor	  shall:	  

	  
6.7.3.1.	   	   Deliver	  materials	  to	  the	  building	  area	  over	  a	  route	  agreed	  upon	  with	  the	  District.	  
	  
6.7.3.2.	   Confine	   Contractor's	   apparatus,	   the	   storage	   of	   materials,	   and	   the	   operations	   of	   his	   workers	   to	  

limits	   indicated	   by	   law,	   ordinances,	   permits,	   or	   directions	   of	   District.	   Contractor	   shall	   not	  
unreasonably	  encumber	  the	  premises	  with	  his	  materials.	  Contractor	  shall	  enforce	  all	   instructions	  
of	   the	   District	   regarding	   signs,	   advertising,	   fires,	   danger	   signals,	   barricades,	   and	   smoking	   and	  
require	  that	  all	  persons	  employed	  on	  work	  comply	  with	  all	  regulations	  while	  on	  the	  construction	  
site.	  

	  
6.7.3.3.	   	   Take	   care	   to	   prevent	   disturbing	   or	   covering	   any	   survey	   markers,	   monuments,	   or	   other	   devices	  

marking	  property	  boundaries	  or	  corners.	   If	  such	  markers	  are	  disturbed	  by	  accident,	  they	  shall	  be	  
replaced	  by	  an	  approved	  civil	  engineer	  or	   land	  surveyor,	   licensed	   in	  the	  State	  of	  California,	  at	  no	  
cost	  to	  the	  District.	  

6.8.	  Cleaning	  Up	  

Contractor	  at	  all	  times	  shall	  keep	  premises	  free	  from	  debris	  such	  as	  waste,	  rubbish,	  and	  excess	  materials	  and	  equipment	  
caused	  by	  this	  Work.	   	   Contractor	  shall	  not	  leave	  debris	  under,	  in,	  or	  about	  the	  premises.	  Upon	  completion	  of	  the	  Work,	  
Contractor	   shall	   clean	   the	   interior	   and	   exterior	   of	   the	   building	   or	   improvement	   including	   fixtures,	   equipment,	   walls,	  
floors,	   ceilings,	   roofs,	   window	   sills	   and	   ledges,	   horizontal	   projections,	   and	   any	   areas	   where	   debris	   has	   collected	   so	  
surfaces	  are	  free	  from	  foreign	  material	  or	  discoloration.	   	  

6.9.	  Fingerprinting	  

The	  determination	  of	  fingerprinting	  requirements	  are	  set	  forth	  in	  the	  Special	  Conditions.	  

6.9.1.	   Contracts	  for	  Construction,	  Reconstruction,	  Rehabilitation	  or	  Repair	  of	  a	  School	  Facility	  
Involving	  More	  than	  Limited	  Contact	  with	  Students.	  

6.9.1.1.	   	   If	   the	  District	  determines	  based	  on	   the	   totality	  of	   the	   circumstances	   concerning	   the	  Project	   that	  
the	   Contractor	   and	   Contractor's	   employees	   are	   subject	   to	   the	   requirements	   of	   Education	   Code	  
section	  45125.2	  pertaining	  to	  Contracts	  for	  Construction,	  Reconstruction,	  Rehabilitation	  or	  Repair	  
of	   a	   School	   Facility	   because	   they	   will	   have	   contact	   other	   than	   limited	   contact	   with	   pupils,	   by	  
execution	  of	  the	  Contract,	  the	  Contractor	  acknowledges	  that	  Contractor	  is	  entering	  into	  a	  contract	  
for	   the	   construction,	   reconstruction,	   rehabilitation,	   or	   repair	   of	   a	   school	   facility	   where	   the	  
Contractor	  and/or	  Contractor's	  employees	  will	  have	  more	  than	  limited	  contact	  with	  students	  and	  
the	  services	  to	  be	  provided	  do	  not	  constitute	  an	  emergency	  or	  exceptional	  situation.	  In	  accordance	  
with	  Education	  Code	  section	  45125.2	  the	  Contractor	  shall,	  at	  Contractor's	  own	  expense,	  (a)	  install	  
a	  physical	  barrier	  to	   limit	  contact	  with	  students	  by	  Contractor	  and/or	  Contractor's	  employees,	  or	  
(b)	  provide	   for	   the	  continuous	   supervision	  and	  monitoring	  of	   the	  Contractor	  and/or	  Contractor's	  
employees	   by	   an	   employee	   of	   the	   Contractor	   who	   has	   received	   fingerprint	   clearance	   from	   the	  
California	   Department	   of	   Justice,	   or	   (c)	   provide	   for	   the	   surveillance	   of	   the	   Contractor	   and	  
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Contractor's	   employees	   by	   a	   District	   employee;	   and	   (d)	   Contractor	   and	   Contractor's	   employees	  
shall	  not	  use	  student	  restroom	  facilities;	  

6.9.2.	   Contracts	  for	  Construction,	  Reconstruction	  Rehabilitation	  or	  Repair	  of	  a	  School	  Facility	  
Involving	  Only	  Limited	  Contact	  With	  Students.	  

6.9.2.1	   	   If	  the	  District	  determines	  based	  on	  the	  totality	  of	  the	  circumstances	  concerning	  the	  Project	  that	  the	  
Contractor	  and	  Contractor's	  employees	  are	  subject	  to	  the	  requirements	  of	  Education	  Code	  section	  
45125.2	   pertaining	   to	   Contracts	   for	   Construction,	   Reconstruction,	   Rehabilitation	   or	   Repair	   of	   a	  
School	   Facility	   because	   they	   will	   have	   only	   limited	   contact	   with	   pupils,	   by	   execution	   of	   the	  
Agreement/Contract,	  the	  Contractor	  acknowledges	  that	  Contractor	   is	  entering	   into	  a	  contract	  for	  
the	  construction,	  reconstruction,	  rehabilitation	  or	  repair	  of	  a	  school	   facility	   involving	  only	   limited	  
contact	  with	   students.	   Accordingly,	   the	   parties	   agree	   that	   the	   following	   conditions	   apply	   to	   any	  
work	  performed	  by	  the	  Contractor	  and/or	  Contractor's	  employees	  on	  a	  school	  site:	  (1)	  Contractor	  
and/or	   Contractor's	   employees	   shall	   check	   in	  with	   the	   school	   office	   each	   day	   immediately	   upon	  
arriving	  at	  the	  school	  site;	  (2)	  Contractor	  and/or	  Contractor's	  employees	  shall	  inform	  school	  office	  
staff	   of	   their	   proposed	   activities	   and	   location	   at	   the	   school	   site;	   (3)	   Once	   at	   such	   location	  
Contractor	  and/or	  Contractor's	  employees	  shall	  not	  change	  locations	  without	  contacting	  the	  school	  
office;	  (4)	  Contractor	  and	  Contractor's	  employees	  shall	  not	  use	  student	  restroom	  facilities;	  and	  (5)	  
If	  Contractor	  and/or	  Contractor's	  employees	  find	  themselves	  alone	  with	  a	  student,	  Contractor	  and	  
Contractor's	  employees	  shall	  immediately	  contact	  the	  school	  office	  and	  request	  that	  a	  member	  of	  
the	  school	  staff	  be	  assigned	  to	  the	  work	  location.	  

6.10.	  Drugs,	  Tobacco,	  Alcohol,	  Animals	  

The	  Contractor	   shall	  prohibit	   and	   take	  all	   steps	  necessary	   to	  ensure	   that	   its	   and	   its	   subcontractors'	   employees	  do	  not	  
possess,	   consume,	   or	  work	   under	   the	   influence	  of	   any	   alcohol,	   tobacco	  or	   illegal	   drugs	  while	   on	   the	   Project	   site.	   The	  
Contractor	  shall	  take	  all	  necessary	  steps	  to	  ensure	  that	  its	  and	  its	  subcontractor's	  employees	  comply	  with	  ail	  applicable	  
District	   policies	   and	   directives	   relating	   to	   appearance	   and	   behavior	   on	   school	   sites	   and/or	   District	   property.	   The	  
Contractor	  shall	  prohibit	  and	  prevent	   its	  employees	  and	  subcontractor's	  employees	   from	  bringing	  any	  animal	  onto	  the	  
Project.	   	  

	  

7.	  SUBCONTRACTOR	  

7.1.	   Contractor	  agrees	  to	  bind	  every	  subcontractor	  by	  terms	  of	  the	  Contract	  as	  far	  as	  such	  terms	  are	  applicable	  to	  
subcontractor's	   work.	   If	   Contractor	   subcontracts	   any	   part	   of	   this	   Contract,	   Contractor	   shall	   be	   as	   fully	  
responsible	  to	  District	  for	  the	  acts	  and	  omissions	  of	  his	  subcontractor	  and	  of	  persons	  either	  directly	  or	  indirectly	  
employed	  by	  his	  subcontractor,	  as	  he	  is	  for	  acts	  and	  omissions	  of	  persons	  directly	  employed	  by	  himself.	  Nothing	  
contained	   in	   these	  Contract	  Documents	   shall	   create	   any	   contractual	   relation	   between	   any	   subcontractor	   and	  
District.	  The	  District	  shall	  be	  deemed	  to	  be	  the	  third	  party	  beneficiary	  of	  the	  Contract	  between	  the	  contractor	  
and	  the	  subcontractor.	  

	  
7.2.	   	   District's	  consent	  to	  or	  approval	  of	  any	  subcontractor	  under	  this	  Contract	  shall	  not	  in	  any	  way	  relieve	  Contractor	  

of	  his	  obligations	  under	  this	  Contract	  and	  no	  such	  consent	  or	  approval	  shall	  be	  deemed	  to	  waive	  any	  provision	  
of	  this	  Contract.	  The	  District	  reserves	  the	  right	  of	  approval	  of	  all	  subcontractors	  proposed	  for	  use	  on	  this	  Project,	  
and	  to	  this	  end,	  may	  require	  financial,	  performance	  and	  such	  additional	  information	  as	  is	  needed	  to	  secure	  this	  
approval.	  If	  a	  subcontractor	  is	  not	  approved,	  the	  Contractor	  shall	  promptly	  submit	  another	  of	  the	  same	  trade	  for	  
approval.	  
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7.3.	   	   Substitution	   or	   addition	   of	   subcontractors	   shall	   be	   permitted	   only	   as	   authorized	   in	   California	   Public	   Contract	  
Code	  Sections	  4100	  et	  seq.	  

	  

8.	  OTHER	  CONSTRACTS/CONTRACTORS	  

8.1.	   	   	  District	   reserves	   the	   right	   to	   let	   other	   contracts	   in	   connection	  with	   this	  Work	   or	   other	  work	   at	   the	   same	   site.	  
Contractor	  shall	  afford	  other	  contractors	   reasonable	  opportunity	   for	   introduction	  and	  storage	  of	   their	  materials	  
and	  execution	  of	  their	  work	  and	  shall	  properly	  connect	  and	  coordinate	  his	  Work	  with	  theirs.	  

8.2.	   	   	  To	   insure	  proper	  execution	  of	  his	  subsequent	  work,	  Contractor	  shall	  measure	  and	   inspect	  work	  already	   in	  place	  
and	  shall	  at	  once	  report	  to	  the	  District	  any	  discrepancy	  between	  executed	  work	  and	  the	  Contract	  Documents.	  

8.3.	   	   	  Contractor	  shall	  ascertain	  to	  his	  own	  satisfaction	  the	  scope	  of	  the	  Project	  and	  nature	  of	  any	  other	  contracts	  that	  
have	  been	  or	  may	  be	  awarded	  by	  District	   in	  prosecution	  of	  the	  Project	  to	  the	  end	  that	  Contractor	  may	  perform	  
this	  Contract	  in	  the	  light	  of	  such	  other	  contracts,	  if	  any.	  Nothing	  herein	  contained	  shall	  be	  interpreted	  as	  granting	  
to	  Contractor	   exclusive	  occupancy	   at	   the	  Project	   site.	   Contractor	   shall	   not	   cause	   any	  unnecessary	  hindrance	  or	  
delay	  to	  any	  other	  contractor	  working	  on	  project.	  If	  simultaneous	  execution	  of	  any	  contract	  for	  the	  Project	  is	  likely	  
to	  cause	  interference	  with	  performance	  of	  some	  other	  contract	  or	  contracts,	  District	  shall	  decide	  which	  contractor	  
shall	   cease	  work	   temporarily	   and	  which	   contractor	   shall	   continue	  or	  whether	  work	   can	   be	   coordinated	   so	   that	  
contractors	  may	  proceed	  simultaneously.	   	  

	  

9.	  DRAWINGS	  AND	  SPECIFICATIONS	  

9.1.	  Contract	  Documents.	   	  

Contract	  Documents	   are	   complementary,	   and	  what	   is	   called	   for	   by	   one	   shall	   be	   as	   binding	   as	   if	   called	   for	   by	   all.	   The	  
intention	   of	   documents	   is	   to	   include	   all	   labor	   and	  materials,	   equipment,	   and	   transportation	   necessary	   for	   the	   proper	  
execution	   of	   the	  work.	  Materials	   or	  work	   described	   in	  words	  which	   as	   applied	   have	   a	  well-‐known	   technical	   or	   trade	  
meaning	  shall	  be	  deemed	  to	  refer	  to	  such	  recognized	  standards.	  

9.2.	  Interpretations.	   	  

Drawings	   and	   specifications	   are	   intended	   to	   be	   fully	   cooperative	   and	   to	   agree.	   However,	   if	   Contractor	   observes	   that	  
drawings	  and	  specifications	  are	  in	  conflict,	  he	  shall	  promptly	  notify	  the	  District	  in	  writing	  and	  any	  necessary	  changes	  shall	  
be	  adjusted	  as	  provided	  in	  the	  contract	  for	  changes	  in	  work.	  If	  such	  conflict	  arises,	  the	  following	  order	  
of	  precedence	  shall	  generally	  apply,	  provided,	  however,	  that	  the	  order	  of	  precedence	  shall	  not	  be	  so	  rigidly	  interpreted	  
as	  to	  affect	  an	  absurd	  or	  costly	  result:	  

9.2.1 Special	  Conditions	  shall	  take	  precedence	  over	  General	  Conditions.	  
	  
9.2.2 Technical	   Specifications	   implement,	   in	   additional	   detail,	   the	   requirements	   of	   the	   General	  

Conditions.	   In	   the	   event	   of	   conflict	   between	   the	   Technical	   Specifications	   and	   the	   General	  
Conditions,	  the	  General	  Conditions	  shall	  take	  precedence.	  
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9.3.	  Standards,	  Rules,	  and	  Regulations	   	  

Standards,	  Rules,	  and	  Regulations	  referred	  to	  are	  recognized	  printed	  standards	  and	  shall	  be	  considered	  as	  one	  and	  a	  part	  
of	  these	  specifications	  within	  limits	  specified.	  
	  
9.4.	  Copies	  Furnished	  

Contractor	  will	   be	   furnished,	   free	   of	   charge,	   copies	   of	   drawings	   and	   specifications	   as	   set	   forth	   in	   Special	   Conditions.	  
Additional	  copies	  may	  be	  obtained	  at	  cost	  of	  reproduction.	  

9.5.	  Ownership	  of	  Drawings	  

9.5.1	   All	  drawings,	  specifications,	  and	  copies	  thereof	  furnished	  by	  District	  are	  its	  property.	  They	  are	  not	  
to	  be	  used	  on	  other	  work	  and	  with	  exception	  of	  signed	  contract	  sets,	  are	  to	  be	  returned	  to	  District	  
on	  request	  at	  completion	  of	  work.	  

9.5.2	   In	   the	   event	   the	   contract	   requires	   the	   use	   of	   Contractor	   trade	   secrets,	   copyrights,	   proprietary	  
systems	  of	  the	  release	  of	  said	  information,	  a	  confidential	  agreement	  (non-‐Disclosure	  Agreement)	  
may	  be	  required	  by	  Contractor.	  

9.6.	  Examination	  of	  Contract	  Documents	  

Before	  commencing	  any	  portion	  of	  the	  Work,	  Contractor	  shall	  again	  carefully	  examine	  all	  applicable	  Contract	  Documents,	  
the	  Project	  site	  and	  other	  information	  given	  to	  Contractor	  as	  to	  materials	  and	  methods	  of	  construction	  and	  other	  Project	  
requirements.	   Contractor	   shall	   immediately	   notify	   the	   District	   Representative	   of	   any	   potential	   error,	   inconsistency,	  
ambiguity,	   conflict	  or	   lack	  of	  detail	   or	  explanation.	   If	   Contractor	  performs,	  permits,	  or	   causes	   the	  performance	  of	   any	  
Work	  which	  is	  in	  error,	  inconsistent	  or	  ambiguous,	  or	  not	  sufficiently	  detailed	  or	  explained,	  Contractor	  shall	  bear	  any	  and	  
all	   resulting	   costs,	   including,	   without	   limitation,	   the	   cost	   of	   correction.	   In	   no	   case	   shall	   the	   Contractor	   or	   any	  
subcontractor	  proceed	  with	  Work	  if	  uncertain	  as	  to	  the	  applicable	  requirements.	  

9.7.	  Additional	  Instructions	  

After	   notification	   of	   any	   error,	   inconsistency,	   ambiguity,	   conflict	   or	   lack	   of	   detail	   or	   explanation,	   the	   District	  
Representative	   will	   provide	   any	   required	   additional	   instructions,	   by	   means	   of	   drawings	   or	   other	   written	   direction,	  
necessary	  for	  proper	  execution	  of	  the	  Work.	  

9.8.	  Quality	  of	  Parts,	  Construction	  and	  Finish	   	  

All	  parts	  of	   the	  Work	  shall	  be	  of	   the	  best	  quality	  of	   their	   respective	  kinds	  and	  the	  Contractor	  must	  use	  all	  diligence	  to	  
inform	  itself	  fully	  as	  to	  the	  required	  construction	  and	  finish.	  In	  no	  case	  shall	  Contractor	  proceed	  with	  the	  Work	  without	  
obtaining	  first	  from	  the	  District	  Representative	  such	  approval	  as	  may	  be	  necessary	  for	  the	  proper	  performance	  of	  Work.	  

9.9.	  Contractor's	  Variation	  from	  Contract	  Document	  Requirements	  

If	  it	  is	  found	  that	  the	  Contractor	  has	  varied	  from	  the	  requirements	  of	  the	  Contract	  Documents	  including	  the	  requirement	  
to	  comply	  with	  all	  applicable	  laws,	  ordinances,	  rules	  and	  regulations,	  the	  District	  Representative	  may	  at	  any	  time,	  before	  
or	   after	   completion	   of	   the	  Work,	   order	   the	   improper	  Work	   removed,	   remade	   or	   replaced	   by	   the	   Contractor	   at	   the	  
Contractor's	  expense.	  
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10.	  CONTRACTOR’S	  SUBMITTALS	  AND	  SCHEDULES	  

10.1.	  Progress	  Schedule	  
	  

10.1.1.	   	   Within	  SEVEN	  (7)	  days	  after	  the	  date	  of	  the	  request	   from	  the	  District,	  Contractor	  shall	  prepare	  a	  
baseline	  progress	  schedule	  in	  hard	  copy	  and	  electronic	  form	  and	  shall	  submit	  this	  schedule	  for	  the	  
District's	   approval.	   The	   schedule	   shall	   include	  milestones	   and	   shall	   include	   the	   "critical	   path"	   of	  
construction.	  Contractor's	  failure	  to	  incorporate	  all	  elements	  of	  work	  required	  for	  the	  performance	  
of	  the	  Contract	  or	  any	  inaccuracy	  in	  the	  schedule	  shall	  not	  excuse	  the	  Contractor	  from	  performing	  
all	   work	   required	   for	   a	   completed	   project	   within	   the	   specified	   contract	   time	   period,	  
notwithstanding	  the	  District's	  acceptance	  of	  the	  schedule.	   	  

10.1.2.	   	   Such	   schedule	   shall	   indicate	   graphically	   the	   beginning	   and	   completion	   dates	   of	   all	   phases	   of	  
construction,	  and	  shall	  indicate	  the	  critical	  path	  for	  all	  critical,	  sequential	  time	  related	  activities.	  All	  
required	  schedules	  shall	   indicate	  "float	  time"	  for	  all	  "slack"	  or	  "gaps"	  in	  the	  non-‐critical	  activities.	  
Submitted	  construction	  schedules	  shall	  have	  a	  duration	  which	  does	  not	  exceed	  the	  contract	  time.	   	  

10.2.	  Submittals	  

10.2.1.	   As	   applicable	   to	   the	   Contractor’s	   scope	   of	   work,	   Contractor	   shall	   furnish	   for	   approval,	   within	  
THIRTY	  (30)	  days	  following	  execution	  of	  the	  Contract,	  material	  lists	  and	  certifications,	  mix	  designs,	  
schedules,	  and	  other	  submittals,	  as	  required	  in	  the	  specifications.	   	  

10.2.2.	   Contractor	  will	  provide	  samples	  and	  submittals,	  together	  with	  catalogs	  and	  supporting	  data	  
required	  by	  District	  within	  a	  reasonable	  time	  period	  so	  as	  not	  to	  cause	  delays	  on	  the	  
Project.	  

10.2.3.	   This	  provision	  shall	  not	  authorize	  any	  extension	  of	  time	  for	  performance	  of	  this	  Contract.	  
The	  District	  representative	  will	  check	  and	  approve	  such	  samples	  only	  for	  conformance	  
with	  the	  design	  concept	  of	  the	  Work	  and	  for	  compliance	  with	  information	  given	  in	  Contract	  
Documents.	  Work	  shall	  be	  in	  accordance	  with	  approved	  samples.	  District	  action	  will	  be	  
taken	  within	  ten	  (10)	  calendar	  days	  after	  receiving	  such	  samples	  and	  submittals.	  If	  in	  the	  
District's	  professional	  judgment	  ten	  (10)	  days	  is	  an	  insufficient	  amount	  of	  time	  to	  permit	  
adequate	  review,	  District	  shall,	  within	  the	  initial	  ten	  (10)	  day	  period,	  notify	  the	  Contractor,	  
with	  a	  copy	  to	  the	  Inspector	  and	  the	  District,	  of	  the	  amount	  of	  time	  that	  will	  be	  required	  to	  
respond.	  

10.2.4.	   If	  the	  District's	  response	  results	  in	  a	  change	  in	  the	  Project,	  then	  such	  change	  shall	  be	  
effected	  by	  a	  written	  change	  order.	  

10.3.	  Shop	  Drawings	  
	  

10.3.1.	   	   Contractor	  shall	  check	  and	  verify	  all	  field	  measurements	  and	  shall	  submit	  with	  such	  promptness	  as	  
to	  cause	  no	  delay	  in	  his	  own	  Work	  or	  in	  that	  of	  any	  other	  contractor,	  subcontractor,	  District,	  other	  
independent	  contractor	  or	  worker	  on	  the	  Project,	   three	   (3)	  copies	  and/or	  electronic	  copies	  of	  all	  
shop	  or	  setting	  drawings,	  schedules,	  and	  materials	  list,	  and	  all	  other	  submittals	  in	  accordance	  with	  
other	  provisions	  of	   the	  contract	   required	   for	   the	  work	  of	  various	   trades.	  Contractor	   shall	   sign	  all	  
submittals	   affirming	   that	   submittals	   have	   been	   reviewed	   and	   approved	   by	   Contractor	   prior	   to	  
submission	   to	   District.	   Each	   signed	   submittal	   shall	   affirm	   that	   the	   submittal	   meets	   all	   the	  
requirements	  of	  the	  Contract	  Documents	  except	  as	  specifically	  and	  clearly	  noted	  and	  listed	  on	  the	  
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cover	  sheet	  of	  the	  submittal.	  
	  
10.3.2.	   	   Contractor	   shall	   advise	   District	   immediately,	   if	   District	   has	   not	   checked	   and	   approved	   with	  

reasonable	  promptness,	  such	  schedules	  and	  drawings	  for	  conformance	  with	  the	  design	  concept	  of	  
the	  Project	   and	   compliance	  with	   information	  given	   in	   the	  Contract	  Documents.	   Contractor	   shall	  
make	   any	   corrections	   required	   by	   District,	   file	   with	   him	   three	   (3)	   corrected	   copies	   and/or	  
electronic	   copies,	   and	   furnish	   such	   other	   copies	   or	   electronic	   copies	   as	   may	   be	   needed	   for	  
construction.	   District's	   approval	   of	   such	   drawings	   or	   schedules	   also	   shall	   not	   relieve	   Contractor	  
from	  responsibility	   for	  deviations	   from	  drawings	  or	   specifications	  unless	  he	  has	   in	  writing	  called	  
the	   District's	   attention	   to	   such	   deviations	   at	   time	   of	   submission	   and	   has	   secured	   his	   written	  
approval.	  The	  District's	  approval	  of	  such	  drawings	  and	  schedules	  also	  shall	  not	  relieve	  Contractor	  
from	   responsibility	   for	   errors	   in	   shop	   drawings	   or	   schedules.	   For	   purposes	   of	   this	   section	  
"reasonable	   promptness"	   shall	   mean	   such	   reasonable	   promptness	   as	   to	   cause	   no	   delay	   in	   the	  
Work	   or	   in	   the	   activities	   of	   the	   District,	   Contractor	   or	   separate	   contractors,	   while	   allowing	  
sufficient	  time	  in	  the	  District's	  professional	  judgment	  to	  permit	  adequate	  review.	  

	  

11.	  SITE	  ACCESS,	  CONDITIONS	  AND	  REQUIREMENTS	  

11.1.	  Easements	  

Easements	   for	   permanent	   structures	   or	   permanent	   changes	   in	   existing	   facilities	   shall	   be	   secured	   and	   paid	   for	   by	   the	  
District,	  unless	  otherwise	  specified.	  

11.2.	  Surveys	  

Surveys	   to	   determine	   location	   of	   property	   lines	   and	   corners	   will	   be	   supplied	   by	   the	   District.	   Surveys	   to	   determine	  
locations	  of	  construction,	  grading,	  and	  site	  work	  shall	  also	  be	  provided	  by	  the	  District.	  

11.3.	  Sanitary	  Facilities	  

Sanitary	  Facilities	  shall	  be	  supplied	  by	  the	  District.	  

11.4.	  Layout	  And	  Field	  Engineering	  
	  

11.4.1. District	  shall	  provide	  and	  maintain	  for	  the	  Contractor	  the	  locations	  of	  four	  (4)	  corners	  of	  the	  building(s)	  an	  
finish	  floor	  elevations.	  

	  
11.4.1. Contractor	  shall	  be	  responsible	  for	  having	  ascertained	  pertinent	  local	  conditions	  such	  as	  location,	  

accessibility,	  and	  general	  character	  of	  the	  Site	  and	  for	  having	  satisfied	  itself	  as	  to	  the	  conditions	  under	  which	  
the	  Work	  is	  to	  be	  performed.	   	   	  

11.5.	  Removal	  of	  Hazardous	  Materials	  

11.5.1.	   Since	  removal	  and/or	  abatement	  of	  asbestos,	  PCBs	  and	  other	  toxic	  wastes	  and	  hazardous	  materials	  
is	  a	  specialized	  field	  of	  work	  with	  specialized	  insurance	  requirements,	  unless	  otherwise	  specified	  in	  
the	   Contract	   Documents,	   the	   District	   shall	   contract	   directly	   for	   such	   specialized	   services,	   if	  
required,	  and	  shall	  not	  require	  the	  Contractor	  to	  subcontract	  for	  such	  services.	  

11.5.2.	   In	  the	  event	  the	  Contractor	  encounters	  on	  the	  site	  material	  reasonably	  believed	  to	  be	  asbestos	  or	  
polychlorinated	   biphenyl	   (PCB)	   which	   has	   not	   been	   rendered	   harmless,	   the	   Contractor	   shall	  
immediately	  stop	  work	  in	  the	  area	  affected	  and	  report	  the	  condition	  to	  the	  District,	  inspector,	  and	  
District	  in	  writing.	  The	  work	  in	  the	  affected	  area	  shall	  not	  thereafter	  be	  resumed	  except	  by	  written	  
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agreement	  of	  the	  District	  and	  Contractor	  if	  in	  fact	  the	  material	  is	  asbestos	  or	  PCB	  and	  has	  not	  been	  
rendered	  harmless.	  The	  work	  in	  the	  affected	  area	  shall	  be	  resumed	  in	  the	  absence	  of	  asbestos	  or	  
PCB,	  or	  when	  it	  has	  been	  rendered	  harmless,	  by	  written	  agreement	  of	  the	  District	  and	  Contractor,	  
or	  by	  resolution	  pursuant	  to	  Section	  22.3.	  

	  
11.6.	  Cutting	  And	  Patching	  

All	  required	  cutting	  and	  patching	  of	  site	  condition,	  asphalt	  or	  concrete	  is	  not	  a	  part	  of	  this	  contract.	  

11.7.	  Access	  To	  Work	  

District	   and	   its	   representatives	   shall	   at	   all	   times	   have	   access	   to	   the	  Work	   wherever	   it	   is	   in	   preparation	   or	   progress.	  
Contractor	  shall	  provide	  safe	  and	  proper	  facilities	  for	  such	  access	  so	  that	  the	  District's	  representatives	  may	  perform	  their	  
functions	  under	  the	  Contract.	  

11.8.	  Soils	  Investigation	  Report	  

	  
11.8.1.	   	  When	  a	  soils	  investigation	  report	  obtained	  from	  test	  holes	  at	  Site	  is	  available,	  that	  report	  shall	  be	  available	  

to	  the	  Contractor	  and	  shall	  be	  a	  part	  of	  the	  Contract.	  
	  
11.8.2.	   	   Any	  soils	  and	  investigation	  reports	  required	  by	  DSA	  to	  be	  provided	  by	  the	  District.	  
	  
11.8.3.	   Any	  soils	  mitigation	  or	  treatment	  needed	  per	  recommendations	  of	  Soils	  Investigation	  Report	  shall	  be	  

provided	  by	  the	  District.	  
	  

11.9.	  Compliance	  With	  State	  Storm	  Water	  Permit	  for	  Construction	  
	  
As	  required	  per	  the	  Contractor’s	  Scope	  of	  Work:	  

11.9.1.	   The	  Contractor	  shall	  be	  required	  to	  comply	  with	  all	  conditions	  of	  the	  State	  Water	  Resources	  Control	  Board	  
(State	  Water	  Board)	  National	  Pollutant	  Discharge	  Elimination	  System	  General	  Permit	   for	  Waste	  Discharge	  
Requirements	   for	  Discharges	  of	  Storm	  Water	  Runoff	  Associated	  with	  Construction	  Activity	   (Permit)	   for	  all	  
construction	  activity	  which	  results	  in	  the	  disturbance	  of	  in	  excess	  of	  one	  acre	  of	  total	  land	  area	  or	  which	  is	  
part	  of	  a	  larger	  common	  area	  of	  development	  or	  sale.	  The	  District	  shall	  be	  responsible	  for	  filing	  the	  Notice	  
of	   Intent	   and	   for	   obtaining	   the	   Permit.	   The	   District	   shall	   be	   solely	   responsible	   for	   preparing	   and	  
implementing	  a	  Storm	  Water	  Pollution	  Prevention	  Plan	  (SWPPP)	  prior	  to	  initiating	  Work	  

11.9.2.	   Contractor	  shall	  be	  responsible	  for	  complying	  with	  the	  provisions	  of	  the	  Permit	  and	  the	  SWPPP,	   including	  
the	  standard	  provisions,	  monitoring	  and	  reporting	  requirements	  as	  required	  by	  the	  Permit.	  Contractor	  shall	  
provide	  copies	  of	  all	  reports	  and	  monitoring	  information	  to	  the	  District.	  

11.9.3.	   Contractor	  shall	  comply	  with	  the	  lawful	  requirements	  of	  any	  applicable	  municipality,	  the	  County,	  drainage	  
district,	   and	  other	   local	   agencies	   regarding	   discharges	   of	   storm	  water	   to	   separate	   storm	  drain	   system	  or	  
other	   watercourses	   under	   their	   jurisdiction,	   including	   applicable	   requirements	   in	   municipal	   storm	  water	  
management	  programs.	  

11.9.4.	   Failure	   to	   comply	   with	   the	   Permit	   is	   a	   violation	   of	   federal	   and	   state	   law.	   Contractor	   hereby	   agrees	   to	  
indemnify	  and	  hold	  harmless	   the	  District,	   its	  Board	  members,	  officers,	  agents,	  employees	  and	  authorized	  
volunteers	   from	  and	  against	  any	  and	  all	   claims,	  demands,	   losses	  or	   liabilities	  of	  any	  kind	  or	  nature	  which	  
District,	  its	  Board	  members,	  officers,	  agents,	  employees	  and	  authorized	  volunteers	  may	  sustain	  or	  incur	  for	  
noncompliance	  with	  the	  Permit	  arising	  out	  of	  or	  in	  connection	  with	  the	  Project,	  except	  for	  liability	  resulting	  
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from	  the	  negligence	  or	  willful	  misconduct	  of	  the	  District,	  its	  Board	  members,	  officers,	  agents,	  employees	  or	  
authorized	  volunteers.	  District	  may	  seek	  damages	  from	  Contractor	  for	  delay	  in	  completing	  the	  Contract	  in	  
accordance	  with	  Article	  6	  hereof,	  caused	  by	  Contractor's	  failure	  to	  comply	  with	  the	  Permit.	  

	  
11.10.	  Utilities	  

	  
All	  utilities,	  including,	  but	  not	  limited	  to	  electricity,	  water,	  and	  gas,	  used	  on	  work	  shall	  be	  furnished	  and	  paid	  for	  by	  the	  
District.	   	  
	  
11.11.	  Temporary	  Facilities	  
	  
Temporary	  water,	  electric	  light	  and	  power,	  corporation	  yard,	  parking,	  and	  toilet	  facilities	  as	  may	  be	  required	  at	  each	  site	  
and	   compliance	   with	   such	   requirements	   and	   restrictions	   for	   their	   use	   as	   may	   be	   prescribed	   by	   authorities	   having	  
jurisdiction	  shall	  be	  the	  responsibility	  of	  the	  District.	  

	  

12.	  TRENCHES	  

12.1.	  Trenches	  and	  Excavations	  Five	  Feet	  or	  More	  in	  Depth	   	  

The	   Contractor	   shall	   submit	   to	   the	   District,	   in	   advance	   of	   excavation,	   a	   detailed	   plan	   showing	   the	   design	   of	   shoring,	  
bracing,	   sloping	   or	   other	   provisions	   to	   be	  made	   for	   worker	   protection	   from	   the	   hazard	   of	   caving	   ground	   during	   the	  
excavation	  of	  any	  trench	  or	   trenches	   five	   feet	  or	  more	   in	  depth.	   If	   the	  plan	  varies	   from	  shoring	  system	  standards,	   the	  
plan	  shall	  be	  prepared	  by	  a	  registered	  civil	  or	  structural	  engineer.	  The	  plan	  shall	  not	  be	  less	  effective	  than	  the	  shoring,	  
bracing,	  sloping,	  or	  other	  provisions	  of	  the	  Construction	  Safety	  Orders,	  as	  defined	  in	  the	  California	  Code	  of	  Regulations.	  
The	  Contractor	  shall	  not	  commence	  any	  excavation	  work	  until	  it	  has	  secured	  all	  necessary	  permits	  including	  the	  required	  
CAL	   OSHA	   excavation/shoring	   permit.	   Any	   permits	   shall	   be	   prominently	   displayed	   on	   the	   site	   prior	   to	   the	  
commencement	  of	  any	  excavation.	  

12.2.	  Trenches	  and	  Excavations	  Deeper	  than	  Four	  Feet	  

If	  Work	  under	  this	  Contract	  involves	  digging	  trenches	  or	  other	  excavation	  that	  extends	  deeper	  than	  four	  feet	  below	  the	  
surface,	  Contractor	  shall	  promptly,	  and	  before	   the	   following	  conditions	  are	  disturbed,	  notify	   the	  District,	   in	  writing,	  of	  
any:	  

12.2.1 Material	   that	   the	   Contractor	   believes	   may	   be	   material	   that	   is	   hazardous	   waste,	   as	   defined	   in	  
Section	  25117	  of	  the	  Health	  and	  Safety	  Code,	  that	  is	  required	  to	  be	  removed	  to	  a	  Class	  I,	  Class	  II,	  or	  
Class	  III	  disposal	  site	  in	  accordance	  with	  provisions	  of	  existing	  law.	  
	  

12.2.2 Subsurface	   or	   latent	   physical	   conditions	   at	   the	   site	   differing	   from	   those	   indicated,	   including	  
geological,	  soils,	  or	  water	  table	  issues	  that	  impede	  construction	  or	  increase	  the	  construction	  cost.	  

	  
12.3. Unknown	   physical	   conditions	   at	   the	   site	   of	   any	   unusual	   nature,	   different	   materially	   from	   those	   ordinarily	  

encountered	   and	   generally	   recognized	   as	   inherent	   in	   work	   of	   the	   character	   provided	   for	   in	   the	   Contract	  
Documents.	  

12.4.	   	   The	  District	  shall	  promptly	  investigate	  the	  conditions,	  and	  if	  it	  finds	  that	  the	  conditions	  do	  so	  materially	  differ,	  or	  
do	  involve	  hazardous	  waste,	  and	  cause	  a	  decrease	  or	  increase	  in	  Contractor's	  cost	  of,	  or	  the	  time	  required	  for,	  
performance	   of	   any	   part	   of	   the	   Work,	   shall	   issue	   a	   change	   order	   under	   the	   procedures	   described	   in	   these	  
General	  Conditions.	  If	  asbestos-‐related	  work	  or	  hazardous	  substance	  removal	  is	  required	  that	  is	  not	  disclosed	  in	  
the	  Contract	  Documents,	  such	  work	  shall	  be	  performed	  pursuant	  to	  a	  contract	  separate	  from	  any	  other	  Work	  to	  
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be	  performed	  as	  required	  by	  Section	  25914.2	  of	  the	  Health	  and	  Safety	  Code,	  as	  may	  be	  amended	  from	  time	  to	  
time.	  

12.5.	   	   In	   the	   event	   that	   a	   dispute	   arises	   between	   the	   District	   and	   the	   Contractor	   as	   to	   whether	   the	   conditions	  
materially	  differ,	  or	  involve	  hazardous	  waste,	  or	  cause	  a	  decrease	  or	  increase	  in	  the	  Contractor's	  cost	  of,	  or	  time	  
required	   for,	   performance	  of	   any	   part	   of	   the	  Work,	   the	   Contractor	   shall	   not	   be	   excused	   from	  any	   scheduled	  
completion	   date	   provided	   for	   by	   the	   Contract,	   but	   shall	   proceed	   with	   all	   Work	   to	   be	   performed	   under	   the	  
Contract.	  Contractor	  shall	   retain	  any	  and	  all	   rights	  provided	  either	  by	  Contract	  or	  by	   law	  which	  pertain	  to	  the	  
resolution	  of	  disputes	  and	  protests	  between	  the	  parties.	  

	  

13.	  INSURANCE	  AND	  BONDS	  

13.1.	  Contract	  Security	  

At	  the	  request	  of	  the	  District,	  prior	  to	  commencing	  any	  portion	  of	  the	  Work,	  the	  Contractor	  shall	  apply	  for	  and	  furnish	  
the	   District	   separate	   payment	   and	   performance	   bonds	   for	   its	   portion	   of	   the	   Work	   which	   shall	   cover	   100%	   faithful	  
performance	  of	  and	  payment	  of	  all	  obligations	  arising	  under	  the	  Contract	  Documents	  and/or	  guaranteeing	  the	  payment	  
in	  full	  of	  all	  claims	  for	  labor	  performed	  and	  materials	  supplied	  for	  the	  Work.	  All	  bonds	  shall	  be	  provided	  by	  a	  corporate	  
surety	  authorized	  and	  admitted	  to	  transact	  business	  in	  California.	  All	  bonds	  shall	  be	  submitted	  on	  the	  District's	  approved	  
form.	  

	  
13.2.	  Worker’s	  Compensation	  Insurance	   	  

13.2.1.	   The	  Contractor	  shall	  provide,	  during	  the	  life	  of	  this	  Contract,	  workers'	  compensation	  insurance	  for	  
all	  of	  his	  employees	  engaged	  in	  work	  under	  this	  Contract,	  on	  or	  at	  the	  site	  of	  the	  Project,	  and,	  in	  
case	  any	  of	  his	  work	   is	  sublet,	  the	  Contractor	  shall	  require	  the	  subcontractor	  similarly	  to	  provide	  
workers'	   compensation	   insurance	   for	   all	   the	   latter's	   employees.	   Any	   class	   of	   employee	   or	  
employees	   not	   covered	   by	   a	   subcontractor's	   insurance	   shall	   be	   covered	   by	   the	   Contractor's	  
insurance.	  In	  case	  any	  class	  of	  employees	  engaged	  in	  work	  under	  this	  Contract,	  on	  or	  at	  the	  site	  of	  
the	   Project,	   is	   not	   protected	   under	   the	   workers'	   compensation	   statutes,	   the	   Contractor	   shall	  
provide	  or	  shall	  cause	  a	  
subcontractor	  to	  provide,	  adequate	  insurance	  coverage	  for	  the	  protection	  of	  such	  employees	  not	  
otherwise	   protected.	   The	   Contractor	   shall	   file	   with	   the	   District	   certificates	   of	   his	   insurance	  
protecting	  workers.	  

13.2.2.	   Company	  or	  companies	  providing	  insurance	  coverage	  shall	  be	  acceptable	  to	  the	  District,	  and	  in	  the	  
following	  form	  and	  coverage.	  

13.2.2.1.	   	   Statutory	  Workers'	  Compensation	  and	  Employer's	  Liability	  Coverage:	  Contractor	  shall	  maintain	  
insurance	  to	  afford	  protection	  for	  all	  claims	  under	  California	  Workers'	  Compensation	  Act	  and	  
other	  employee	  benefit	  acts,	  and	  in	  addition,	  shall	  maintain	  Employer's	  Liability	  Insurance	  for	  
a	  minimum	  limit	  of	  $1,000,000.	  The	  Workers'	  Compensation	  Policy	  shall	  include	  the	  following	  
endorsements,	  copies	  of	  which	  shall	  be	  provided	  to	  District:	  

13.2.2.1.1.	   	   The	  Voluntary	  Compensation	  Endorsement;	  and	  
	  
13.2.2.1.2.	   	   Broad	  Form	  All	  States	  Endorsement;	  and	  
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13.3.	  Commercial	  General	  Liability	  And	  Property	  Damage	  Insurance	   	  

13.3.1.	   Contractor	  shall	  procure	  and	  maintain	  during	  the	  life	  of	  this	  Contract	  and	  for	  such	  other	  period	  as	  may	  be	  
required	  herein,	  at	  its	  sole	  expense,	  such	  comprehensive	  general	  liability	  insurance	  or	  commercial	  general	  
liability	   and	  property	  damage	   insurance	  as	   shall	   protect	  Contractor	  and	  District	   from	  all	   claims	   for	  bodily	  
(personal)	  injury,	  including	  accidental	  death,	  as	  well	  as	  claims	  for	  property	  damage	  arising	  from	  operations	  
under	  this	  Contract,	  and	  other	  covered	  loss,	  however	  occasioned,	  occurring	  during	  the	  policy	  term.	  Such	  
policy	   shall	   comply	  with	  all	   the	   requirements	  of	   this	  article,	   and	   shall	  be	   in	   the	   form	  and	  amounts	  as	   set	  
forth	  in	  the	  Special	  Conditions.	  The	  limits	  set	  forth	  in	  the	  Special	  Conditions	  shall	  not	  be	  construed	  to	  relieve	  
the	   Contractor	   from	   liability	   in	   excess	   of	   such	   coverage,	   nor	   shall	   it	   limit	   Contractor's	   indemnification	  
obligations	  to	  the	  District,	  and	  shall	  not	  preclude	  the	  District	  from	  taking	  such	  other	  actions	  available	  to	  the	  
District	  under	  other	  provisions	  of	  the	  Contract	  Documents	  or	  law.	  

13.3.2.	   Contractor	  shall	  make	  certain	  that	  any	  and	  all	  subcontractors	  hired	  by	  Contractor	  are	  insured	  in	  accordance	  
with	   this	   Contract.	   If	   any	   subcontractor's	   coverage	   does	   not	   comply	   with	   the	   foregoing	   provisions,	  
Contractor	   shall	   indemnify	   and	  hold	  District	   harmless	   from	  any	  damage,	   loss,	   cost,	   or	   expense,	   including	  
attorneys'	  fees,	  incurred	  by	  District	  as	  a	  result	  thereof.	  

	  
13.3.3.	   Company	  or	  companies	  providing	  insurance	  coverage	  shall	  be	  acceptable	  to	  the	  District	  and	  authorized	  to	  

conduct	  business	  in	  the	  State	  of	  California.	  

13.3.4.	   Any	  general	   liability	  policy	  provided	  by	  Contractor	  hereunder	  shall	  contain	  an	  endorsement	  which	  applies	  
its	   coverage	   to	  District,	  members	  of	  District's	   board	  of	   trustees,	   and	   the	  officers,	   agents,	   employees	   and	  
volunteers	  of	  District,	   the	   State	  Allocation	  Board,	   if	   applicable,	   and	   the	  District's	   consultants,	   individually	  
and	  collectively,	  as	  additional	  insured	  using	  form	  CG2010	  11-‐85	  or	  equivalent	  which	  must	  include	  products	  
and	   completed	   operations	   coverage,	   broad	   form	   property	   damage	   coverage,	   coverage	   for	   collapse,	  
explosion	  and	  underground,	  and	  include	  independent	  contractor	  coverage.	  

13.3.5.	   The	  coverage	  afforded	  by	  the	  additional	  insured	  endorsement	  described	  in	  paragraph	  (d)	  above,	  shall	  apply	  
as	  primary	   insurance,	  and	  any	  other	   insurance	  maintained	  by	  District,	   the	  members	  of	  District's	  Board	  of	  
Trustees,	  or	  its	  officers,	  agents,	  employees	  and	  volunteers,	  or	  any	  self-‐funded	  program	  of	  District,	  shall	  be	  
in	  excess	  only	  and	  not	  contributing	  to	  such	  coverage.	  

13.3.6.	   Contractor	  shall	  notify	  District	  in	  writing	  of	  the	  amount,	  if	  any,	  of	  self-‐insured	  retention	  provided	  under	  the	  
General	   Liability	   coverage,	   with	   a	   maximum	   limit	   of	   $25,000.	   District	   may	   approve	   higher	   retention	  
amounts,	   based	   upon	   review	   of	   documentation	   submitted	   by	   Contractor.	   Such	   review	   shall	   take	   into	  
consideration	   Contractor's	   net	   worth	   and	   reserves	   for	   payment	   of	   claims	   of	   liability	   against	   Contractor,	  
which	   must	   be	   sufficient	   to	   adequately	   compensate	   for	   the	   lack	   of	   other	   insurance	   coverage	   required	  
hereunder.	  

13.3.7.	   All	  general	  liability	  policies	  shall	  be	  written	  to	  apply	  to	  all	  bodily	  injury,	  including	  death,	  property	  damage,	  
personal	   injury	   and	   other	   covered	   loss,	   however	   occasioned,	   occurring	   during	   the	   policy	   term,	   and	   shall	  
specifically	  insure	  the	  performance	  by	  Contractor	  of	  that	  part	  of	  the	  indemnification	  contained	  in	  Article	  25	  
hereof,	   relating	   to	   liability	   for	   injury	   to	   or	   death	   of	   persons	   and	   damage	   to	   property.	   If	   the	   coverage	  
contains	  one	  or	  more	  aggregate	  limits,	  a	  minimum	  of	  50%	  of	  any	  such	  aggregate	  limit	  must	  remain	  available	  
at	  all	   times;	   if	  over	  50%	  of	  any	  aggregate	   limit	  has	  been	  paid	  or	   reserved,	  District	  may	   require	  additional	  
coverage	   to	  be	  purchased	  by	  Contractor	   to	   restore	   the	   required	   limits.	  Contractor	  may	  combine	  primary,	  
umbrella,	  and	  as	  broad	  as	  possible	  excess	  liability	  coverage	  to	  achieve	  the	  total	  limits	  indicated	  above.	  Any	  
umbrella	  or	  excess	  liability	  policy	  shall	  include	  the	  additional	  insured	  endorsement,	  products	  and	  completed	  
operations	  coverage	  and	  broad	  form	  property	  damage	  described	   in	  paragraphs	   (d)	  and	  (e),	  above.	  To	  the	  
extent	  that	  the	  umbrella	  insurer	  requires	  notice	  of	  changes	  to	  the	  primary	  policy,	  notice	  will	  be	  considered	  
to	  be	  given	  and	  not	  prejudice	  the	  District's	  rights	  to	  recover	  under	  the	  umbrella	  policy.	  
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13.3.8.	   Contractor	  and	  District	  release	  each	  other,	  and	  their	  respective	  authorized	  representatives,	  from	  any	  Claims	  
(as	   further	   defined	   in	   Article	   25),	   but	   only	   to	   the	   extent	   that	   the	   proceeds	   received	   from	   any	   policy	   of	  
liability	  insurance	  carried	  by	  District	  or	  Contractor,	  other	  than	  any	  self-‐insurance,	  covers	  any	  such	  Claim	  or	  
damage.	  Included	  in	  any	  policy	  or	  policies	  of	  liability	  insurance	  provided	  by	  Contractor	  hereunder	  shall	  be	  a	  
standard	  waiver	   of	   rights	   of	   subrogation	   against	  District	   by	   the	   insurance	   company	   issuing	   said	   policy	   or	  
policies.	  

13.3.9.	   If	  coverage	  is	  written	  on	  a	  "claims	  made"	  basis,	  the	  Certificate	  of	  Insurance	  shall	  clearly	  so	  state.	  In	  addition	  
to	  the	  coverage	  requirements	  specified	  above,	  such	  policy	  shall	  provide	  that:	  
	  
13.3.9.1.	   	   The	  policy	   retroactive	  date	  coincides	  with	  or	  precedes	  Contractor's	  commencement	  of	  work	  

under	  the	  Contract	  (including	  subsequent	  policies	  purchased	  as	  renewals	  or	  replacements).	  

13.3.9.2.	   Contractor	  will	  make	  every	  effort	  to	  maintain	  similar	  insurance	  during	  the	  required	  extended	  
period	  of	  coverage	  following	  expiration	  of	  the	  Contract,	   including	  the	  requirement	  of	  adding	  
all	  additional	  insureds.	  

13.3.9.3. If	   insurance	   is	   terminated	   for	   any	   reason,	   Contractor	   shall	   purchase	   an	   extended	   reporting	  
provision	  of	  at	  least	  two	  years	  to	  report	  claims	  arising	  in	  connection	  with	  the	  Contract.	  

13.3.9.4.	   The	   policy	   allows	   for	   reporting	   of	   circumstances	   or	   incidents	   that	  might	   give	   rise	   to	   future	  
claims.	  

13.3.10.	  Contractor's	   failure	   to	   procure	   the	   insurance	   specified	   herein,	   or	   failure	   to	   deliver	   certified	   copies	   or	  
appropriate	   certificates	   of	   such	   insurance,	   or	   failure	   to	   make	   the	   premium	   payments	   required	   by	   such	  
insurance,	  shall	  constitute	  a	  material	  breach	  of	  the	  Contract,	  and	  District	  may,	  at	  its	  option,	  terminate	  the	  
Contract	  for	  any	  such	  default	  by	  Contractor.	  

13.3.11.	   The	   requirements	   as	   to	   the	   types	   and	   limits	   of	   insurance	   coverage	   set	   forth	   herein	   and	   in	   the	   Special	  
Conditions	   to	   be	  maintained	   by	   the	   Contractor,	   and	   any	   approval	   of	   said	   insurance	   by	   the	  District	   or	   its	  
insurance	   advisor(s),	   are	   not	   intended	   to	   and	   shall	   not	   in	   any	  manner	   limit	   or	   qualify	   the	   liabilities	   and	  
obligations	  otherwise	  assumed	  by	  the	  Contractor	  pursuant	  to	  the	  Agreement,	  including,	  but	  not	  limited	  to,	  
the	  provisions	  concerning	  indemnification.	  

13.3.12.	  District	  shall	  retain	  the	  right	  at	  any	  time	  to	  review	  the	  coverage,	  form,	  and	  amount	  of	   insurance	  required	  
herein	  and	  may	  require	  Contractor	  to	  obtain	  insurance	  reasonably	  sufficient	  in	  coverage,	  form	  and	  amount	  
to	   provide	   adequate	   protection	   against	   the	   kind	   and	   extent	   of	   risk	  which	   exists	   at	   the	   time	   a	   change	   in	  
insurance	  is	  required.	  

13.3.13.	  All	  deviations	   from	  the	  contractual	   insurance	  requirements	  stated	  herein	  must	  be	  approved	   in	  writing	  by	  
District's	  risk	  manager.	  

13.4.	  Automobile	  Liability	  Insurance	   	  

Contractor	  shall	  take	  out	  and	  maintain	  at	  all	  times	  during	  the	  term	  of	  this	  Contract	  Automobile	  Liability	  Insurance	  in	  the	  
amount	  of	  at	  least	  one	  million	  dollars	  ($1,000,000).	  Such	  insurance	  shall	  provide	  coverage	  for	  bodily	  injury	  and	  property	  
damage	  including	  coverage	  for	  non-‐owned	  and	  hired	  vehicles,	  in	  a	  form	  and	  with	  insurance	  companies	  acceptable	  to	  the	  
District.	  

13.5.	  Proof	  Of	  Carriage	  of	  Insurance	   	  

13.5.1.	   Any	  insurance	  carrier	  providing	  insurance	  coverage	  required	  by	  the	  Contract	  Documents	  shall	  be	  admitted	  
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to	   and	   authorized	   to	   do	   business	   in	   the	   State	   of	   California	   unless	  waived,	   in	  writing,	   by	   the	  District	   Risk	  
Manager.	   Carrier(s)	   shall	   have	   an	   A.M.	   Best	   rating	   of	   not	   less	   than	   an	   A:VIII.	   Insurance	   deductibles	   or	  
self-‐insured	  retentions	  must	  be	  declared	  by	  
the	  Contractor,	  and	  such	  deductibles	  and	  retentions	  shall	  have	  the	  prior	  written	  consent	  from	  the	  District.	  
At	   the	   election	   of	   the	   District,	   the	   Contractor	   shall	   either	   1)	   reduce	   or	   eliminate	   such	   deductibles	   or	  
self-‐insured	   retentions,	   or	   2)	   procure	   a	   bond	   which	   guarantees	   payment	   of	   losses	   and	   related	  
investigations,	  claims	  administration,	  and	  
defense	  costs	  and	  expenses.	  

13.5.2.	   Contractor	   shall	   cause	   its	   insurance	   carrier(s)	   to	   furnish	   the	   District	   with	   either	   1)	   a	   properly	   executed	  
original	   Certificates(s)	   of	   Insurance	   and	   certified	   original	   copies	   of	   Endorsements	   effecting	   coverage	   as	  
required	  herein,	  or	  2)	  if	  requested	  to	  do	  so	  in	  writing	  by	  the	  District	  Risk	  Manager,	  provide	  original	  certified	  
copies	  of	  policies	  including	  all	  
endorsements	  and	  all	  attachments	  thereto,	  showing	  such	  insurance	  is	  in	  full	  force	  and	  effect.	  The	  District,	  
its	  directors	  and	  officers,	  employees,	  agents	  or	  representatives	  shall	  be	  named	  as	  additional	  insureds	  and	  a	  
waiver	  of	  subrogation	  shall	  be	  provided	  in	  favor	  of	  those	  parties.	  Further,	  said	  Certificates(s)	  and	  policies	  of	  
insurance	  shall	  contain	  the	  
covenant	  of	  the	  insurance	  carrier(s)	  that	  shall	  provide	  no	  less	  than	  thirty	  (30)	  days	  written	  notice	  be	  given	  
to	  the	  District	  prior	  to	  any	  material	  modification	  or	  cancellation	  of	  such	  insurance.	  In	  the	  event	  of	  a	  material	  
modification	   or	   cancellation	   of	   coverage,	   the	   District	   may	   terminate	   or	   stop	   the	   Work	   pursuant	   to	   the	  
Contract	  Documents,	  unless	   the	  District	   receives,	  prior	   to	   such	  effective	  date,	   another	  properly	  executed	  
original	  Certificate	  of	  Insurance	  and	  original	  copies	  of	  endorsements	  or	  certified	  original	  policies,	  including	  
all	   endorsements	   and	   attachments	   thereto	   evidencing	   the	   coverage	   set	   forth	   herein	   and	   the	   insurance	  
required	  herein	   is	   in	   full	   force	  and	  effect.	  Contractor	  shall	  not	   take	  possession,	  or	  use	  the	  Project	  site,	  or	  
commence	   operations	   under	   this	   Contract	   until	   the	   District	   has	   been	   furnished	   original	   Certificate(s)	   of	  
Insurance	  and	  certified	  original	  copies	  of	  endorsements	  or	  policies	  of	  insurance,	  including	  all	  endorsements	  
and	  any	  and	  all	  other	  attachments	  as	  required	  in	  this	  Section.	  The	  original	  Endorsements	  for	  each	  policy	  and	  
the	  Certificate	  of	  Insurance	  shall	  be	  signed	  by	  an	  individual	  authorized	  by	  the	  insurance	  carrier	  to	  do	  so	  on	  
its	  behalf.	  

	  
13.5.3.	   It	  is	  understood	  and	  agreed	  to	  by	  the	  parties	  hereto	  and	  the	  insurance	  company(ies),	  that	  the	  Certificate(s)	  

of	  Insurance	  and	  policies	  shall	  so	  covenant	  and	  shall	  be	  construed	  as	  primary,	  and	  the	  District's	   insurance	  
and/or	   deductibles	   and/or	   self-‐insured	   retentions	   or	   self-‐insured	   programs	   shall	   not	   be	   construed	   as	  
contributory.	  

13.5.4.	   Contractor	   shall	   pass	   down	   the	   insurance	   obligations	   contained	   herein	   to	   all	   tiers	   of	   sub	   contractors	  
working	  under	  this	  Contract.	  

13.6.	  Substitution	  of	  Security	  

13.6.1.	   	  Upon	  the	  Contractor's	  request,	  the	  District	  will	  make	  payment	  of	  funds	  withheld	  from	  progress	  payments	  to	  
ensure	   performance	   under	   the	   Contract	   pursuant	   to	   the	   requirements	   of	   Public	   Contract	   Code	   section	  
22300	   if	   the	   Contractor	   deposits	   in	   escrow	   with	   the	   District	   or	   with	   a	   bank	   acceptable	   to	   the	   District,	  
securities	   eligible	   for	   investment	   under	   Government	   Code	   section	   16430,	   bank	   or	   savings	   and	   loan	  
certificates	  of	  deposit,	  or	  other	  security	  mutually	  agreed	  to	  by	   the	  Contractor	  and	  the	  District,	   subject	   to	  
the	  following	  conditions:	  

13.6.1.1.	   	   The	  Contractor	  shall	  bear	  the	  expense	  of	  the	  District	  and	  the	  escrow	  agent,	  either	  the	  District	  or	  
the	  bank,	  in	  connection	  with	  the	  escrow	  deposit	  made.	  

13.6.1.2.	   	   Securities	  or	  certificates	  of	  deposit	  to	  be	  placed	  in	  escrow	  shall	  be	  of	  a	  value	  at	  least	  equivalent	  to	  
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the	  amounts	  of	  retention	  to	  be	  paid	  to	  the	  Contractor	  pursuant	  to	  this	  section.	  

13.6.1.3.	   	   The	  Contractor	  shall	  enter	  into	  an	  escrow	  agreement	  satisfactory	  to	  the	  District,	  which	  agreement	  
shall	  include	  provisions	  governing	  inter	  alia:	  

	  

13.6.1.3.1.	  The	  amount	  of	  securities	  to	  be	  deposited,	  

13.6.1.3.2.	  The	  providing	  of	  powers	  of	  attorney	  or	  other	  documents	  necessary	  for	  the	  transfer	  of	  the	  
securities	  to	  be	  deposited,	  

13.6.1.3.3.	  Conversion	  to	  cash	  to	  provide	  funds	  to	  meet	  defaults	  by	  the	  Contractor,	  including,	  but	  not	  
limited	   to,	   termination	  of	   the	  Contractor's	   control	  over	   the	  work,	   stop	  payment	  notices	  
filed	  pursuant	  to	  law,	  assessment	  of	   liquidated	  damages	  or	  other	  amounts	  to	  be	  kept	  or	  
retained	  under	  the	  provisions	  of	  the	  contract,	  

13.6.1.3.4.	  Decrease	  in	  value	  of	  securities	  on	  deposit,	  

13.6.1.3.5.The	  termination	  of	  the	  escrow	  upon	  completion	  of	  the	  contract.	  

13.6.1.4.	   	   The	  Contractor	  shall	  obtain	  the	  written	  consent	  of	  the	  surety	  to	  such	  agreement.	  

13.6.1.5.	   As	   an	   alternative	   to	   Contractor	   depositing	   into	   escrow	   securities	   of	   a	   value	   equivalent	   to	   the	  
amounts	  of	   retention	   to	  be	  paid	   to	   the	  Contractor,	  upon	  Contractor's	   request,	  District	  will	  make	  
payment	  of	  retentions	  earned	  directly	  to	  the	  escrow	  agent	  at	  the	  expense	  of	  Contractor	  pursuant	  
to	  and	  in	  accordance	  with	  Public	  Contract	  Code	  section	  22300.	  

	  

14.	  WARRANTY/GUARANTEE/INDEMNITY	  

14.1.	  Guarantee	  

Contractor	   warrants	   to	   the	   District	   that	  material	   and	   equipment	   furnished	   under	   the	   Contract	   will	   be	   of	   the	   highest	  
quality	   and	  new	  unless	  otherwise	   required	  or	  permitted	  by	   the	  Contract	  Documents,	   that	   the	  Work	  will	   be	   free	   from	  
defects	  not	  inherent	  in	  the	  quality	  required	  or	  permitted,	  and	  that	  the	  Work	  will	  conform	  with	  the	  requirements	  of	  the	  
Contract	  Documents.	  Work	   not	   conforming	   to	   these	   requirements,	   including	   substitutions	   not	   properly	   approved	   and	  
authorized,	  may	  be	  considered	  defective.	  The	  Contractor's	  warranty	  does	  not	  cover	  damage	  or	  defect	  caused	  by	  abuse,	  
modifications	   not	   executed	   by	   the	   Contractor,	   improper	   or	   insufficient	   maintenance,	   improper	   operation,	   or	   normal	  
wear	  and	  tear	  under	  normal	  usage.	  If	  required	  by	  the	  District,	  the	  Contractor	  shall	  furnish	  satisfactory	  evidence	  as	  to	  the	  
kind	  and	  quality	  of	  materials	  and	  equipment.	  So	   long	  as	  District	   forwards	  written	  notification	  of	  any	  warranty	   item	  to	  
Contractor	   within	   the	   warranty	   period,	   Contractor's	   obligation	   to	   correct	   the	   warranty	   item	   continues	   until	   the	  
correction	  is	  made.	  In	  the	  event	  of	  failure	  of	  the	  Contractor	  to	  commence	  or	  pursue	  with	  diligence	  a	  defect	  within	  TEN	  
(10)	  days	  after	  being	  notified	  in	  writing,	  the	  District	  is	  hereby	  authorized	  to	  proceed	  to	  have	  defects	  repaired	  and	  made	  
good	  at	  expense	  of	  the	  Contractor	  who	  shall	  pay	  costs	  and	  charges	  therefore	  immediately	  on	  demand.	  

If,	   in	   the	   opinion	   of	   the	   District,	   defective	   work	   creates	   a	   dangerous	   condition	   or	   requires	   immediate	   correction	   or	  
attention	  to	  prevent	  further	   loss	  to	  the	  District	  or	  to	  prevent	   interruption	  of	  operations	  of	  the	  District,	  the	  District	  will	  
attempt	  to	  give	  the	  notice	  required	  by	  this	  article.	   If	   the	  Contractor	  cannot	  be	  contacted	  or	  does	  not	  comply	  with	  the	  
District's	   request	   for	   correction	  within	   TEN	   (10)	   days,	   the	   District	  may,	   notwithstanding	   the	   provisions	   of	   this	   article,	  
proceed	  to	  make	  such	  correction	  or	  provide	  such	  attention.	  The	  costs	  of	  such	  correction	  or	  attention	  shall	  be	  charged	  
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against	  the	  Contractor.	  Such	  action	  by	  the	  District	  will	  not	  relieve	  the	  Contractor	  of	  the	  guarantees	  provided	  in	  this	  article	  
or	  elsewhere	  in	  this	  Contract.	  

This	  article	  does	  not	   in	  any	  way	   limit	   the	  guarantee	  on	  any	   items	   for	  which	  a	   longer	  guarantee	   is	   specified	  or	  on	  any	  
items	   for	   which	   a	   manufacturer	   gives	   a	   guarantee	   for	   a	   longer	   period.	   Contractor	   shall	   furnish	   District	   with	   all	  
appropriate	  guarantee	  or	  warranty	  certificates	  upon	  completion	  of	  the	  project.	  

14.2.	  Indemnification	  

Contractor	   shall	   defend,	   indemnify	   and	  hold	   the	  District,	   its	   officials,	   officers,	   agents,	   employees,	   and	   representatives	  
free	   and	   harmless	   from	   any	   and	   all	   claims,	   demands,	   causes	   of	   action,	   costs,	   expenses,	   liabilities,	   losses,	   damages	   or	  
injuries,	   in	   law	   or	   equity,	   regardless	   of	   whether	   the	   allegations	   are	   false,	   fraudulent,	   or	   groundless,	   to	   property	   or	  
persons,	   including	   wrongful	   death,	   to	   the	   extent	   arising	   out	   of	   or	   incident	   to	   any	   act,	   omission,	   breach,	   or	   willful	  
misconduct	   of	   Contractor,	   its	   officials,	   officers,	   employees,	   agents,	   consultants	   and	   contractors	   arising	   out	   of	   or	   in	  
connection	   with	   the	   performance	   of	   the	   Work	   or	   this	   Contract,	   including	   claims	   made	   by	   subcontractors	   for	  
nonpayment,	   including	   without	   limitation	   the	   payment	   of	   all	   consequential	   damages	   and	   attorneys'	   fees	   and	   other	  
related	  costs	  and	  expenses.	  Contractor	  shall	  defend,	  at	  Contractor's	  own	  cost,	  expense	  and	  risk,	  with	  counsel	  of	  District's	  
choosing,	   any	   and	   all	   such	   aforesaid	   suits,	   actions	   or	   other	   legal	   proceedings	   of	   every	   kind	   that	   may	   be	   brought	   or	  
instituted	  against	  the	  District,	   its	  officials,	  officers,	  agents,	  employees	  and	  representatives.	  To	  the	  extent	  of	   its	   liability,	  
Contractor	   shall	   pay	   and	   satisfy	   any	   judgment,	   award	   or	   decree	   that	   may	   be	   rendered	   against	   District,	   its	   officials,	  
officers,	   employees,	   agents,	   employees	   and	   representatives,	   in	   any	   such	   suit,	   action	   or	   other	   legal	   proceeding.	  
Contractor	   shall	   reimburse	   District,	   its	   officials,	   officers,	   agents,	   employees	   and	   representatives	   for	   any	   and	   all	   legal	  
expenses	  and	  costs	  incurred	  by	  each	  of	  them	  in	  connection	  therewith	  or	  in	  enforcing	  the	  indemnity	  herein	  provided.	  The	  
only	  limitations	  on	  this	  provision	  shall	  be	  those	  imposed	  by	  Civil	  Code	  Section	  2782.	  

14.3.	  Patents,	  Royalties,	  And	  Indemnities	  

The	   Contractor	   shall	   hold	   and	   save	   the	   District	   and	   its	   officers,	   agents,	   and	   employees	   harmless	   from	   liability	   of	   any	  
nature	  or	  kind,	  including	  cost	  and	  expense,	  for	  or	  on	  account	  of	  any	  patented	  or	  unpatented	  invention,	  process,	  article,	  
or	  appliance	  manufactured	  or	  used	  in	  the	  performance	  of	  this	  contract,	  including	  its	  use	  by	  the	  District,	  unless	  otherwise	  
specifically	  stipulated	  in	  the	  contract	  documents.	  

	  

15.	  TIME	  

15.1.	  Time	  For	  Completion	  

The	  Project	   shall	  be	  commenced	  after	  District	   issues	  a	  Notice	   to	  Proceed	  and	  shall	  be	  completed	  by	  Contractor	   in	   the	  
time	   specified	   in	   the	   Special	   Conditions.	   All	   Contract	   Documents,	   including	   the	   Contract,	   the	   necessary	   original	  
Certificates	  of	   Insurance,	   Endorsements	  of	   Insurance,	   Performance	  Bond,	  Payment	  Bond	  and	  all	   other	  documentation	  
and	  certification	  required	  by	  the	  Contract	  must	  be	  received	  by	  District	  within	  ten	  (10)	  days	  of	  Contract	  execution.	  The	  
District	  has	  stipulated	  in	  the	  Special	  Conditions	  the	  schedule	  for	  contract	  submittals.	  The	  District	  is	  under	  no	  obligation	  to	  
consider	   early	   completion	   of	   the	   Project	   and	   the	   contract	   completion	   date	   shall	   not	   be	   amended	   by	   the	   District's	  
acceptance	   of	   the	   Contractor's	   proposed	   earlier	   completion	   date.	   Furthermore,	   Contractor	   shall	   not,	   under	   any	  
circumstances	  receive	  additional	  compensation	   from	  the	  District	   for	   indirect,	  general,	  administrative	  or	  other	   forms	  of	  
overhead	   costs	   for	   the	   period	   between	   the	   time	   of	   earlier	   completion	   proposed	   by	   the	   Contractor	   and	   the	   official	  
contract	   completion	   date.	   If	   the	  Work	   is	   not	   completed	   in	   accordance	   with	   the	   foregoing,	   it	   is	   understood	   that	   the	  
District	  will	   suffer	  damage.	   It	  being	   impractical	  and	   infeasible	   to	  determine	   the	  amount	  of	  actual	  damage,	   it	   is	  agreed	  
that	   Contractor	   shall	   pay	   to	  District	   as	   fixed	   and	   liquidated	  damages,	   and	  not	   as	   a	   penalty,	   the	   sum	   stipulated	   in	   the	  
Special	  Conditions	  for	  each	  calendar	  day	  of	  delay	  until	   the	  Work	   is	  completed	  and	  accepted.	  Contractor	  and	  his	  surety	  
shall	  be	  liable	  for	  the	  amount	  thereof.	  Any	  money	  due	  or	  to	  become	  due	  the	  Contractor	  may	  be	  retained	  to	  cover	  said	  
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liquidated	  damages.	  Should	  such	  money	  not	  be	  sufficient	  to	  cover	  said	  liquidated	  damages,	  District	  shall	  have	  the	  right	  to	  
recover	  the	  balance	  from	  the	  Contractor	  or	  his	  sureties,	  who	  will	  pay	  said	  balance	  forthwith.	   	  

15.2.	  Inclement	  Weather	   	  

Contractor	  shall	  abide	  by	  the	  District's	  determination	  of	  what	  constitutes	  inclement	  weather	  based	  upon	  the	  inspector	  or	  
geotechnical	  engineer's	  recommendation.	  A	  bad	  weather	  day	  is	  a	  day	  when	  the	  weather	  causes	  unsafe	  work	  conditions	  
or	   is	   unsuitable	   for	   work	   that	   should	   not	   be	   performed	   during	   inclement	   weather	   (e.g.,	   exterior	   finishes).	   Time	  
extensions	  shall	  only	  be	  granted	  when	  the	  work	  that	  is	  stopped	  during	  inclement	  weather	  is	  on	  the	  critical	  path	  of	  the	  
Project	  schedule.	  The	  District's	  consideration	  of	  time	  extension	  
requests	  will	  take	  into	  account	  situations	  when	  rain	  days	  exceed	  the	  normal	  frequency	  and	  amount	  based	  on	  the	  closest	  
weather	  station	  data	  averaged	  over	  the	  past	  three	  years,	  for	  the	  period	  of	  this	  Contract	  and	  when	  Contractor	  can	  show	  
such	  rain	  days	  impact	  the	  critical	  path.	  Contractor	  shall	  be	  expected	  to	  perform	  all	  work	  he	  can	  possibly	  complete	  during	  
inclement	  weather	  (e.g.,	  interior	  work).	  

15.3.	  Extension	  of	  Time	   	  

Contractor	   shall	   not	   be	   charged	   liquidated	   damages	   because	   of	   any	   delays	   in	   completion	   of	   the	   Work	   due	   to	  
unforeseeable	  causes	  beyond	  the	  control	  and	  without	  the	  fault	  or	  negligence	  of	  Contractor	  including,	  but	  not	  restricted	  
to:	   acts	  of	  God,	  or	  of	  public	  enemy,	  acts	  of	  Government,	   acts	  of	  District	  or	  anyone	  employed	  by	   it	  or	  acts	  of	  another	  
Contractor	   in	   performance	   of	   a	   contract	   with	   District,	   fires,	   floods,	   epidemics,	   quarantine	   restrictions,	   strikes,	   freight	  
embargoes,	  and	  unusually	   severe	  weather	  or	  delays	  of	   subcontractors	  due	   to	   such	  causes.	  Contractor	   shall	  within	   ten	  
(10)	  days	  of	  beginning	  of	  any	  such	  delay	  (unless	  District	  grants	  a	  further	  period	  of	  time	  prior	  to	  date	  of	  final	  settlement	  of	  
the	  contract)	  notify	  District	  in	  writing	  of	  causes	  of	  delay.	  The	  District	  
shall	  ascertain	  the	  facts	  and	  extent	  of	  delay	  and	  grant	  extension	  of	  time	  for	  completing	  the	  Work	  when,	  in	  its	  judgment,	  
the	  findings	  of	  fact	  justify	  such	  an	  extension.	  The	  District's	  findings	  of	  fact	  shall	  be	  final	  and	  conclusive	  on	  all	  parties.	  In	  
case	  of	  a	  continuing	  cause	  of	  delay,	  only	  one	  claim	  is	  necessary.	  Time	  extensions	  to	  the	  Project	  should	  be	  requested	  by	  
the	  Contractor	  as	  they	  occur	  and	  without	  delay.	  Regardless	  of	  the	  time	  lines	  in	  the	  schedule	  submitted	  by	  Contractor,	  no	  
delay	  claims	  shall	  be	  accepted	  by	  District	  unless	  the	  event	  or	  occurrence	  delays	  the	  completion	  of	  the	  Project	  beyond	  the	  
contractual	  completion	  date.	  
	  
15.4.	  Determining	  Damages	  for	  Delay	  
	   	  
District's	   liability	   to	  Contractor	   for	   delays	   for	  which	  District	   is	   responsible	   shall	   be	   limited	   to	   an	   extension	  of	   time	   for	  
delays	  unless	  such	  delays	  were	  unreasonable	  under	  the	  circumstances	  involved	  and	  were	  not	  within	  the	  contemplation	  
of	  the	  parties	  when	  the	  contract	  was	  executed.	  Contractor	  agrees	  that	  the	  District's	  representative	  shall	  determine	  the	  
actual	  costs	  to	  Contractor	  of	  any	  delay	  for	  which	  Contractor	  may	  claim	  damages	  from	  District.	  Such	  costs,	  if	  any,	  shall	  be	  
directly	  related	  to	  the	  Project.	   	  

15.5.	  Removal	  or	  Relocation	  of	  Main	  or	  Trunkline	  Utility	  Facilities	   	  

The	  Contractor	  shall	  not	  be	  assessed	  for	  liquidated	  damages	  for	  delay	  in	  completion	  of	  the	  Project,	  when	  such	  delay	  was	  
caused	  by	  the	  failure	  of	  the	  District	  of	  this	  Contract	  or	  the	  owner	  of	  the	  utility	  to	  provide	  for	  removal	  or	  relocation	  of	  the	  
existing	   main	   or	   trunkline	   utility	   facilities;	   however,	   when	   the	   Contractor	   is	   aware	   that	   removal	   or	   relocation	   of	   an	  
existing	   utility	   has	   not	   been	   provided	   for,	   Contractor	   shall	   promptly	   notify	   the	   awarding	   authority	   and	   the	   utility	   in	  
writing,	  so	  that	  provision	  for	  such	  removal	  or	  relocation	  may	  be	  made	  to	  avoid	  and	  minimize	  any	  delay	  which	  might	  be	  
caused	   by	   the	   failure	   to	   remove	   or	   relocate	   the	   main	   or	   trunkline	   utility	   facilities,	   or	   to	   provide	   for	   its	   removal	   or	  
relocation.	   In	  accordance	  with	  section	  4215	  of	   the	  Government	  Code,	   if	   the	  Contractor	  while	  performing	   the	  Contract	  
discovers	   any	   existing	   main	   or	   trunkline	   utility	   facilities	   not	   identified	   by	   the	   District	   in	   the	   Contract	   plans	   or	  
specifications,	  he	  shall	  immediately	  notify	  the	  District	  and	  utility	  in	  writing.	  The	  public	  utility,	  where	  it	  is	  the	  owner,	  shall	  
have	  the	  sole	  discretion	  to	  perform	  repairs	  or	  relocation	  work	  or	  permit	  the	  Contractor	  to	  do	  such	  repairs	  or	  relocation	  
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work	  at	  a	  reasonable	  price.	  The	  Contractor	  shall	  be	  compensated	  for	  the	  costs	  of	  locating,	  repairing	  damage	  not	  due	  to	  
the	  failure	  of	  the	  Contractor	  to	  exercise	  reasonable	  care,	  and	  removing	  or	  relocating	  such	  utility	  facilities	  not	  indicated	  in	  
the	  plans	  and	  specifications	  with	   reasonable	  accuracy,	  and	   for	  equipment	  on	   the	  project	  necessarily	   idled	  during	  such	  
work.	  Such	  compensation	  shall	  be	  in	  accordance	  with	  the	  extra	  work	  provisions	  set	  out	  at	  Article	  40	  hereof.	  Alternatively,	  
the	   District	  may	  make	   changes	   in	   the	   alignment	   and	   grade	   of	   the	  Work	   to	   obviate	   the	   need	   to	   remove,	   relocate,	   or	  
temporarily	  maintain	  the	  utility,	  or	  the	  District	  may	  make	  arrangements	  with	  the	  owner	  of	  the	  utility	  for	  such	  work	  to	  be	  
done	  at	  no	  cost	  to	  the	  Contractor.	  

Nothing	  herein	  shall	  preclude	  the	  District	  from	  pursuing	  any	  appropriate	  remedy	  against	  the	  utility	  for	  delays	  which	  are	  
the	   responsibility	  of	   the	  utility.	   Further,	  nothing	  herein	   shall	  be	   construed	   to	   relieve	   the	  utility	   from	  any	  obligation	  as	  
required	  either	  by	  law	  or	  by	  contract	  to	  pay	  the	  cost	  of	  removal	  or	  relocation	  of	  existing	  utility	  facilities.	  

	  

16.	  CHANGES	  TO	  THE	  WORK	  

16.1.	  Change	  Order	  Work	  

16.1.1	   	   The	   District,	   without	   invalidating	   the	   Contract,	   may	   order	   changes	   in	   the	   Work	   consisting	   of	   additions,	  
deletions	  or	  other	   revisions,	   the	  Contract	  amount	  and	  Contract	   time	  being	  adjusted	  accordingly.	  All	   such	  
changes	   in	   the	  Work	   shall	   be	   authorized	  by	   Change	  Order,	   and	   shall	   be	   performed	  under	   the	   applicable	  
conditions	  of	  the	  Contract	  Documents.	  A	  Change	  Order	  signed	  by	  the	  Contractor	  indicates	  the	  Contractor's	  
agreement	  therewith,	   including	  any	  adjustment	  in	  the	  Contract	  amount	  or	  the	  Contract	  time,	  and	  the	  full	  
and	   final	   settlement	   of	   all	   costs	   (direct,	   indirect	   and	   overhead)	   related	   to	   the	   Work	   authorized	   by	   the	  
Change	  Order.	  

16.1.2	   	   All	  claims	  for	  additional	  compensation	  to	  the	  Contractor	  shall	  be	  presented	  in	  writing	  before	  the	  expense	  is	  
incurred	  and	  will	  be	  adjusted	  as	  provided	  herein.	  No	  work	  shall	  be	  allowed	  to	  lag	  pending	  such	  adjustment,	  
but	  shall	  be	  promptly	  executed	  as	  directed,	  even	  if	  a	  dispute	  arises.	  No	  claim	  will	  be	  considered	  after	  the	  
Work	  in	  question	  has	  been	  done	  unless	  a	  written	  contract	  change	  order	  has	  been	  issued	  or	  a	  timely	  written	  
notice	   of	   claim	   has	   been	  made	   by	   Contractor.	   Contractor	   shall	   not	   be	   entitled	   to	   claim	   or	   bring	   suit	   for	  
damages,	  whether	  for	   loss	  of	  profits	  or	  otherwise,	  on	  account	  of	  any	  decrease	  or	  omission	  of	  any	  item	  or	  
portion	  of	  Work	   to	  be	  done.	  Whenever	  any	  change	   is	  made	  as	  provided	   for	  herein,	   such	  change	  shall	  be	  
considered	   and	   treated	   as	   though	   originally	   included	   in	   the	   Contract,	   and	   shall	   be	   subject	   to	   all	   terms,	  
conditions	  and	  provisions	  of	  the	  original	  Contract.	  

16.1.3.	   	  District	   Initiated	   Change.	   The	  Contractor	  must	   submit	  a	   complete	  cost	  proposal,	   including	  any	  change	   in	  
the	  Contract	   time,	  within	  SEVEN	  (7)	  days	  after	   receipt	  of	  a	  scope	  of	  a	  proposed	  change	  order,	  unless	   the	  
District	  requests	  that	  proposals	  be	  submitted	  in	  less	  than	  SEVEN	  (7)	  days.	  

16.1.4.	   	  Contractor	  Initiated	  Change.	  The	  Contractor	  must	  give	  written	  notice	  of	  a	  proposed	  change	  order	  required	  
for	  compliance	  with	  the	  Contract	  Documents	  within	  SEVEN	  (7)	  days	  of	  discovery	  of	  the	  facts	  giving	  rise	  to	  
the	  proposed	  change	  order.	  

16.1.5.	   	  Whenever	  possible,	  any	  changes	  to	  the	  Contract	  amount	  shall	  be	  in	  a	  lump	  sum	  mutually	  agreed	  to	  by	  the	  
Contractor	  and	  the	  District.	  

16.1.6.	   	  Price	   quotations	   from	   the	   Contractor	   shall	   be	   accompanied	   by	   sufficiently	   detailed	   supporting	  
documentation	  to	  permit	  verification	  by	  the	  District.	  

16.1.7.	   	   If	   the	  Contractor	   fails	   to	   submit	   the	  cost	  proposal	  within	   the	  SEVEN	   (7)	  day	  period	   (or	  as	   requested),	   the	  
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District	   has	   the	   right	   to	   order	   the	   Contractor	   in	   writing	   to	   commence	   the	  Work	   immediately	   on	   a	   force	  
account	  basis.	   	  

16.1.8.	   	  Estimates	  for	  lump	  sum	  quotations	  and	  accounting	  for	  cost-‐plus-‐percentage	  work	  shall	  be	  limited	  to	  direct	  
expenditures	  necessitated	  specifically	  by	  the	  subject	  extra	  work,	  and	  shall	  be	  segregated	  as	  follows:	  

	  

16.1.8.1 Unit	  Cost.	  If	  scope	  of	  work	  is	  included	  in	  Bid	  Matrix,	  said	  pricing	  shall	  be	  used.	  
	  

16.1.8.2 Labor.	   The	  costs	  of	   labor	  will	  be	   the	  actual	   cost	   for	  published	  prevailing	  wages	   for	  each	  
craft	   or	   type	   of	  worker	   at	   the	   time	   the	   extra	  work	   is	   done,	   plus	   employer	   payments	   of	  
payroll	  taxes	  and	  insurance,	  health	  and	  welfare,	  pension,	  vacation,	  apprenticeship	  funds,	  
and	  other	  direct	  costs	  resulting	  from	  Federal,	  State	  or	  local	  laws,	  as	  well	  as	  assessment	  or	  
benefits	   required	   by	   lawful	   collective	   bargaining	   agreements.	   The	   use	   of	   a	   labor	  
classification	  which	  would	   increase	   the	  extra	  work	  cost	  will	  not	  be	  permitted	  unless	   the	  
Contractor	  establishes	  the	  necessity	  for	  such	  additional	  costs.	  Labor	  costs	  for	  equipment	  
operators	   and	   helpers	   shall	   be	   reported	   only	   when	   such	   costs	   are	   not	   included	   in	   the	  
invoice	  for	  equipment	  rental.	  

16.1.8.2.	   	   Materials.	  The	  cost	  of	  materials	  reported	  shall	  be	  at	  invoice	  or	  the	  lowest	  current	  price	  at	  
which	  such	  materials	  are	  locally	  available	  in	  the	  quantities	  involved,	  plus	  sales	  tax,	  freight	  
and	  delivery.	  Materials	  cost	  shall	  be	  based	  upon	  supplier	  or	  manufacturer's	  invoice.	   	  

16.1.8.3. Tool	  and	  Equipment	  Use.	  No	  payment	  will	  be	  made	  for	  the	  use	  of	  small	  tools,	  tools	  which	  
have	  a	  replacement	  value	  of	  $1,000	  or	  less.	  Regardless	  of	  ownership,	  the	  rates	  to	  be	  used	  
in	   determining	   equipment	   use	   costs	   shall	   not	   exceed	   listed	   rates	   prevailing	   locally	   at	  
equipment	  rental	  agencies,	  or	  distributors,	  at	  the	  time	  the	  Work	  is	  performed.	  
	  

16.1.8.4. Overhead.	   Profit	   and	   Other	   Charges.	   The	  mark-‐up	   for	   overhead	   (including	   supervision)	  
and	  profit	  on	  Work	  added	  to	  the	  Contract	  shall	  be	  according	  to	  the	  following:	  

	  
16.1.8.4.1.	   "Net	   Cost"	   is	   defined	   as	   consisting	   of	   costs	   of	   labor,	   materials	   and	   tools	   and	  

equipment	  only	  excluding	  overhead	  and	  profit.	  The	  costs	  of	  applicable	  insurance	  and	  
bond	  premium	  will	  be	  reimbursed	  to	  the	  Contractor	  and	  subcontractors	  at	  cost	  only,	  
without	  mark-‐up.	  

16.1.8.4.2.	   For	   Work	   performed	   by	   the	   Contractor's	   forces	   the	   added	   cost	   for	   overhead	   and	  
profit	  shall	  not	  exceed	  fifteen	  (15%)	  percent	  of	  the	  Net	  Cost	  of	  the	  Work.	  

16.1.8.4.3.	   For	  Work	  performed	  by	  a	  subcontractor,	  the	  added	  cost	  for	  overhead	  and	  profit	  shall	  
not	  exceed	  fifteen	  (15%)	  percent	  of	  the	  Net	  Cost	  of	  the	  Work	  to	  which	  the	  Contractor	  
may	  add	  five	  (5%)	  percent	  of	  the	  subcontractor's	  Net	  Cost.	  

16.1.8.4.4.	   	   For	  Work	  performed	  by	  a	  sub-‐subcontractor	  the	  added	  cost	  for	  overhead	  and	  profit	  
shall	   not	   exceed	   fifteen	   (15	   %)	   percent	   of	   the	   Net	   Cost	   for	   Work	   to	   which	   the	  
subcontractor	  and	  general	  contractor	  may	  each	  add	  an	  additional	  five	  (5	  %)	  percent	  
of	  the	  Net	  Cost	  of	  the	  lower	  tier	  subcontractor.	  

16.1.8.4.5.	   	   No	  additional	  mark-‐up	  will	  be	  allowed	   for	   lower	   tier	   subcontractors,	  and	   in	  no	  case	  
shall	   the	  added	   cost	   for	  overhead	  and	  profit	   payable	  by	  District	   exceed	   twenty-‐five	  
(25%)	  percent	  of	  the	  Net	  Cost	  as	  defined	  herein.	  
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16.1.9.	   	  For	   added	   or	   deducted	   Work	   by	   subcontractors,	   the	   Contractor	   shall	   furnish	   to	   the	   District	   the	  
subcontractor's	   signed	   detailed	   estimate	   of	   the	   cost	   of	   labor,	   material	   and	   equipment,	   including	   the	  
subcontractor	  markup	  for	  overhead	  and	  profit.	  The	  same	  requirement	  shall	  apply	  to	  sub-‐subcontractors.	  

16.1.10.	  For	  added	  or	  deducted	  work	  furnished	  by	  a	  vendor	  or	  supplier,	  the	  Contractor	  shall	  furnish	  to	  the	  District	  a	  
detailed	  estimate	  or	  quotation	  of	  the	  cost	  to	  the	  Contractor,	  signed	  by	  such	  vendor	  or	  supplier.	  

16.1.11.	   Any	   change	   in	   the	  Work	   involving	   both	   additions	   and	   deletions	   shall	   indicate	   a	   net	   total	   cost,	   including	  
subcontracts	  and	  materials.	  Allowance	  for	  overhead	  and	  profit,	  as	  specified	  herein,	  shall	  be	  applied	   if	   the	  
net	  total	  cost	  is	  an	  extra;	  overhead	  and	  profit	  allowances	  shall	  not	  be	  applied	  if	  the	  net	  total	  cost	  is	  a	  credit.	  
The	  estimated	  cost	  of	  deductions	  shall	  be	  based	  on	  labor	  and	  material	  prices	  on	  the	  date	  the	  Contract	  was	  
executed.	  

16.1.12.	  If	   the	   District	   disagrees	  with	   the	   proposal	   submitted	   by	   Contractor,	   it	   will	   notify	   the	   Contractor	   and	   the	  
District	  will	  provide	   its	  opinion	  of	   the	  appropriate	  price	  and/or	   time	  extension.	   	   If	   the	  Contractor	  agrees	  
with	  the	  District,	  a	  change	  order	  will	  be	  issued	  by	  the	  District.	  If	  no	  agreement	  can	  be	  reached,	  the	  District	  
shall	   have	   the	   right	   to	   issue	   a	   unilateral	   change	   order	   setting	   forth	   its	   determination	   of	   the	   reasonable	  
additions	  or	  savings	   in	  costs	  and	  time	  attributable	   to	   the	  extra	  or	  deleted	  work.	  Such	  determination	  shall	  
become	  final	  and	  binding	  if	  the	  Contractor	  fails	  to	  submit	  a	  claim	  in	  writing	  to	  the	  District	  within	  fifteen	  (15)	  
days	  of	  the	  issuance	  of	  the	  unilateral	  change	  order,	  disputing	  the	  terms	  of	  the	  unilateral	  change	  order.	  

16.1.13.	  No	  dispute,	  disagreement	  or	   failure	  of	   the	  parties	   to	  reach	  agreement	  on	  the	  terms	  of	   the	  change	  order	  
shall	  relieve	  the	  Contractor	  from	  the	  obligation	  to	  proceed	  with	  performance	  of	  the	  Work,	  including	  extra	  
work,	  promptly	  and	  expeditiously.	  

16.1.14.	   Any	   alterations,	   extensions	   of	   time,	   extra	   work	   or	   any	   other	   changes	   may	   be	   made	   without	   securing	  
consent	  of	  the	  Contractor's	  surety	  or	  sureties.	  

	  

17.	  REQUEST	  FOR	  INFORMATION	  

	  
17.1.	   Any	  Request	  for	  Information	  (“RFI”)	  shall	  reference	  all	  applicable	  Contract	  Document(s),	  including	  Specification	  

section(s),	   detail(s),	   page	   number(s),	   drawing	   number(s),	   and	   sheet	   number(s),	   etc.	   	   Contractor	   shall	   make	  
suggestions	   and	   interpretations	   of	   the	   issue	   raised	   by	   each	   RFI.	   	   An	   RFI	   cannot	   modify	   the	   Contract	   Price,	  
Contract	  Time,	  or	  the	  Contract	  Documents.	  

	  
17.2.	   Prior	  to	  submitting	  the	  RFI,	  Contractor	  shall	  diligently	  review	  the	  Contract	  Documents	  for	  information	  responsive	  

to	   the	   RFI,	   including	   information	   incorporated	   by	   reference.	   	   	   Contractor	   should	   not	   issue	   an	   RFI	   regarding	  
information	   contained	   in	   or	   inferable	   from	   the	   Contract	   Documents,	   including	   information	   incorporated	   by	  
reference.	   	   An	  RFI	  is	  invalid	  if	  the	  RFI	  response	  is	  contained	  in	  or	  inferable	  from	  the	  Contract	  Documents.	   	   	  

	  
17.3.	   Contractor	  shall	  be	  responsible	  for	  preparing	  and	  submitting	  each	  RFI	  so	  as	  to	  not	  cause	  delay	  to	  the	  progress	  of	  

the	  Work	  nor	  to	  cause	  any	  impact	  to	  the	  Contractor’s	  labor	  productivity.	   	  
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18.	  PAYMENTS	  

18.1.	  Payments	  And	  Retention	  

18.1.1.	   Each	  month	  as	  soon	  as	  practicable	  after	  receipt	  of	  approved	  periodical	  estimate	  for	  partial	  payment,	  but	  in	  
order	  to	  avoid	  the	  payment	  of	   interest,	   in	  any	  event	  within	  THIRTY	  (30)	  days	  of	  receipt	  of	  such	  periodical	  
estimate,	  there	  shall	  be	  paid	  to	  Contractor	  a	  sum	  equal	  to	  ninety-‐five	  percent	  (95%)	  of	  the	  value	  of	  work	  
performed	  up	  to	  the	  last	  day	  of	  the	  previous	  month,	  less	  the	  aggregate	  of	  previous	  payments.	  Upon	  receipt	  
of	  a	  payment	  request,	  the	  District	  shall	  as	  soon	  as	  practicable	  determine	  whether	  the	  payment	  request	   is	  
proper.	   If	  the	  request	   is	  determined	  not	  to	  be	  a	  proper	  payment	  request	  suitable	  for	  payment,	   it	  shall	  be	  
returned	   to	   the	   Contractor	   as	   soon	   as	   practicable	   within	   SEVEN	   (7)	   days	   after	   receipt	   and	   shall	   be	  
accompanied	  by	  a	  statement	  in	  writing	  as	  to	  the	  reasons	  why	  the	  payment	  request	  is	  not	  proper.	  Monthly	  
payments	  shall	  be	  made	  only	  on	  the	  basis	  of	  monthly	  estimates	  which	  shall	  be	  prepared	  by	  Contractor	  on	  a	  
form	  approved	  by	  the	  District	  and	  filed	  before	  the	  fifth	  (5th)	  day	  of	  the	  month	  during	  which	  payment	  is	  to	  be	  
made.	  Work	  completed	  as	  estimated	  shall	  be	  an	  estimate	  only	  and	  no	  inaccuracy	  or	  error	  in	  said	  estimate	  
shall	   operate	   to	   release	   Contractor	   or	   any	   bondsman	   from	   damages	   arising	   from	   such	   Work	   or	   from	  
enforcing	  each	  and	  every	  provision	  of	  this	  Contract	  and	  District	  shall	  have	  the	  right	  subsequently	  to	  correct	  
any	   error	   made	   in	   any	   estimate	   for	   payment.	   Contractor	   shall	   not	   be	   entitled	   to	   have	   any	   payment	  
estimates	  processed	  or	  be	  entitled	  to	  have	  any	  payment	  made	  for	  Work	  performed	  so	  long	  as	  any	  lawful	  or	  
proper	   direction	   given	   by	   the	  District	   concerning	   the	  Work,	   or	   any	   portion	   thereof,	   remains	   uncomplied	  
with.	  

18.1.2.	   The	   final	  payment	  of	   five	  percent	   (5%)	  of	   the	   value	  of	  work	  done	  under	   this	  Contract,	   if	   unencumbered,	  
shall	  be	  made	  within	  SIXTY	  (60)	  days	  after	  the	  date	  of	  completion	  of	  the	  Work,	  provided	  however,	  that	  in	  
the	  event	  of	   a	   dispute	  between	   the	  District	   and	   the	  Contractor,	   the	  District	  may	  withhold	   from	   the	   final	  
payment	   an	   amount	   not	   to	   exceed	   one	   hundred	   and	   fifty	   percent	   (150%)	   of	   the	   disputed	   amount.	  
Completion	  means	  any	  of	  the	  following	  as	  provided	  by	  Public	  Contract	  Code	  section	  7107:	  

19.1.2.1 The	  occupation,	  beneficial	  use,	  and	  enjoyment	  of	  a	  work	  of	   improvement,	  excluding	  any	  
operation	  only	   for	   testing,	  startup,	  or	  commissioning,	  by	   the	  public	  agency,	  or	   its	  agent,	  
accompanied	  by	  cessation	  of	  labor	  on	  the	  work	  of	  improvement.	  
	  

19.1.2.2. The	   acceptance	   by	   the	   public	   agency,	   or	   its	   agent,	   of	   the	   work	   of	   improvement.	   For	  
purposes	  of	  this	  Contract,	  the	  acceptance	  by	  the	  District	  means	  acceptance	  made	  only	  by	  
an	  action	  of	   the	  governing	  body	  of	  District	   in	   session.	  Acceptance	  by	  Contractor	  of	   said	  
final	   payment	   shall	   constitute	   a	   waiver	   of	   all	   claims	   against	   District	   arising	   from	   this	  
contract.	  
	  

19.1.2.3. After	  the	  commencement	  of	  a	  work	  of	  improvement,	  a	  cessation	  of	  labor	  on	  the	  work	  of	  
improvement	   for	   a	   continuous	   period	   of	   100	   days	   or	  more,	   due	   to	   factors	   beyond	   the	  
control	  of	  the	  Contractor.	  
	  

19.1.2.4. After	  the	  commencement	  of	  a	  work	  of	  improvement,	  a	  cessation	  of	  labor	  on	  the	  work	  of	  
improvement	   for	  a	   continuous	  period	  of	  30	  days	  or	  more,	   if	   the	  public	  agency	   files	   for	  
record	  a	  notice	  of	  cessation	  or	  a	  notice	  of	  completion.	  

18.1.3.	   This	  Contract	  is	  subject	  to	  the	  provisions	  of	  Public	  Contract	  Code	  section	  7107.	  

18.1.4.	   At	   any	   time	   after	   fifty	   percent	   (50%)	   of	   the	   work	   has	   been	   completed,	   if	   the	   District,	   by	   action	   of	   its	  
governing	   body,	   finds	   that	   satisfactory	   progress	   is	   being	  made,	   District	  may	  make	   any	   of	   the	   remaining	  
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payments	  in	  full	  for	  actual	  work	  completed	  or	  may	  withhold	  any	  amount	  up	  to	  five	  percent	  (5%)	  thereof	  as	  
District	  may	  find	  appropriate	  based	  on	  the	  Contractor's	  progress.	  

18.1.5.	   Whenever	   any	   part	   of	   the	  Work	   is	   in	   a	   condition	   suitable	   for	   use,	   and	   the	   best	   interest	   of	   the	   District	  
requires	  such	  use,	  the	  District	  may	  take	  possession	  of,	  connect	  to,	  open	  for	  public	  use,	  or	  use	  a	  part	  thereof.	  
When	   so	   used,	   maintenance	   and	   repairs	   due	   to	   ordinary	   wear	   and	   tear	   or	   vandalism	   will	   be	   made	   at	  
District's	  expense.	  The	  use	  by	  the	  District	  as	  contemplated	  in	  this	  section	  shall	   in	  no	  case	  be	  construed	  as	  
constituting	  acceptance	  of	  the	  Work	  or	  any	  part	  thereof.	  Such	  use	  shall	  neither	  relieve	  the	  Contractor	  of	  any	  
of	  his	  responsibilities	  under	  the	  Contract	  nor	  act	  as	  a	  waiver	  by	  the	  District	  of	  any	  of	  the	  conditions	  thereof.	  
Contractor	  shall	  continue	  to	  maintain	  all	  insurance.	  

18.2.	  Payments	  Withheld	  

18.2.1.	   	  In	  addition	   to	  amounts,	  which	   the	  District	  may	   retain	  under	  other	  provisions	  of	   the	  Contract	  Documents,	  
the	  District	  may	  withhold	  payments	  due	  to	  Contractor	  as	  may	  be	  necessary	  to	  cover:	  

18.2.1.1.	   Stop	  Payment	  Notice	  Claims.	  

18.2.1.2.	   Defective	  work	  not	  remedied.	  

18.2.1.3.	   Failure	  of	  Contractor	  to	  make	  proper	  payments	  to	  its	  subcontractors	  or	  suppliers.	  

18.2.1.4.	   Completion	  of	  the	  Contract	  if	  there	  exists	  a	  reasonable	  doubt	  that	  the	  Work	  can	  be	  
completed	  for	  balance	  then	  unpaid.	  

18.2.1.5.	   Damage	  to	  another	  contractor	  or	  third	  party.	  

18.2.1.6.	   Amounts	  which	  may	  be	  due	  the	  District	  for	  claims	  against	  Contractor.	  

18.2.1.7.	   	   	   Failure	  to	  provide	  updates	  on	  the	  construction	  schedule.	  
	  
18.2.1.8.	   	   	   	  Site	  clean-‐up.	  
	  
18.2.1.9.	   	   	   	   Failure	  of	  the	  Contractor	  to	  comply	  with	  requirements	  of	  the	  Contract	  Documents.	  

18.2.1.10.	   	   	   Liquated	  damages.	  

18.2.1.11.	   	   	   Legally	  permitted	  penalties.	  

18.2.2.	   	  Upon	  completion	  of	  the	  Contract,	  the	  District	  will	  reduce	  the	  final	  Contract	  amount	  to	  reflect	  costs	  charged	  
to	  the	  Contractor,	  back	  charges	  or	  payments	  withheld	  pursuant	  to	  the	  Contract	  Documents.	  

18.2.3.	   District	   may	   apply	   such	   withheld	   amount	   or	   amounts	   to	   payment	   of	   such	   claims	   or	   obligations	   at	   its	  
discretion.	   In	   so	   doing,	   District	   shall	   be	   deemed	   the	   agent	   of	   Contractor	   and	   any	   payment	   so	   made	   by	  
District	   shall	   be	   considered	   as	   a	   payment	  made	  under	   the	  Contract	   by	  District	   to	  Contractor	   and	  District	  
shall	   not	   be	   liable	   to	   Contractor	   for	   such	   payments	   made	   in	   good	   faith.	   Such	   payments	   may	   be	   made	  
without	   prior	   judicial	   determination	   of	   claim	   or	   obligations.	   District	   will	   render	   Contractor	   a	   proper	  
accounting	  of	  such	  funds	  disbursed	  on	  behalf	  of	  Contractor.	  

	  

	  



 

SANTA	  RITA	  UNION	  SCHOOL	  DISTRICT	   GENERAL	  CONDITIONS	  
	   DOCUMENT	  00	  07	  00-‐33	  

	  

18.3.	  Payments	  By	  Contractor	  

Contractor	  shall	  pay:	  

18.3.1.	   For	   all	   transportation	   and	   utility	   services,	   not	   later	   than	   the	   twentieth	   (20th)	   day	   of	   the	   calendar	  month	  
following	  that	  in	  which	  such	  services	  are	  rendered;	  

18.3.2.	   For	  all	  materials,	  tools,	  and	  other	  expendable	  equipment	  to	  the	  extent	  of	  ninety-‐five	  percent	  (95%)	  of	  cost	  
thereof,	   not	   later	   than	   the	   twentieth	   (20th)	   day	   of	   the	   calendar	   month	   following	   that	   in	   which	   such	  
materials,	  tools,	  and	  equipment	  are	  delivered	  at	  the	  site	  of	  the	  Project	  and	  balance	  of	  cost	  thereof	  not	  later	  
than	  the	  thirtieth	  (30th)	  day	  following	  completion	  of	  that	  part	  of	  Work	  in	  or	  on	  which	  such	  materials,	  tools,	  
and	  equipment	  are	  incorporated	  or	  used;	  and	  

18.3.3.	   To	  each	  of	  his	  subcontractors,	  not	   later	  than	  the	  fifth	  (5th)	  day	  following	  each	  payment	  to	  Contractor,	  the	  
respective	  amounts	  allowed	  Contractor	  on	  account	  of	  work	  performed	  by	  respective	  subcontractor	  to	  the	  
extent	  of	  such	  subcontractor's	   interest	  therein.	  The	  Contractor	  shall,	  by	  appropriate	  agreement	  with	  each	  
subcontractor,	  require	  each	  Subcontractor	  to	  make	  payments	  to	  sub-‐subcontractors	  in	  a	  similar	  manner.	  

	  

19.	  COMPLETION	  OF	  WORK	  

19.1.	  Closeout	  Submittals	  

The	   Contractor	   shall	   be	   responsible	   for	   the	   timely	   delivery	   of	   the	   technical	   manuals,	   warranties	   and	   guarantees	   as	  
required	  in	  the	  technical	  specifications.	  The	  final	  payment	  will	  not	  be	  made	  until	  the	  District	  representative	  has	  had	  an	  
opportunity	  to	  review	  and	  accept	  the	  required	  documents.	  

19.2.	  Record	  ("As	  Built")	  Drawings	  

19.2.1.	   DSA	  Approved	  Project	  Specific	  drawings	  shall	  be	  considered	  the	  “As	  Built”	  Drawings.	  Graphic	  quality	  must	  
be	  equal	  to	  clean	  and	  clear	  original	  drawings;	  adequacy	  of	  the	  drawings	  shall	  be	  determined	  by	  the	  District's	  
representative	   or	   the	   District.	   Contractor	   shall	   mark	   the	   set	   to	   show	   the	   actual	   installation	   where	   the	  
installation	  varies	  from	  the	  Work	  as	  originally	  shown.	  Contractor	  shall	  mark	  whichever	  drawings	  are	  most	  
capable	   of	   showing	   conditions	   fully	   and	   accurately	   where	   shop	   drawings	   are	   used,	   and	   shall	   record	   a	  
cross-‐reference	   at	   the	   corresponding	   location	   on	   the	   Contract	   drawings.	   Contractor	   shall	   give	   particular	  
attention	  to	  concealed	  elements	  that	  would	  be	  difficult	  to	  measure	  and	  record	  at	  a	   later	  date.	  Contractor	  
shall	  use	  colors	  to	  distinguish	  variations	  in	  separate	  categories	  of	  the	  work.	  

	  

20.	  NONCONFORMING	  WORK	  AND	  CORRECTION	  OF	  WORK	  

20.1.	  Deductions	  For	  Uncorrected	  Work	  

If	   District	   deems	   it	   inexpedient	   to	   correct	   work	   injured	   or	   not	   done	   in	   accordance	   with	   the	   Contract,	   an	   equitable	  
deduction	  from	  the	  Contract	  Price	  shall	  be	  made	  therefore.	  

20.2.	  Correction	  Of	  Work	  Before	  Final	  Payment	  

20.2.1.	   Contractor	  shall	  promptly	  remove	  from	  the	  premises	  all	  Work	  condemned	  by	  District	  as	  failing	  to	  conform	  
to	  the	  Contract	  Documents,	  whether	  incorporated	  or	  not.	  Contractor	  shall	  promptly	  replace	  and	  re-‐execute	  
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his	  own	  Work	  to	  comply	  with	  contract	  documents	  without	  additional	  expense	  to	  the	  District	  and	  shall	  bear	  
the	   expense	   of	   making	   good	   all	   work	   of	   other	   contractors	   destroyed	   or	   damaged	   by	   such	   removal	   or	  
replacement.	  

20.2.2	   If	   Contractor	  does	  not	   remove	   such	   condemned	  Work	  within	   a	   reasonable	   time,	   fixed	  by	  written	  notice,	  
District	   may	   remove	   it	   and	  may	   store	   the	   material	   at	   Contractor's	   expense.	   If	   Contractor	   does	   not	   pay	  
expenses	  of	   such	  removal	  within	   ten	   (10)	  days'	   time	  thereafter,	  District	  may,	  upon	  ten	   (10)	  days'	  written	  
notice,	   sell	   such	  materials	   at	   auction	  or	   at	   private	   sale	   and	   shall	   account	   for	   net	   proceeds	   thereof,	   after	  
deducting	  all	  costs	  and	  expenses	  that	  should	  have	  been	  borne	  by	  Contractor.	  

	  

21.	  TERMINATION	  AND	  SUSPENSION	  

21.1.	  District’s	  Right	  To	  Terminate	  Contract	  

District	  may,	  without	  prejudice	  to	  any	  other	  right	  or	  remedy,	  serve	  written	  notice	  of	  intent	  to	  terminate	  upon	  Contractor	  
and	  his	  surety	  stating	  its	  intention	  to	  terminate	  this	  Contract	  if	  the	  Contractor	  (i)	  refuses	  or	  fails	  to	  prosecute	  the	  Work	  
or	  any	  separable	  part	  thereof	  with	  such	  diligence	  as	  will	  insure	  its	  completion	  within	  the	  time	  specified	  or	  any	  extension	  
thereof,	  or	  (ii)	  fails	  to	  complete	  said	  Work	  within	  such	  time,	  or	  (iii)	  if	  the	  Contractor	  should	  file	  a	  bankruptcy	  petition,	  or	  
(iv)	   if	  he	  should	  make	  a	  general	  assignment	  for	  the	  benefit	  of	  his	  creditors,	  or	  (v)	   if	  a	  receiver	  should	  be	  appointed	  on	  
account	  of	  his	   insolvency,	  or	  (vi)	   if	  he	  should	  persistently	  or	  repeatedly	  refuse	  or	  should	  fail,	  except	   in	  cases	  for	  which	  
extension	  of	  time	  is	  provided,	  to	  supply	  enough	  Properly	  skilled	  workers	  or	  proper	  materials	  to	  complete	  the	  Work	  in	  the	  
time	   specified,	   or	   (vii)	   if	   he	   should	   fail	   to	  make	   prompt	   payment	   to	   subcontractors	   or	   for	  material	   or	   labor,	   or	   (viii)	  
persistently	  disregard	  laws,	  ordinances	  or	  instructions	  of	  District,	  or	  (ix)	  otherwise	  substantially	  violate	  any	  provision	  of	  
the	  Contract,	  or	  (x)	  if	  he	  or	  his	  subcontractors	  should	  violate	  any	  of	  the	  provisions	  of	  this	  Contract.	  The	  notice	  of	  intent	  to	  
terminate	  shall	  state	  generally	  the	  reasons	  for	  such	  intention	  to	  terminate.	   	   Unless	  within	  FIVE	  (5)	  days	  after	  the	  service	  
of	  such	  notice,	  such	  condition	  shall	  cease	  or	  such	  violation	  shall	  cease	  and	  satisfactory	  arrangements	  for	  the	  correction	  
thereof	  be	  made,	  this	  Contract	  shall	  be	  deemed	  to	  have	  ceased	  and	  terminated.	  Upon	  the	  termination	  of	  the	  Contract	  as	  
provided	  above,	  District	   shall	   immediately	   serve	  upon	  surety	  and	   the	  Contractor	  written	  notice	  of	   termination	   stating	  
that	   the	  Contract	  has	  ceased	  and	  terminated.	   	   	   Surety	  shall	  have	  the	  right	   to	   investigate,	   take	  over	  and	  perform	  this	  
Contract,	  provided,	  however,	  that	  if	  surety,	  within	  FIVE	  (5)	  days	  after	  service	  upon	  it	  of	  said	  notice	  of	  termination,	  does	  
not	   give	   District	   written	   notice	   of	   its	   intention	   to	   take	   over	   and	   perform	   this	   Contract	   and	   does	   not	   commence	  
performance	  thereof	  within	  SEVEN	  (7)	  days	  from	  the	  date	  of	  service	  upon	  it	  of	  such	  notice	  of	  termination,	  District	  may	  
take	  over	  the	  work	  and	  prosecute	  same	  to	  completion	  by	  the	  Contract	  or	  by	  any	  other	  method	  it	  may	  deem	  advisable	  for	  
the	  account	  and	  at	  the	  expense	  of	  Contractor.	  If	  Surety	  does	  not	  perform	  the	  Project	  Work	  itself,	  the	  surety	  shall	  consult	  
with	  the	  District	  regarding	  its	  planned	  choice	  of	  a	  contractor	  or	  contractors	  to	  complete	  the	  Project,	  and	  upon	  request	  by	  
District,	  surety	  shall	  provide	  the	  District	  with	  evidence	  of	  responsibility	  of	  surety's	  proposed	  contractor	  or	  contractors.	   	  
District	  shall	  be	  entitled	  to	  reject	  surety's	  choice	  of	  contractor	  or	  contractors	   if	  District	  determines	   in	   is	  sole	  discretion	  
that	  the	  contractor	  or	  contractors	  are	  nonresponsible.	   	   	   If	  surety	  provides	  District	  written	  notice	  of	  its	  intention	  to	  take	  
over	  and	  perform	  this	  Contract,	  within	  FOURTEEN	  (14)	  days	  of	  such	  written	  notice	  of	   intent	  to	  take	  over	  and	  perform,	  
surety	  or	   its	  chosen	  contractor	  or	  contractors	  (if	  such	  contractor	  or	  contractors	  are	  approved	  by	  District)	  shall	  provide	  
District	   a	   detailed	   Progress	   Schedule	   as	   specified	   in	   Section	   10.1	   above.	   Contractor	   and	   his	   surety	   shall	   be	   liable	   to	  
District	  for	  any	  excess	  cost	  
or	   other	   damages	   occasioned	   the	   District	   as	   a	   result	   of	   surety	   or	   surety's	   contractor	   or	   contractors'	   takeover	   and	  
performance.	   	   	   	  
	  
If	   the	   District	   takes	   over	   the	   Work	   as	   hereinabove	   provided,	   the	   District	   may,	   without	   liability	   for	   so	   doing,	   take	  
possession	  of	  and	  utilize	  in	  completing	  the	  Work	  such	  materials,	  appliances,	  plant,	  and	  other	  property	  belonging	  to	  the	  
Contractor	   as	  may	   be	   on	   the	   site	   of	   the	  Work	   and	   necessary	   therefore.	   If	   the	   unpaid	   balance	   of	   the	   Contract	   price	  
exceeds	   the	   expense	   of	   finishing	   the	   Work,	   including	   compensation	   for	   additional	   managerial	   and	   administrative	  
services,	  such	  excess	  shall	  be	  paid	  to	  Contractor.	  If	  such	  expense	  shall	  exceed	  such	  unpaid	  balance,	  Contractor	  shall	  pay	  
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the	  difference	   to	  District.	   Expense	   incurred	  by	  District	   as	   herein	   provided,	   and	  damage	   incurred	   through	  Contractor's	  
default,	  shall	  be	  certified	  by	  District.	  

The	  foregoing	  provisions	  are	  in	  addition	  to	  and	  not	  in	  limitation	  of	  any	  other	  rights	  or	  remedies	  available	  to	  the	  District.	  

Notwithstanding	   the	   foregoing	   provisions,	   this	   Contract	   may	   not	   be	   terminated	   or	   modified	   where	   a	  
trustee-‐in-‐bankruptcy	  has	  assumed	  the	  Contract	  pursuant	  to	  11	  U.S.C.	  section	  365	  (Federal	  Bankruptcy	  Act).	  

	  

22.	  DISPUTES	  AND	  CLAIMS	  

22.1.	  Resolution	  Of	  Construction	  Claims	  of	  $375,000	  Or	  Less	  

22.1.1.	  	   For	  public	  work	   claims	  of	  $375,000	  or	   less	  between	  Contractor	  and	  District,	   if	  District	  has	  not	  elected	   to	  
resolve	  disputes	  by	  arbitration	  pursuant	  to	  article	  7.1	  (commencing	  with	  section	  10240)	  of	  chapter	  1	  of	  part	  
2	  of	  the	  Public	  Contract	  Code,	  the	  provisions	  of	  article	  1.5	  (commencing	  with	  section	  20104)	  of	  chapter	  1	  of	  
part	  3	  of	  the	  Public	  Contract	  Code	  apply	  ("Article	  1.5").	  

22.1.2.	  	   For	  purposes	  of	  Article	  1.5,	  "public	  work"	  has	  the	  same	  meaning	  as	  in	  sections	  3100	  and	  3106	  of	  the	  Civil	  
Code.	   "Claims"	  means	   a	   separate	   demand	   by	   Contractor	   for	   a	   time	   extension,	   or	   payment	   of	  money	   or	  
damages	  for	  work	  done	  by	  or	  for	  Contractor,	  payment	  for	  which	  is	  not	  otherwise	  expressly	  provided	  in	  the	  
Contract	  or	  to	  which	  Contractor	  would	  not	  otherwise	  be	  entitled,	  or	  a	  payment	  disputed	  by	  District.	  

22.1.3.	   Each	   claim	   shall	   be	   submitted	   in	  writing	  before	   the	  date	  of	   final	  payment	  and	   shall	   include	  all	   necessary	  
substantiating	  documentation.	  District	  shall	  respond	  in	  writing	  within	  FORTY-‐FIVE	  (45)	  days	  of	  receipt	  of	  the	  
claim	  if	  the	  claim	  is	  less	  than	  $50,000	  ("$50,000	  claim")	  or	  within	  SIXTY	  (60)	  days	  of	  receipt	  of	  the	  claim,	  if	  
the	   claim	   is	   over	   $50,000	  but	   less	   than	  or	   equal	   to	   $375,000	   ("$50,000-‐$375,000	   claim").	   In	   either	   case,	  
District	   may	   request	   in	   writing	   within	   THIRTY	   (30)	   days	   of	   receipt	   of	   the	   claim,	   any	   additional	  
documentation	  supporting	  the	  claim	  or	  relating	  to	  defenses	  to	  the	  claim	  the	  District	  may	  have	  against	  the	  
claimant.	   Any	   additional	   information	   shall	   be	   requested	   and	   provided	   upon	   mutual	   agreement	   of	   the	  
District	   and	   the	   claimant.	   District's	   written	   response	   to	   the	   claim	   shall	   be	   submitted	   to	   claimant	   within	  
FIFTEEN	  (15)	  days	  after	  receipt	  of	  the	  further	  documentation	  for	  $50,000	  claims	  or	  within	  thirty	  (30)	  days	  
after	   receipt	   of	   the	   further	   documentation	   for	   $50,000-‐$375,000	   claims	   or	   within	   a	   period	   of	   time	   no	  
greater	  than	  that	  taken	  by	  the	  claimant	  in	  producing	  the	  additional	  information,	  whichever	  is	  greater.	  

22.1.4.	   Within	  FIFTEEN	  (15)	  days	  of	  receipt	  of	  the	  District's	  response,	  if	  claimant	  disputes	  District's	  written	  response	  
or	  within	  FIFTEEN	  (15)	  days	  of	  the	  District's	  failure	  to	  respond	  within	  the	  time	  prescribed,	  the	  claimant	  shall	  
provide	   written	   notification	   to	   District	   demanding	   an	   informal	   conference	   to	   meet	   and	   confer	  
("conference")	   to	  be	   scheduled	  by	   the	  District	  within	  THIRTY	   (30)	  days.	   If	   the	  claim	  or	  any	  portion	  of	   the	  
claim	  remains	  in	  dispute	  following	  the	  meet	  and	  confer	  ("meet	  and	  confer	  conference")	  to	  be	  scheduled	  by	  
the	  District	  within	  30	  days,	  the	  claimant	  may	  file	  a	  claim	  as	  provided	  in	  Chapter	  1	  (commencing	  with	  section	  
900)	  and	  Chapter	  2	   (commencing	  with	  section	  910)	  of	  Part	  3	  of	  Division	  3.6	  of	  Title	  1	  of	   the	  Government	  
Code.	  For	  purposes	  of	  those	  provisions,	  the	  period	  of	  time	  within	  which	  a	  claim	  must	  be	  filed	  is	  tolled	  from	  
the	  time	  the	  claimant	  submits	  a	  written	  claim	  until	  the	  time	  the	  claim	  is	  denied,	  including	  time	  utilized	  as	  a	  
result	  of	  the	  meet	  and	  confer	  process,	  including	  time	  utilized	  by	  the	  meet	  and	  confer	  process.	  

22.1.5.	   If	   a	   civil	   action	   is	   filed	   to	   resolve	   claims,	   within	   SIXTY	   (60)	   days	   (but	   no	   earlier	   than	   THIRTY	   (30)	   days)	  
following	   the	   filing	   or	   responsive	   pleadings,	   the	   court	   shall	   submit	   the	   matter	   to	   nonbinding	   mediation	  
unless	  waived	  by	  mutual	  stipulation	  of	  both	  parties.	  The	  mediation	  process	  shall	  provide	  that	  both	  parties	  
select	  a	  disinterested	  third	  person	  mediator	  within	  
FIFTEEN	   (15)	   days,	   shall	   be	   commenced	   within	   THIRTY	   (30)	   days	   of	   the	   submittal	   and	   concluded	   within	  
FIFTEEN	  (15)	  days	   from	  the	  commencement	  of	   the	  mediation	  unless	  time	   is	  extended	  upon	  a	  good	  cause	  
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showing	   to	   the	   court	   or	   by	   stipulation	   of	   both	   parties.	   If	   the	   parties	   fail	   to	   select	   a	  mediator	  within	   the	  
15-‐day	  period,	  any	  party	  may	  petition	  the	  
court	  to	  appoint	  the	  mediator.	  

22.1.6.	   If	  the	  matter	  remains	  in	  dispute,	  the	  case	  shall	  be	  submitted	  to	  judicial	  arbitration	  pursuant	  to	  chapter	  2.5	  
(commencing	   with	   section	   1141.10)	   of	   title	   3	   of	   part	   3	   of	   the	   Code	   of	   Civil	   Procedure,	   notwithstanding	  
section	  1141.11	  of	  that	  code.	  The	  Civil	  Discovery	  Act	  of	  1986	  (title	  4	  [commencing	  with	  section	  2016.010]	  of	  
part	   4	   of	   the	   Code	   of	   Civil	   Procedure)	   shall	   apply	   to	   any	   proceeding	   brought	   under	   this	   subdivision	  
consistent	  with	  the	  rules	  pertaining	  to	  judicial	  arbitration.	  The	  court	  may,	  upon	  request	  by	  any	  party,	  order	  
any	  witness	  to	  participate	  in	  the	  mediation	  or	  arbitration	  process.	  

22.1.7.	   Notwithstanding	   any	   other	   provision	   of	   law,	   upon	   stipulation	   of	   the	   parties,	   arbitrators	   appointed	   for	  
purposes	   of	   this	   article	   shall	   be	   experienced	   in	   construction	   law	   and,	   upon	   stipulation	   of	   the	   parties,	  
mediators	   and	   arbitrators	   shall	   be	   paid	   necessary	   and	   reasonable	   hourly	   rates	   not	   to	   exceed	   their	  
customary	  rate.	  Such	  fees	  and	  expenses	  shall	  be	  paid	  equally	  by	  the	  parties,	  except	  in	  the	  case	  of	  arbitration	  
where	   the	   arbitrator,	   for	   good	   cause,	   determines	   a	   different	   division.	   In	   no	   event	   shall	   these	   fees	   or	  
expenses	  be	  paid	  by	  state	  or	  county	  funds.	  Any	  party	  who,	  after	  receiving	  an	  arbitration	  award	  requests	  a	  
trial	   de	   novo	   but	   does	   not	   obtain	   a	  more	   favorable	   judgment,	   shall	   pay	   the	   attorney's	   fees	   of	   the	   other	  
party	  arising	  out	  of	  the	  trial	  de	  novo	  in	  addition	  to	  payment	  of	  costs	  and	  fees	  required	  under	  chapter	  2.5	  
(commencing	  with	  section	  1141.10)	  of	  title	  3	  of	  part	  3	  of	  the	  Code	  of	  Civil	  Procedure.	  District	  shall	  not	  fail	  to	  
pay	  any	  portion	  of	  a	  claim	  which	   is	  undisputed	  unless	  otherwise	  provided	  herein	  and	  shall	  pay	   interest	  at	  
the	  legal	  rate	  commencing	  on	  the	  date	  the	  suit	  is	  filed	  in	  court	  on	  any	  arbitration	  award	  or	  judgment.	  

22.1.8.	   	  Any	   arbitration,	   mediation	   or	   other	   forms	   of	   alternate	   dispute	   resolution	   shall	   be	   handled	   within	   the	  
boundaries	  of	  the	  District	  unless	  otherwise	  mutually	  agreed.	  

22.2.	  Resolution	  of	  Construction	  Claims	  in	  Excess	  Of	  $375,000	  

22.2.1.	   If	  a	  dispute	   in	  excess	  of	  a	   total	  value	  of	  $375,000,	  arises	  out	  of,	  or	   relates	   to	  this	  contract,	  or	   the	  breach	  
thereof,	  and	  if	  said	  dispute	  cannot	  be	  settled	  through	  normal	  contract	  negotiations,	  the	  parties	  agree	  that	  
as	   a	   condition	   precedent	   to	   the	   initiation	   of	   litigation,	   the	   dispute	   shall	   first	   be	   submitted	   to	  mediation	  
pursuant	  to	  this	  Article	  72.	  The	  mediation	  is	  voluntary,	  non-‐binding,	  and	  intended	  to	  provide	  an	  opportunity	  
for	  the	  parties	  to	  evaluate	  each	  other's	  cases	  and	  arrive	  at	  a	  mutually	  agreeable	  resolution	  of	  the	  dispute.	  
These	   provisions	   relating	   to	   voluntary	   mediation	   shall	   not	   be	   construed	   or	   interpreted	   as	   mandatory	  
arbitration.	  

22.2.2.	   Either	   party	   may	   initiate	   mediation	   by	   notifying	   the	   other	   party	   or	   parties	   in	   writing.	   A	   Request	   for	  
Mediation	  shall	  contain	  a	  brief	  statement	  of	  the	  nature	  of	  the	  dispute	  or	  claim,	  and	  the	  names,	  addresses,	  
and	  phone	  numbers	  of	  all	  parties	  to	  the	  dispute	  or	  claim,	  and	  those,	  if	  any,	  who	  will	  represent	  them	  in	  the	  
mediation.	  

22.2.3.	   The	   mediation	   process	   set	   forth	   in	   this	   section	   shall	   be	   administered	   by	   the	   American	   Arbitration	  
Association	   (AAA)	   and	   governed	   by	   their	   rules	   in	   effect	   at	   the	   time	   of	   filling,	   or	   by	   any	   other	   neutral	  
organization	  agreed	  to	  by	  the	  parties	  (hereinafter	  called	  "Administrator").	  

22.2.4.	   The	   costs	   for	   all	  mediation,	   including	   the	  administrative	   fees	  and	  mediator	   compensation,	  will	   be	   shared	  
equally	   by	   all	   parties.	   Fees	   shall	   be	   jointly	   negotiated	   by	   all	   parties	   directly	   with	   the	   Administrator.	   The	  
expenses	  of	  witnesses	  for	  any	  party	  shall	  be	  paid	  by	  the	  party	  producing	  such	  witnesses.	  

22.2.5.	   A	   single	  mediator,	   acceptable	   to	   all	   parties,	   shall	   be	   used	   to	  mediate	   the	   dispute.	   The	  mediator	   will	   be	  
knowledgeable	  in	  construction	  matters	  and	  will	  be	  selected	  from	  lists	  furnished	  by	  the	  Administrator.	  The	  
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initial	  mediation	  session	  shall	  commence	  within	  THIRTY	  (30)	  days	  of	  filing,	  unless	  otherwise	  agreed	  by	  the	  
parties,	  or	  at	  the	  direction	  of	  the	  mediator.	  

22.2.6.	   At	  least	  TEN	  (10)	  days	  before	  the	  first	  scheduled	  mediation	  session,	  each	  party	  shall	  provide	  the	  mediator	  a	  
brief	  memorandum	   setting	   forth	   its	   position	  with	   regard	   to	   the	   issues	   that	   need	   to	   be	   resolved.	   At	   the	  
discretion	  of	  the	  mediator,	  such	  memoranda	  may	  be	  mutually	  exchanged	  by	  the	  parties.	  At	  the	  first	  session,	  
the	  parties	  will	  be	  expected	  to	  produce	  all	  information	  reasonably	  required	  for	  the	  mediator	  to	  understand	  
the	  issue	  presented.	  The	  mediator	  may	  require	  each	  party	  to	  supplement	  such	  information.	  

	  
22.2.7.	   Mediation	   hearings	   will	   be	   conducted	   in	   an	   informal	   manner	   and	   discovery	   will	   not	   be	   allowed	   unless	  

agreed	  to	  by	  all	  parties.	  All	  discussions,	  statements,	  or	  admissions	  will	  be	  confidential	   to	  the	  proceedings	  
and	  will	  not	  be	  used	  for	  any	  other	  purpose	  as	  they	  relate	  to	  either	  party's	  legal	  position.	  There	  shall	  be	  no	  
stenographic	  record	  of	  the	  mediation.	  

	  
22.2.8.	   	  Mediation	  sessions	  are	  private.	  The	  parties	  and	  their	  representatives	  may	  attend	  mediation	  sessions.	  Other	  

persons	  may	   attend	   only	  with	   the	   permission	   of	   the	   parties	   and	  with	   the	   consent	   of	   the	  mediator.	   The	  
parties	  may	  have	  an	  attorney	  present	  and	  shall	  advise	  the	  other	  parties	  no	  less	  than	  FIVE	  (5)	  working	  days	  
before	  the	  mediation	  of	  their	   intent	  to	  have	  an	  attorney	  present,	  so	  that	  the	  other	  parties	  may	  also	  have	  
their	  attorneys	  present.	  

22.2.9.	   The	  mediator	  does	  not	  have	  authority	  to	  impose	  a	  settlement	  on	  the	  parties	  but	  will	  attempt	  to	  assist	  the	  
parties	  in	  reaching	  a	  satisfactory	  resolution	  of	  their	  dispute.	  The	  mediator	  is	  authorized	  to	  conduct	  joint	  and	  
separate	   meetings	   with	   the	   parties	   and	   to	   make	   oral	   and	   written	   recommendations	   for	   settlement.	  
Whenever	   necessary,	   the	   mediator	   may	   also	   obtain	   expert	   advice	   concerning	   technical	   aspects	   of	   the	  
dispute,	  provided	  the	  parties	  agree	  and	  assume	  the	  expenses	  of	  obtaining	  such	  advice.	  Arrangements	   for	  
obtaining	  such	  advice	  shall	  be	  made	  by	  the	  mediator	  or	  the	  parties,	  as	  the	  mediator	  shall	  determine.	  

22.2.10.	  The	  mediator	  is	  authorized	  to	  end	  the	  mediation	  whenever,	  in	  the	  mediator's	  judgment,	  further	  efforts	  at	  
mediation	  would	  not	  contribute	  to	  a	  resolution	  of	  the	  dispute	  between	  the	  parties.	  

22.2.11.	   Any	   resultant	   agreements	   from	   mediation	   shall	   be	   documented	   in	   writing,	   as	   agreed	   upon	   during	   the	  
mediation,	  and	  may	  be	  used	  as	  the	  basis	  for	  a	  change	  order	  or	  other	  directive	  as	  appropriate.	  All	  mediation	  
results	  and	  documentation	  shall	  be	  non-‐binding	  and	  inadmissible	  for	  any	  purpose	  in	  any	  legal	  proceedings,	  
unless	   such	  admission	   is	  otherwise	  agreed	   in	  writing	  by	  all	  parties.	  Mediators	   shall	  not	  be	  subject	   to	  any	  
subpoena	  or	  liability	  and	  their	  actions	  shall	  not	  be	  subject	  to	  discovery	  in	  subsequent	  proceedings.	  

22.2.12.	  The	  Mediation	  shall	  be	  terminated	  by	  the	  execution	  of	  a	  Settlement	  Agreement	  by	  the	  
parties;	   by	   a	   written	   declaration	   of	   the	  Mediator	   to	   the	   effect	   that	   further	   efforts	   at	  Mediation	   are	   no	  
longer	   worthwhile;	   or	   by	   a	   written	   declaration	   of	   a	   party	   or	   parties	   to	   the	   effect	   that	   the	   Mediation	  
proceedings	  are	  terminated.	  

22.1.13.	  If	  mediation	  is	  unsuccessful	  in	  resolving	  the	  dispute,	  the	  parties	  thereafter	  may	  agree	  to	  submit	  the	  matter	  
to	  the	  Administrator	  for	  binding	  arbitration.	  The	  parties	  agree	  that	  the	  matter	  shall	  be	  submitted	  to	  ONE	  (1)	  
arbitrator,	   unless	   they	   agree	   to	   THREE	   (3)	   arbitrators	   in	  writing.	   The	   parties	   further	   agree	   that	   they	  will	  
faithfully	  observe	  this	  agreement,	  and	  that	  the	  parties	  will	  abide	  by	  and	  perform	  any	  award	  rendered	  by	  the	  
arbitrator(s),	  that	  a	  judgment	  of	  a	  court	  having	  competent	  jurisdiction	  may	  be	  entered	  upon	  the	  award,	  and	  
that	  such	  judgment	  shall	  be	  enforceable	  as	  a	  final	  judgment	  to	  the	  fullest	  extent	  under	  the	  law.	  The	  parties	  
agree	  to	  split	  evenly	  all	  arbitration	  and	  arbitrator(s)	  fees	  and	  expenses.	  The	  arbitration	  shall	  be	  subject	  to,	  
and	   proceed	   in	   accordance	   with	   California	   Code	   of	   Civil	   Procedure,	   Section	   1280	   through	   1294.2.	   If	   the	  
parties	  do	  not	  agree	  to	  submit	  to	  binding	  arbitration,	  neither	  party	  is	  prevented	  from	  pursuing	  other	  legal	  
remedies.	  
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22.1.14.	   Any	   arbitration,	   mediation	   or	   other	   forms	   of	   alternate	   dispute	   resolution	   shall	   be	   handled	   within	   the	  
boundaries	  of	  the	  District	  unless	  otherwise	  mutually	  agreed.	  

22.3.	  Governing	  Law	  And	  Venue	  
	  
This	  Contract	  shall	  be	  governed	  in	  accordance	  with	  the	  laws	  of	  the	  State	  of	  California	  and	  venue	  shall	  be	  in	  the	  County	  in	  
which	  District	  resides.	  
	  
22.4.	  Notification	  of	  Third	  Party	  Claims	  
	  
The	  District	   shall	  provide	   the	  Contractor	  with	   timely	  notification	  of	   the	   receipt	  by	   the	  District	  of	   any	   third	  party	   claim	  
relating	  to	  this	  Contract,	  and	  the	  District	  may	  charge	  back	  to	  the	  Contractor	  the	  cost	  of	  any	  such	  notification.	  
	  

23.	  LABOR,	  WAGES	  &	  HOUR,	  APPRENTICE	  AND	  RELATED	  PROVISIONS	  

23.1.	  Wage	  Rates,	  Payroll	  Records	  And	  Debarment	  

	  
23.1.1	   	   The	  Contractor	   is	   aware	  of	   the	   requirements	  of	   California	   Labor	  Code	   sections	   1720	  et	   seq.	   and	  1770	  et	  

seq.,	  as	  well	  as	  California	  Code	  of	  Regulations,	  Title	  8,	  section	  16000	  et	  seq.	  ("Prevailing	  Wage	  Laws"),	  which	  
require	  the	  payment	  of	  prevailing	  wage	  rates	  and	  the	  performance	  of	  other	  requirements	  on	  certain	  "public	  
works"	   and	   "maintenance"	   projects.	   Since	   this	   Project	   involves	   an	   applicable	   "public	   works"	   or	  
"maintenance"	  project,	  as	  defined	  by	  the	  Prevailing	  Wage	  Laws,	  and	  since	  the	  total	  compensation	  is	  $1,000	  
or	  more,	  Contractor	  agrees	  to	  fully	  comply	  with	  such	  Prevailing	  Wage	  Laws.	  The	  Contractor	  shall	  obtain	  a	  
copy	  of	  the	  prevailing	  rates	  of	  per	  diem	  wages	  at	  the	  commencement	  of	  this	  Agreement	  from	  the	  website	  
of	   the	   Division	   of	   Labor	   Statistics	   and	   Research	   of	   the	   Department	   of	   Industrial	   Relations	   located	   at	  
www.dir.ca.gov/dlsr/.	  In	  the	  alternative,	  the	  Contractor	  may	  view	  a	  copy	  of	  the	  prevailing	  rates	  of	  per	  diem	  
wages	   at	   the	   District's	   Facilities	   Department.	   Contractor	   shall	  make	   copies	   of	   the	   prevailing	   rates	   of	   per	  
diem	  wages	  for	  each	  craft,	  classification	  or	  type	  of	  worker	  needed	  to	  perform	  work	  on	  the	  Project	  available	  
to	  interested	  parties	  upon	  request,	  and	  shall	  post	  copies	  at	  the	  Contractor's	  principal	  place	  of	  business	  and	  
at	   the	   Project	   site.	   Contractor	   shall	   defend,	   indemnify	   and	   hold	   the	  District,	   its	   elected	   officials,	   officers,	  
employees	  and	  agents	  free	  and	  harmless	  from	  any	  claims,	  liabilities,	  costs,	  penalties	  or	  interest	  arising	  out	  
of	  any	  failure	  or	  allege	  failure	  to	  comply	  with	  the	  Prevailing	  Wage	  Laws.	  

23.1.2	   The	  Contractor	  and	  each	  subcontractor	  shall	  forfeit	  as	  a	  penalty	  to	  the	  District	  not	  more	  than	  Two	  Hundred	  
Dollars	   ($200)	   for	   each	   calendar	   day,	   or	   portion	   thereof,	   for	   each	   worker	   paid	   less	   than	   the	   stipulated	  
prevailing	   wage	   rate	   for	   any	   work	   done	   by	   him,	   or	   by	   any	   subcontract	   under	   him,	   in	   violation	   of	   the	  
provisions	  of	   the	  California	  Labor	  Code.	  The	  difference	  between	  such	  stipulated	  prevailing	  wage	  rate	  and	  
the	  amount	  paid	  to	  each	  worker	  for	  each	  calendar	  day	  or	  portion	  thereof	  for	  which	  each	  worker	  was	  paid	  
less	  than	  the	  stipulated	  prevailing	  wage	  rate	  shall	  be	  paid	  to	  each	  worker	  by	  the	  Contractor.	  

23.1.3	   As	  a	  further	  material	  part	  of	  this	  Contract,	  Contractor	  agrees	  to	  hold	  harmless	  and	  indemnify	  the	  District,	  its	  
Board	   members,	   and	   its	   officers,	   employees	   and	   agents	   from	   any	   and	   all	   claims,	   liability,	   loss,	   costs,	  
damages,	   expenses,	   fines	   and	   penalties,	   of	   whatever	   kind	   or	   nature,	   including	   all	   costs	   of	   defense	   and	  
attorneys'	   fees,	   arising	   from	   any	   alleged	   failure	   of	   Contractor	   or	   its	   subcontractors	   to	   comply	   with	   the	  
Prevailing	  Wage	  Laws	  of	  the	  State	  of	  California.	  If	  the	  District	  or	  any	  of	  the	  indemnified	  parties	  are	  named	  
as	  a	  party	  in	  any	  dispute	  arising	  from	  the	  failure	  of	  Contractor	  or	  its	  subcontractors	  to	  pay	  prevailing	  wages,	  
Contractor	  agrees	  that	  the	  District	  and	  the	  other	   indemnified	  parties	  may	  appoint	  their	  own	  independent	  
counsel,	   and	  Contractor	   agrees	   to	  pay	   all	   attorneys'	   fees	   and	  defense	   costs	  of	   the	  District	   and	   the	  other	  
indemnified	  parties	  as	  billed,	   in	  addition	   to	  all	  other	  damages,	   fines,	  penalties	  and	   losses	   incurred	  by	   the	  
District	  and	  the	  other	  indemnified	  parties	  as	  a	  result	  of	  the	  action.	  
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23.1.4.	   Accurate	   payroll	   records	   shall	   be	   kept	   by	   the	   Contractor	   and	   each	   subcontractor,	   showing	   the	   name,	  
address,	  social	  security	  number,	  work	  classification,	  straight	  time	  and	  overtime	  hours	  worked	  each	  day	  and	  
week,	   and	   the	   actual	   per	   diem	  wages	   paid	   to	   each	   journeyman,	   apprentice,	  worker,	   or	   other	   employee	  
employed	  by	  him	  or	  her	  in	  connection	  with	  the	  Work.	  

23.1.5.	   It	  shall	  be	  the	  responsibility	  of	  Contractor	  to	  comply	  with	  Labor	  Code	  section	  1776	  as	  it	  may	  be	  amended	  by	  
the	  Legislature	  from	  time	  to	  time	  with	  respect	  to	  each	  payroll	  record.	  Labor	  Code	  section	  1776	  provides	  in	  
relevant	  part,	  

23.1.5.1.	   	   Each	  contractor	  and	  subcontractor	  shall	  keep	  accurate	  payroll	  records,	  showing	  the	  name,	  
address,	   social	   security	   number,	   work	   classification,	   straight	   time	   and	   overtime	   hours	  
worked	   each	   day	   and	   week,	   and	   the	   actual	   per	   diem	   wages	   paid	   to	   each	   journeyman,	  
apprentice,	  worker,	   or	   other	   employee	   employed	   by	   him	   or	   her	   in	   connection	  with	   the	  
public	  work.	  Each	  payroll	  record	  shall	  contain	  or	  be	  verified	  by	  a	  written	  declaration	  that	  it	  
is	  made	  under	  penalty	  of	  perjury,	  stating	  both	  of	  the	  following:	  

23.1.5.1.1	   The	  information	  contained	  in	  the	  payroll	  record	  is	  true	  and	  correct.	  
	  
23.1.5.1.2.	   The	  employer	  has	  complied	  with	  the	  requirements	  of	  Sections	  1771,	  1811,	  and	  1815	  

for	  any	  work	  performed	  by	  his	  or	  her	  employees	  on	  the	  public	  works	  project.	  
	  

	   23.1.5.2.	   The	   payroll	   records	   enumerated	   under	   subdivision	   (a)	   shall	   be	   certified	   and	   shall	   be	  
available	  for	  inspection	  at	  all	  reasonable	  hours	  at	  the	  principal	  office	  of	  the	  contractor	  on	  
the	  following	  basis:	  

23.1.5.2.1	   	   A	   certified	   copy	   of	   an	   employee's	   payroll	   record	   shall	   be	   made	   available	   for	  
inspection	  or	   furnished	   to	   the	  employee	  or	  his	  or	  her	  authorized	   representative	  on	  
request.	  

23.1.5.2.2 A	   certified	   copy	   of	   all	   payroll	   records	   enumerated	   in	   subdivision	   (a)	   shall	   be	  made	  
available	   for	   inspection	   or	   furnished	   upon	   request	   to	   a	   representative	   of	   the	   body	  
awarding	  the	  contract,	  the	  Division	  of	  Labor	  Standards	  Enforcement,	  and	  the	  Division	  
of	  Apprenticeship	  Standards	  of	  the	  Department	  of	  Industrial	  Relations.	  
	  

23.1.5.2.3. A	   certified	   copy	   of	   all	   payroll	   records	   enumerated	   in	   subdivision	   (a)	   shall	   be	  made	  
available	  upon	  request	  by	  the	  public	  for	  inspection	  or	  for	  copies	  thereof.	  However,	  a	  
request	  by	  the	  public	  shall	  be	  made	  through	  either	  the	  body	  awarding	  the	  contract,	  
the	   Division	   of	   Apprenticeship	   Standards,	   or	   the	   Division	   of	   Labor	   Standards	  
Enforcement.	   If	   the	   requested	   payroll	   records	   have	   not	   been	   provided	   pursuant	   to	  
paragraph	   (2),	   the	   requesting	   party	   shall,	   prior	   to	   being	   provided	   the	   records,	  
reimburse	  the	  costs	  of	  preparation	  by	  the	  contractor,	  subcontractors,	  and	  the	  entity	  
through	   which	   the	   request	   was	  made.	   The	   public	   shall	   not	   be	   given	   access	   to	   the	  
records	  at	  the	  principal	  office	  of	  the	  contractor.	  

23.1.5.3.	   The	  certified	  payroll	  records	  shall	  be	  on	  forms	  provided	  by	  the	  Division	  of	  Labor	  Standards	  
Enforcement	  or	  shall	  contain	  the	  same	  information	  as	  the	  forms	  provided	  by	  the	  division.	  
The	   payroll	   records	   may	   consist	   of	   printouts	   of	   payroll	   data	   that	   are	   maintained	   as	  
computer	  records,	  if	  the	  printouts	  contain	  the	  same	  information	  as	  the	  forms	  provided	  by	  
the	  division	  and	  the	  printouts	  are	  verified	  in	  the	  manner	  specified	  in	  (a)	  above.	  

	  
23.1.5.4.	   	   A	   contractor	   or	   subcontractor	   shall	   file	   a	   certified	   copy	   of	   the	   records	   enumerated	   in	  
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subdivision	  (a)	  with	  the	  entity	  that	  requested	  the	  records	  within	  10	  days	  after	  receipt	  of	  a	  
written	  request.	  

	  
23.1.5.5.	   Except	   as	   provided	   in	   subdivision	   23.1.5.6.,	   any	   copy	   of	   records	   made	   available	   for	  

inspection	  as	  copies	  and	  furnished	  upon	  request	  to	  the	  public	  or	  any	  public	  agency	  by	  the	  
awarding	   body,	   the	   Division	   of	   Apprenticeship	   Standards,	   or	   the	   Division	   of	   Labor	  
Standards	   Enforcement	   shall	   be	   marked	   or	   obliterated	   to	   prevent	   disclosure	   of	   an	  
individual's	   name,	   address,	   and	   social	   security	   number.	   The	   name	   and	   address	   of	   the	  
contractor	  awarded	   the	  contract	  or	   the	   subcontractor	  performing	   the	  contract	   shall	  not	  
be	   marked	   or	   obliterated.	   Any	   copy	   of	   records	   made	   available	   for	   inspection	   by,	   or	  
furnished	   to,	   a	   multiemployer	   Taft-‐Hartley	   trust	   fund	   (29	   U.S.C.	   Sec.	   186(c)(5))	   that	  
requests	  the	  records	   for	  the	  purposes	  of	  allocating	  contributions	  to	  participants	  shall	  be	  
marked	   or	   obliterated	   only	   to	   prevent	   disclosure	   of	   an	   individual's	   full	   social	   security	  
number,	  but	  shall	  provide	  the	   last	   four	  digits	  of	   the	  social	   security	  number.	  Any	  copy	  of	  
records	   made	   available	   for	   inspection	   by,	   or	   furnished	   to,	   a	   joint	   labor-‐management	  
committee	   established	   pursuant	   to	   the	   federal	   Labor	  Management	   Cooperation	   Act	   of	  
1978	  (29	  U.S.C.	  Sec.	  175a)	  shall	  be	  marked	  or	  obliterated	  only	  to	  prevent	  disclosure	  of	  an	  
individual's	  social	  security	  number.	  

23.1.5.6	   (1)	   Notwithstanding	   any	   other	   provision	   of	   law,	   agencies	   that	   are	   included	   in	   the	   Joint	  
Enforcement	  Strike	  Force	  on	   the	  Underground	  Economy	  established	  pursuant	   to	  Section	  
329	   of	   the	   Unemployment	   Insurance	   Code	   and	   other	   law	   enforcement	   agencies	  
investigating	   violations	   of	   law	   shall,	   upon	   request,	   be	   provided	   non-‐redacted	   copies	   of	  
certified	   payroll	   records.	   Any	   copies	   of	   records	   or	   certified	   payroll	   made	   available	   for	  
inspection	   and	   furnished	   upon	   request	   to	   the	   public	   by	   an	   agency	   included	   in	   the	   Joint	  
Enforcement	  Strike	  Force	  on	  the	  Underground	  Economy	  or	  to	  a	   law	  enforcement	  agency	  
investigating	   a	   violation	   of	   law	   shall	   be	  marked	   or	   redacted	   to	   prevent	   disclosure	   of	   an	  
individual's	  name,	  address,	  and	  social	  security	  number.	  (2)	  An	  employer	  shall	  not	  be	  liable	  
for	   damages	   in	   a	   civil	   action	   for	   any	   reasonable	   act	   or	   omission	   taken	   in	   good	   faith	   in	  
compliance	  with	  this	  subdivision.	  

23.1.5.7.	   	   The	  contractor	  shall	  inform	  the	  body	  awarding	  the	  contract	  of	  the	  location	  of	  the	  records	  
enumerated	  under	  subdivision	  (a),	  including	  the	  street	  address,	  city	  and	  county,	  and	  shall,	  
within	  five	  working	  days,	  provide	  a	  notice	  of	  a	  change	  of	  location	  and	  address.	  

23.1.5.8.	   The	   contractor	   or	   subcontractor	   shall	   have	   10	   days	   in	   which	   to	   comply	   subsequent	   to	  
receipt	   of	   a	  written	   notice	   requesting	   the	   records	   enumerated	   in	   subdivision	   (a).	   In	   the	  
event	  that	  the	  contractor	  or	  subcontractor	  fails	  to	  comply	  within	  the	  10-‐day	  period,	  he	  or	  
she	  shall,	  as	  a	  penalty	  to	  the	  state	  or	  political	  subdivision	  on	  whose	  behalf	  the	  contract	  is	  
made	  or	   awarded,	   forfeit	  One	  Hundred	  Dollars	   ($100)	   for	   each	   calendar	  day,	  or	  portion	  
thereof,	   for	  each	  worker,	  until	   strict	   compliance	   is	  effectuated.	  Upon	   the	   request	  of	   the	  
Division	   of	   Apprenticeship	   Standards	   or	   the	   Division	   of	   Labor	   Standards	   Enforcement,	  
these	  penalties	   shall	   be	  withheld	   from	  progress	  payments	   then	  due.	  A	   contractor	   is	   not	  
subject	   to	   a	   penalty	   assessment	   pursuant	   to	   this	   section	   due	   to	   the	   failure	   of	   a	  
subcontractor	  to	  comply	  with	  this	  section.	  

23.1.5.9.	   	   The	  body	  awarding	  the	  contract	  shall	  cause	  to	  be	   inserted	   in	  the	  contract	  stipulations	  to	  
effectuate	  this	  section."	  

23.2.	  Debarment	   	  

The	  Contractor,	  or	  any	  subcontractor	  working	  under	  the	  Contractor	  may	  not	  perform	  work	  on	  a	  public	  works	  project	  with	  
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a	  subcontractor	  who	  is	  ineligible	  to	  perform	  work	  on	  a	  public	  project	  pursuant	  to	  Section	  1777.1	  or	  Section	  1777.7	  of	  the	  
California	   Labor	   Code.	   Any	   contract	   on	   a	   public	   works	   project	   entered	   into	   between	   the	   Contractor	   and	   a	   debarred	  
subcontractor	   is	   void	  as	  a	  matter	  of	   law.	  A	  debarred	   subcontractor	  may	  not	   receive	  any	  public	  money	   for	  performing	  
work	  as	  a	  subcontractor	  on	  a	  public	  works	  contract.	  Any	  public	  money	  that	  is	  paid,	  or	  may	  have	  been	  paid	  to	  a	  debarred	  
subcontractor	  by	  the	  Contractor	  on	  the	  project	  shall	  be	  returned	  to	  the	  District.	  The	  Contractor	  shall	  be	  responsible	  for	  
the	  payment	  of	  wages	  to	  workers	  of	  a	  debarred	  subcontractor	  who	  has	  been	  allowed	  to	  work	  on	  the	  project.	  

23.3.	  Apprentices	  

Contractor's	  attention	   is	  directed	  to	  the	  provisions	  of	  Sections	  1777.5,1777.6,	  and	  1777.7	  of	   the	  California	  Labor	  Code	  
concerning	   employment	   of	   apprentices	   by	   the	   Contractor	   or	   any	   subcontractor	   under	   him.	   The	   Contractor	   shall	   be	  
knowledgeable	  of	  and	  comply	  with	  all	  California	  Labor	  Code	  sections	  including	  1727,	  1773.5,	  1775,	  1777,	  1777.5,	  1810,	  
1813,1860,	   including	   all	   amendments;	   each	   of	   these	   sections	   is	   incorporated	   by	   reference	   into	   this	   Contract.	   The	  
responsibility	  for	  compliance	  with	  these	  provisions	  for	  all	  apprenticeable	  occupations	  rests	  with	  the	  Contractor.	  Knowing	  
violations	  of	  Section	  1777.5	  will	  result	  in	  forfeiture	  not	  to	  exceed	  $100	  for	  each	  calendar	  day	  of	  non-‐compliance	  pursuant	  
to	  Section	  1777.7.	  

23.4.	  Hours	  of	  Work	  

23.4.1.	   As	  provided	  in	  article	  3	  (commencing	  at	  section	  1810),	  chapter	  1,	  part	  7,	  division	  2	  of	  the	  Labor	  Code,	  EIGHT	  
(8)	  hours	  of	   labor	   shall	   constitute	  a	   legal	  day's	  work.	  The	   time	  of	   service	  of	  any	  worker	  employed	  at	  any	  
time	  by	  the	  Contractor	  or	  by	  any	  subcontractor	  on	  any	  subcontract	  under	  this	  Contract	  upon	  the	  Work	  or	  
upon	  any	  part	  of	  the	  Work	  contemplated	  by	  this	  Contract	  is	  limited	  and	  restricted	  to	  EIGHT	  (8)	  hours	  during	  
any	  one	  calendar	  day	  and	  FORTY	  (40)	  hours	  during	  any	  one	  calendar	  week,	  except	  as	  hereinafter	  provided.	  
Notwithstanding	   the	   provisions	   herein	   above	   set	   forth,	   work	   performed	   by	   employees	   of	   Contractor	   in	  
excess	  of	  EIGHT	  (8)	  hours	  per	  day,	  and	  forty	  (40)	  hours	  during	  any	  one	  week,	  shall	  be	  permitted	  upon	  this	  
public	  work	  upon	  compensation	  for	  all	  hours	  worked	  in	  excess	  of	  EIGHT	  (8)	  hours	  per	  day	  at	  not	  less	  than	  
one	  and	  one-‐half	  times	  the	  basic	  rate	  of	  pay.	  

23.4.2.	   The	   Contractor	   and	   every	   subcontractor	   shall	   keep	   an	   accurate	   record	   showing	   the	   name	   of	   and	   actual	  
hours	  worked	  each	  calendar	  day	  and	  each	  calendar	  week	  by	  each	  worker	  employed	  by	  him	  in	  connection	  
with	  the	  Work	  or	  any	  part	  of	  the	  Work	  contemplated	  by	  this	  Contract.	  The	  record	  shall	  be	  kept	  open	  at	  all	  
reasonable	   hours	   to	   the	   inspection	   of	   the	   District	   and	   to	   the	   Division	   of	   Labor	   Law	   Enforcement,	  
Department	  of	  Industrial	  Relations	  of	  the	  State	  of	  California.	  

23.4.3.	   Any	  work	  necessary	  to	  be	  performed	  after	  regular	  working	  hours	  or	  on	  Sundays	  or	  other	  holidays	  shall	  be	  
performed	  without	   additional	   expense	   to	  District.	   Refer	   to	   Special	   Conditions	   for	   information	  on	   specific	  
time-‐of-‐day	  and	  weekend	  hour	  restrictions,	  which	  apply	  to	  this	  Contract.	  Should	  District	  request	  expedited	  
schedule,	  Contractor	  and	  District	  will	  agree	  to	  Change	  Order	  prior	  to	  commencement	  of	  work.	  

23.5.	  Labor	  Compliance	  Monitoring	  And	  Enforcement	  

23.5.1.	   Contractor/Subcontractor	  Registration.	  A	  Contractor	  or	  Subcontractor	  shall	  not	  engage	  in	  the	  performance	  
of	  any	  contract	  for	  public	  work	  unless	  currently	  registered	  and	  qualified	  to	  perform	  public	  work	  pursuant	  to	  
Labor	   Code	   section	   1725.5,	   except	   under	   the	   limited	   circumstances	   set	   forth	   in	   Labor	   Code	   section	  
1771.1(a).	  This	  requirement	  shall	  apply	  to	  any	  contract	  for	  public	  works.	  The	  District	  may	  not	  enter	   into	  a	  
contract	  for	  a	  public	  works	  project	  with	  an	  unregistered	  contractor.	  

23.5.2.	   Compliance	  Monitoring	  and	  Enforcement.	  Pursuant	  to	  Labor	  Code	  section	  1771.4,	  this	  Contract	  is	  subject	  to	  
compliance	  monitoring	   and	  enforcement	  by	   the	  Department	  of	   Industrial	   Relations.	   Each	  Contractor	   and	  
Subcontractor	   performing	   work	   on	   the	   Project	   shall	   be	   required	   to	   comply	   with	   the	   provisions	   of	   the	  
California	  Labor	  Code,	  beginning	  
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with	   section	   1720,	   and	   the	   regulations	   of	   the	   Department	   of	   Industrial	   Relations'	   Division	   of	   Labor	  
Standards	  Enforcement	  (i.e.,	  the	  Labor	  Commissioner),	  including,	  but	  not	  limited	  to,	  the	  standard	  provisions	  
requiring	  payment	  of	  prevailing	  wages,	  maintenance	  and	   submission	  of	   certified	  payroll	   records,	   and	   the	  
hiring	  of	  apprentices	  as	  appropriate.	  
Unless	   otherwise	   specified,	   the	   Contractor	   shall	   be	   required	   to	   post	   job	   site	   notices	   regarding	   the	  
requirements	   of	   this	   paragraph,	   as	   prescribed	   by	   regulation.	   Contractor	   and	   each	   Subcontractor	   shall	   be	  
required	  to	  furnish	  the	  records	  specified	  in	  Labor	  Code	  section	  1776	  directly	  to	  the	  Labor	  Commissioner	  at	  
least	  monthly,	  or	  more	  frequently	  if	  specified	  in	  the	  Contract	  Documents,	  and	  in	  a	  format	  prescribed	  by	  the	  
Labor	   Commissioner.	   This	   requirement	   shall	   apply	   to	   all	   projects,	   whether	   new	   or	   ongoing,	   on	   or	   after	  
January	  1,	  2016.	  

23.5.3.	   Contractor	  shall	  be	  required	  to	  post	  a	  notice	  at	  the	  Project	  site	  in	  accordance	  with	  Title	  8	  of	  the	  California	  
Code	  of	  Regulations,	  Section	  16451.	  

23.6.	  Labor/Employment	  Safety	  

The	   Contractor	   shall	   maintain	   emergency	   first	   aid	   treatment	   for	   his	   employees,	   which	   complies	   with	   the	   Federal	  
Occupational	  Safety	  and	  Health	  Act	  of	  1970	  (29	  USC,	  section	  651	  et	  seq.).	  

24.	  MISCELLANEOUS	  

24.1.	  Excise	  Taxes	  

If	  under	  federal	  excise	  tax	  law	  any	  transaction	  hereunder	  constitutes	  a	  sale	  on	  which	  a	  federal	  excise	  tax	  is	  imposed	  and	  
the	  sale	  is	  exempt	  from	  such	  excise	  tax	  because	  it	  is	  a	  sale	  to	  a	  state	  or	  local	  government	  for	  its	  exclusive	  use,	  the	  District,	  
upon	  request,	  will	  execute	  a	  certificate	  of	  exemption	  which	  will	  certify	  (1)	  that	  the	  District	  is	  a	  political	  subdivision	  of	  the	  
state	  for	  the	  purposes	  of	  such	  exemption,	  and	  (2)	  that	  the	  sale	  is	  for	  the	  exclusive	  use	  of	  the	  District.	  No	  excise	  tax	  for	  
such	  materials	  shall	  be	  included	  in	  any	  contract	  amount.	  

24.2.	  Assignment	  of	  Antitrust	  Actions	  

Pursuant	   to	   Public	   Contract	   Code	   Section	  7103.5,	   in	   entering	   into	   a	   public	  works	   contract	   or	   a	   subcontract	   to	   supply	  
goods,	  services,	  or	  materials	  pursuant	  to	  a	  public	  works	  contract,	  the	  Contractor	  or	  subcontractor	  offers	  and	  agrees	  to	  
assign	  to	  the	  District	  all	  rights,	  title,	  and	  interest	  in	  and	  to	  all	  causes	  of	  action	  it	  may	  have	  under	  section	  4	  of	  the	  Clayton	  
Act	  (15	  USC,	  section	  15)	  or	  under	  the	  Cartwright	  Act	  (chapter	  2	  (commencing	  with	  section	  16700)	  of	  part	  2	  of	  division	  7	  
of	   the	   Business	   and	   Professions	   Code),	   arising	   from	   the	   purchase	   of	   goods,	   services,	   or	   materials	   pursuant	   to	   this	  
Contract	  or	  any	  subcontract.	  This	  assignment	  shall	  be	  made	  and	  become	  effective	  at	  the	  time	  the	  District	  tenders	  final	  
payment	  to	  the	  Contractor,	  without	  further	  acknowledgment	  by	  the	  parties.	  

24.3.	  Provisions	  Required	  By	  Law	  Deemed	  Inserted	  

Each	   and	   every	   provision	   of	   law	   and	   clause	   required	   by	   law	   to	   be	   inserted	   in	   this	   Contract	   shall	   be	   deemed	   to	   be	  
inserted	  herein	  and	  the	  Contract	  shall	  be	  read	  and	  enforced	  as	  though	  it	  were	  included	  herein,	  and	  if	  through	  mistake	  or	  
otherwise	   any	   such	   provision	   is	   not	   inserted,	   or	   is	   not	   correctly	   inserted,	   then	   upon	   application	   of	   either	   party,	   the	  
Contract	  shall	  forthwith	  be	  physically	  amended	  to	  make	  such	  insertion	  or	  correction.	  

END	  OF	  DOCUMENT	  
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DOCUMENT	  00	  71	  00	  
	  

SPECIAL	  CONDITIONS	  
	  
	  
	  
1. General	  

	  
These	   special	   Conditions	   supplement	   and	   modify	   the	   General	   Conditions	   for	   Construction	   Contracts,	  
current	  modification,	  and	  include	  by	  reference	  the	  Further	  Conditions	  of	  Bid	  as	  listed	  on	  the	  Bid	  form.	  The	  
work	  requires	  that	  the	  underground	  electrical	  and	  plumbing	  work	  be	  completed	  by	  the	  District	  prior	  to	  or	  
after	   the	  arrival	  and	   installation	  of	   the	  modules	  by	   the	  Contractor	  and	   that	   the	  electrical	  and	  plumbing	  
connections	  and	  concrete	  walks,	  mow	  strips	  and	  curbs	  be	  completed	  by	  the	  District	  after	   installation	  of	  
the	  modular	  building(s)	  by	  the	  modular	  building	  Contractor.	  

	  
2. Commencement	  and	  Completion	  of	  Work	  

	  
This	  project	  consists	  of	  two	  Phases.	  Phase	  I	  is	  the	  design	  of	  the	  project	  and	  Phase	  II	  the	  construction	  and	  
installation.	  
	  
Phase	  I	  shall	  consist	  of	  the	  time	  allocated	  for	  preparation	  of	  “Construction	  Drawings	  and	  Specifications”	  
and	  any	  necessary	  corrections	  to	  those	  construction	  drawings	  and/or	  specifications	  and	  identified	  by	  the	  
Owner/Architect	  or	  by	  DSA	   for	   those	  modular	  buildings	   to	  be	  produced,	   installed	  and	  completed	  under	  
this	  Contract	  all	  as	  identified	  in	  the	  “Bid	  Form”.	  

	  
For	   those	   buildings	   identified	   by	   the	   model	   number,	   the	   time	   for	   preparation	   of	   the	   “Construction	  
Drawings	   and	   Specifications”	   shall	   be	   agreed	   upon	   between	   the	   District	   and	   Contractor.	   For	   those	  
buildings	   identified	  by	  the	  model	  number	  plus	  the	  “additive	  alternates”,	  the	  time	  for	  preparation	  of	  the	  
“Construction	  Drawings	  and	  Specifications”	  shall	  be	  agreed	  upon	  between	  the	  District	  and	  Contractor	  and	  
so	  stipulated	  in	  the	  District	  Purchase	  Order	  or	  Notice	  to	  Proceed.	  

A. The	  time	  allocated	  for	  the	  District	  and	  the	  Architect	  checking	  shall	  be	  SEVEN	  (7)	  days.	  
	  
B. The	  time	  allocated	  for	  the	  contractor	  to	  complete	  the	  District/Architect	  corrections	  and	  resubmit	  to	  

the	  District/Architect	  shall	  be	  SEVEN	  (7)	  days	  from	  the	  receipt	  of	  such	  corrections.	  
	  

C. The	  review	  time	  by	  the	  DSA	  shall	  not	  be	  included	  in	  either	  Phase	  I	  or	  Phase	  II.	  
	  

D. The	  time	  allocated	  for	  the	  completion	  of	  all	  the	  DSA	  corrections	  by	  the	  contractor	  shall	  be	  SEVEN	  (7)	  
days	  from	  the	  receipt	  of	  such	  corrections.	  

	  
E. Any	  Department	  of	  State	  Architect	  Fees	  required	  for	  plan	  approval	  shall	  be	  the	  responsibility	  of	  the	  

School	  District.	  
	  

In	  the	  event	  that	  the	  Contractor	  requires	  more	  time	  to	  complete	  the	  work	  of	  Phase	  I	  than	  allocated,	  all	  
additional	  time	  shall	  be	  a	  part	  of	  the	  Phase	  II	  work	  unless	  such	  additional	  time	  can	  be	  justified.	  Phase	  II	  
work	   shall	   consist	   of	   the	   execution	   of	   the	   Contract	   and	   the	   actual	   construction,	   installation	   and	  
completion	  of	  the	  modular	  building(s)	  all	  as	  indicated	  on	  the	  approved	  “Drawings	  and	  Specifications”	  

	  
The	   Contractor’s	   receipt	   of	   the	   work	   shall	   commence	   upon	   written	   notification	   from	   the	   District	   to	  
proceed	  with	  Phase	  II,	  and	  the	  site	  specific	  stamped,	  approved	  plans	  and	  specifications	  by	  the	  Division	  of	  
the	  State	  Architect	  and	  a	  job	  inspection	  card	  is	  issued.	  
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Upon	   receipt	   of	   such	   notification,	   the	   Contractor	   shall	   have	   ninety	   (90)	   calendar	   days	   to	   complete	   the	  
Phase	  II	  work	  for	  a	  building	  identified	  by	  the	  model	  number	  and	  installed	  on	  wood	  foundations	  and	  one	  
hundred	  fifty	  (150)	  calendar	  days	  for	  a	  building	  identified	  by	  the	  model	  number	  and	  installed	  on	  concrete	  
foundations.	   Two-‐story	   projects	   shall	   be	   completed	  within	   180	   days	   unless	   otherwise	   agreed	  with	   the	  
District.	  Multiple	   installations	   will	   require	   additional	   calendar	   days	   for	   completion.	   Additional	   time	   for	  
completion	  shall	  be	  negotiated	  and	  agreed	  to	  and	  so	  stipulated	  in	  the	  District	  Purchase	  Order	  or	  Notice	  to	  
Proceed.	  

It	   is	   the	   responsibility	  of	   the	  District	   to	   indicate	   in	   the	  District	  Purchase	  Order	  or	  Notice	   to	  Proceed	   for	  
those	  projects	  identified	  as	  requiring	  additional	  time.	  

3. Mitigation	  Measures	  
	  

Contractor	  shall	  comply	  will	  all	  applicable	  mitigation	  measures,	  if	  any,	  adopted	  by	  any	  public	  agency	  with	  
respect	   to	   this	   Project	   pursuant	   to	   the	   California	   Environmental	   Quality	   Act.	   	   (Public	   Resources	   Code	  
section	  21000	  et.	  seq.)	  

	  
4. Fingerprinting	  

	  
Contractor	  shall	  comply	  with	  the	  provisions	  of	  Education	  Code	  section	  45125.2	  regarding	  the	  submission	  
of	   employee	   fingerprints	   to	   the	   California	   Department	   of	   Justice	   and	   the	   completion	   of	   criminal	  
background	   investigations	   of	   its	   employees,	   its	   subcontractor(s),	   and	   its	   subcontractors’	   employees.	  	  
Contractor	   shall	   not	   permit	   any	   employee	   to	   have	   any	   contact	   with	   District	   pupils	   until	   such	   time	   as	  
Contractor	  has	  verified	  in	  writing	  to	  the	  governing	  board	  of	  the	  District,	  that	  such	  employee	  has	  not	  been	  
convicted	  of	  a	  felony,	  as	  defined	  in	  Education	  Code	  section	  45122.1.	  	  Contractor	  shall	  fully	  complete	  and	  
perform	  all	  tasks	  required	  pursuant	  to	  the	  Criminal	  Background	  Investigation/	  Fingerprinting	  Certification.	  

	  
5. Liquidated	  Damages	  

	  
The	  agreed	  liquidated	  damages	  provision	  is	  one	  hundred	  dollars	  and	  no/100	  ($100.00)	  per	  calendar	  day	  
for	   each	   day	   the	   building(s)	   are	   delayed	   beyond	   the	   number	   of	   Phase	   II	   completion	   days	   specified	   in	  
paragraph	  above,	  but	  in	  no	  case	  shall	  exceed	  10%	  of	  the	  Contract	  price	  unless	  such	  delay(s)	  is	  caused	  by	  
the	  sole	  negligence	  or	  willful	  misconduct	  by	  the	  Contractor.	  	  
	  

	  
6. Insurance	  Policy	  Limits.	  	  

	  
The	  limits	  of	  insurance	  shall	  not	  be	  less	  than:	  
	  
	  

Commercial	  General	  Liability	   Combined	  Single	  Limit	   [$1,000,000]	   per	  
occurrence;	   [$2,000,000]	  
aggregate	  
	  

	   Product	   Liability	   and	  
Completed	  Operations	  

[$1,000,000]	   per	  
occurrence;	   [$2,000,000]	  
aggregate	  
	  

Automobile	  Liability	  –	  Any	  Auto	  
	  

Combined	  Single	  Limit	   [$1,000,000]	   per	  
occurrence;	   [$2,000,000]	  
aggregate	  
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Workers	  Compensation	  
	  

	   Statutory	   limits	  pursuant	   to	  
State	  law	  

Employers’	  Liability	  
	  

	   [$2,000,000]	  
	  

	  
7. Permits,	  Certificates,	  Licenses,	  Fees,	  Approval	  

	  
All	  permits	  will	  be	  paid	  for	  by	  the	  District.	  	  

	  
8. Project	  Inspection	  

	  
	  

8.1. In	  addition	  to	  the	  requirements	  in	  the	  Contract	  Documents	  related	  to	  cooperation	  with	  and	  authority	  of	  
the	  DSA	  Project	   Inspector(s)	  for	  the	  Project,	  Contractor	  acknowledges	  that	  the	  DSA	  inspection,	  approval	  
and	  certification	  process	  for	  projects	  was	  revised	  in	  2012-‐2013	  and	  that	  Contractor	  must	  comply	  with	  the	  
requirements	   of	   the	   most	   recent	   versions	   of	   DSA	   document	   PR	   13-‐01.	   	   Below	   are	   provisions	   of	   this	  
document	  from	  2012-‐2013:	  	  PR	  13-‐01	  (Procedure:	  Construction	  Oversight	  Process)	  -‐	  Duties	  of	  Contractor	  
related	  to	  the	  use	  of	  “Project	  Inspection	  Card”	  (Form	  DSA	  152).	  	  
	  

8.2. The	  Contractor	  shall	  carefully	  study	  the	  DSA	  approved	  documents	  and	  shall	  plan	  a	  schedule	  of	  operations	  
well	  ahead	  of	  time.	  	  

	  
8.3. If	  at	  any	  time	  it	  is	  discovered	  that	  work	  is	  being	  done	  which	  is	  not	  in	  accordance	  with	  the	  DSA	  approved	  

construction	  documents,	  the	  Contractor	  shall	  correct	  the	  work	  immediately.	  	  
	  

8.4. Verify	  that	  forms	  DSA	  152	  are	  issued	  for	  the	  project	  prior	  to	  the	  commencement	  of	  fabrication.	  	  	  
	  

8.5. Meet	  with	  the	  design	  team,	  the	  Laboratory	  of	  Record	  and	  the	  Project	  Inspector	  to	  mutually	  communicate	  
and	  understand	  the	  testing	  and	  inspection	  program	  and	  the	  methods	  of	  communication	  appropriate	  for	  
the	  project.	  	  

	  
8.6. Notify	  the	  Project	  Inspector,	  in	  writing,	  of	  the	  commencement	  of	  construction	  of	  each	  and	  every	  aspect	  of	  

the	   work	   at	   least	   48	   hours	   in	   advance	   by	   submitting	   form	   DSA	   156	   (or	   other	   agreed	   upon	   written	  
documents)	  to	  the	  Project	  Inspector.	  	  

	  
8.7. Notify	   the	  Project	   Inspector	  of	   the	  completion	  of	  construction	  of	  each	  and	  every	  aspect	  of	   the	  work	  by	  

submitting	  form	  DSA	  156	  (or	  other	  agreed	  upon	  written	  documents)	  to	  the	  Project	  Inspector.	  	  
	  

8.8. Consider	   the	   relationship	   of	   the	   signed	   off	   blocks	   and	   sections	   of	   the	   form	   DSA	   152	   and	   the	  
commencement	   of	   subsequent	   work.	   Any	   subsequent	   construction	   activities,	   that	   cover	   up	   the	  
unapproved	  work,	  will	  be	  subject	  to	  a	  “Stop	  Work	  Order”	  from	  the	  DSA	  or	  the	  District	  and	  are	  subject	  to	  
removal	   and	   remediation	   if	   found	   to	   be	   in	   non-‐compliance	   with	   the	   DSA	   approved	   construction	  
documents.	  	  

	  
9. Bidder	  Qualifications	  

	  
9.1. Bidder	  must	  have	  a	  DSA	  Approved	  PC	  Design	  for	  the	  three	  base	  bid	  building	  designs.	  

	  
9.2. Bidder	  must	  have	  successfully	  completed	  and	  certified	  two	  (2)	  LEED	  Gold	  for	  Schools	  projects	  in	  the	  last	  
five	  (5)	  years.	  
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9.3. Bidder	  must	  have	  a	  CHPS	  Pre-‐approved	  PreFAB	  Classroom.	  
	  

9.4. Bidder	  must	  have	  a	  registered	  and	  certified	  CHPS	  Verified	  Project.	  
	  

9.5. Failure	  of	  to	  meet	  these	  Bidder	  Qualifications	  will	  deem	  Bidder	  non-‐responsive	  as	  cause	  for	  rejection	  of	  
bid.	  

	  
10. Modular	  Building	  Specific	  Special	  Conditions	  	  

	  
10.1. District	   requires	   the	   purchase	   or	   lease	   and	   the	   installation	   of	   classroom	   buildings	   to	   be	   installed	   at	  

school	   sites	  within	   Santa	  Rita	   School	  District.	   The	  District	   has	  not	  determined	   the	  amount	  or	   type	  of	  
units	   that	   will	   be	   needed	   under	   this	   bid;	   however,	   the	   District	   reserves	   the	   right	   to	   order	   any	  
combination	  of	  items	  in	  the	  bid	  in	  any	  number	  as	  needed	  from	  the	  successful	  awarded	  bidder.	  

	  
10.2. All	  buildings	  shall	  be	  new	  modular	  buildings	  and	  must	  be	  of	  a	  construction	  that	  meets	  the	  requirements	  

of	  the	  Division	  of	  the	  State	  Architect.	  
	  
10.3. The	  work	  under	  this	  Contract	  shall	   include	  all	   labor,	  material,	  equipment,	  appliances,	  supervision	  and	  

transportation	  necessary	  to	   furnish,	  deliver	  and	   install	   the	  buildings.	  Special	  handling	  and	  permit	   fees	  
will	  be	  paid	  for	  by	  the	  District.	  

	  
10.4. District	  shall	  be	  responsible	   for	  the	  preparation	  of	  the	  site(s).	  Each	  building	  area	  shall	  have	  a	  building	  

pad	  area	  prepared	  to	  the	  following	  specifications:	  
	  

10.4.1. Building	  pad(s)	  shall	  be	  constructed	  level.	  The	  maximum	  allowable	  slope	  of	  the	  pad	  shall	  be	  six	  
(6)	  inches	  across	  the	  diagonal	  from	  front	  to	  rear.	  The	  slope	  across	  the	  front,	  side	  to	  side	  shall	  be	  
level.	  

	  
10.4.2. Building	  pad(s)	   shall	  be	   constructed	   to	  a	  point	   five	   (5)	   feet	  outside	   the	  building	   footprint	   in	  all	  

directions.	  
	  
10.4.3. The	  soil	  bearing	  value	  of	  the	  pad(s)	  shall	  be	  a	  minimum	  1500	  PSF.	  
	  
10.4.4. The	  site	  area	  adjacent	  to	  the	  building(s)	  shall	  have	  proper	  drainage	  away	  from	  the	  building.	  
	  
10.4.5. All	  vegetation	  shall	  be	  removed	  from	  the	  building	  pad	  area.	  
	  
10.4.6. For	   concrete	   foundation	   unless	   otherwise	   noted,	   the	   District	   shall	   be	   responsible	   for	   the	   site	  

demolition,	   import/export	   of	   soils,	   pad	   excavation,	   surveying,	   site	   improvements,	   backfilling,	  
underground	  hazards,	   crawl	   space	  drainage,	   vent/access	  wells,	   rodent	  barriers,	   engineered	   fill,	  
and	  building	  foundation	  flashing.	  

	  
10.4.7. District	   shall	   provide	   four	   (4)	   corners	   and	   finish	   floor	   elevation	   at	   each	   building	   and	  maintain	  

them	  as	  necessary.	  
	  
10.4.8. Unobstructed	  truck	  access	  for	  delivery	  and	  placement	  of	  modulars	  48	  hours	  prior	  to	  delivery.	  

	  
10.5. For	   concrete	   foundation	   unless	   otherwise	   noted,	   the	   District	   shall	   be	   responsible	   for	   the	   site	  

demolition,	   import/export	   of	   soils,	   pad	   excavation,	   surveying,	   site	   improvements,	   backfilling,	  
underground	  hazards,	  crawl	  space	  drainage,	  vent/access	  wells,	  and	  rodent	  barriers.	  Each	  building	  shall	  
be	  provided	  with	  handicap	   ramp(s),	  where	  applicable,	  which	   shall	  be	   constructed	   in	  accordance	  with	  
applicable	   code	   requirements	   and	   as	   indicated	  on	   the	  drawings.	   Ramps	   shall	   be	   constructed	   of	   steel	  
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tubing	   with	   a	   minimum	   13	   ga.	   steel-‐walking	   surface.	   All	   walking	   surfaces	   shall	   be	   a	   non-‐skid	   type	  
surface.	  Handicap	  ramp(s)	  shall	  be	  constructed	  as	  follows	  

	  
10.5.1. Accessible	  ramp(s)	  as	  shown	  on	  the	  drawings	  shall	  have	  a	  minimum	  landing	  area	  of	  seven	  (7)	  feet	  

wide	   (across	  door)	  and	   five	   (5)	   feet	  deep	  with	  handrail.	  The	   ramp	  shall	  be	  a	  minimum	  four	   (4)	  
feet	   wide	   by	   twelve	   (12)	   inches	   beyond	   ramp	   end.	   The	   ramp(s)	   shall	   be	   installed	   by	   the	  
Contractor	  and	  shall	   include	  required	  electrical	  groundings.	  The	  transition	  at	  the	  ramp	  end	  to	  a	  
required	  landing	  shall	  be	  the	  responsibility	  of	  the	  District,	  transitions	  and	  landing	  included.	  

	  
10.6. All	  building	  utilities	  shall	  be	  stubbed	  out	  to	  the	  exterior	  surface	  (vertical)	  of	  the	  building	  unless	  otherwise	  

coordinated	   and	   directed	   by	   the	   Contractor.	   The	   connection	   of	   all	   utilities,	   (gas,	   water,	   sewer	   and	  
electrical)	  and	  fire	  alarm	  shall	  be	  by	  the	  District.	  All	  utilities	  and	  fire	  alarm	  shall	  be	  terminated	  as	  shown	  
on	  the	  bid	  drawings.	  The	  fire	  alarm	  system	  shall	  consist	  of	  conduit	  only	  with	  a	  pull	  rope.	  All	  equipment,	  	  
conductors,	  and	  controls	  shall	  be	  by	  the	  District.	  

	  
10.7. All	   buildings	   shall	   be	  of	   clear	   span	  design.	  No	   interior	   columns	   shall	   be	  permitted	   and	  no	   intrusion	   at	  

column	   locations	   shall	  be	  permitted	  beyond	   the	   surface	  of	   all	   exterior	  walls.	   Interior	   columns	   shall	  be	  
allowed	  on	  sixty	  (60)	  foot	  long	  modules	  and	  snow	  load	  buildings	  only.	  

	  
10.8. All	  building	  overhangs	  shall	  include	  a	  smooth	  finished	  soffit	  when	  applicable.	  No	  exposed	  roof	  purlins	  or	  

rafters	  will	  be	  allowed.	  The	  soffit	  finish	  shall	  be	  smooth	  with	  a	  maximum	  1/8	  inch	  butt	  joints	  at	  plywood	  
finishes.	  All	  joints	  shall	  be	  properly	  caulked	  and	  finished.	  22	  gauge	  metal	  soffits	  are	  allowed.	  

	  
10.9. Panic	  hardware	  shall	  be	  provided	  at	  all	  exit	  doors	  in	  buildings	  with	  fifty	  (50)	  or	  more	  occupants.	  
	  
10.10. Building	  colors	  have	  not	  been	  determined	  at	  this	  time.	  Therefore,	  all	  bids	  shall	   include	  the	  painting	  of	  

buildings	   from	  paint	  manufacturer’s	   standard	  colors	  and	  shall	   include	  one	  body	  color	  and	  one	  accent	  
color	  

	  
10.11. With	   each	   building(s)	   ordered,	   the	   Contractor	   shall	   supply	   to	   the	   District	   a	   letter	   certifying	   that	   the	  

building(s)	  are	  asbestos	  free	  and	  were	  constructed	  with	  asbestos	  free	  materials.	  The	  letter	  shall	  contain	  
the	   type	   and	   size	   of	   the	   buildings,	   date	   and	   place	   of	   manufacturing,	   serial	   number,	   location	   of	   site	  
where	  it	  was	  installed,	  and	  the	  DSA	  application	  number.	  

	  
10.12. The	  live	  load	  and	  wind	  load	  for	  all	  modulars	  shall	  be	  as	  follows:	  
	  

10.12.1. Floor	  load	  standard:	  50	  lbs.	  per	  square	  foot;	  buildings	  with	  wall	  partitions:	  65	  lbs.	  per	  square	  foot	  
exit	  corridors,	  lobbies,	  ramps	  and	  landings:	  100	  lbs.	  per	  square	  foot;	  libraries	  and	  storage	  rooms:	  
150	  lbs.	  per	  square	  foot	  for	  typical	  unless	  otherwise	  noted	  on	  the	  bid	  drawings.	  

	  
10.12.2. Roof	  live	  load:	  20	  lbs.	  per	  square	  foot.	  
	  
10.12.3. Wind	  load	  80	  MPH	  exposure	  “C”.	  

	  
10.13. The	  Santa	  Rita	  School	  District	  reserves	  the	  right	  to	  award	  the	  Contract	  to	  the	  lowest	  responsible	  bidder,	  

whose	  bid,	   in	   the	   sole	   opinion	  of	   the	  District,	   best	  meets	   the	  bid	   specifications	   and	   requirements	   as	  
outlined	  in	  the	  bid	  documents.	  Any	  bid	  submitted	  which	  does	  not	  conform	  to	  the	  bid	  documents	  shall	  
be	  considered	  in	  non-‐compliance	  and	  shall	  be	  rejected.	  

	  
10.14. The	  District	  shall	  pay	  all	  applicable	  sales	  tax.	  
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10.15. All	  DSA	  over	  the	  counter	  fees	  and	  all	  DSA	  inspection	  fees	  will	  be	  paid	  by	  the	  District.	  
	  

10.16. Bid	  Submittals:	  The	  following	  shall	  be	  submitted	  as	  part	  of	  the	  bid:	  
	  

10.16.1. DSA	  PreApproved	   PC	  Design	  Drawings	   stamped	  by	   a	   California	   licensed	  Architect	   or	   Structural	  
Engineer	  indicating	  the	  bidders	  of	  proposed	  design	  in	  compliance	  with	  the	  bid	  specifications	  for	  
High	  Performance	  classroom	  with	  a	  synthetic	  stucco	  exterior	  and	  1:12	  pitch	  metal	  roof	  system,	  
5”	   concrete	   on	   metal	   deck	   floor	   system,	   and	   moment	   frame	   construction.	   No	   slab	   on	   grade	  
system	  allowed.	  

	  
10.17. Special	   site	   conditions	   that	   may	   require	   craning	   and	   pilot	   cars	   are	   not	   included	   in	   the	   bid	   pricing.	  

Craning	  is	  only	  included	  in	  Item	  with	  the	  suffix	  –HP.	  
	  
10.18. Any	   trademarks,	   pending	   patents,	   patents,	   or	   design	   ideas,	   concepts	   are	   considered	   instruments	   of	  

services	   and	   intellectual	   property	   of	   Contractor.	   In	   the	   event	   that	   bidder	   has	   proprietary	   designs,	  
trademarks,	  or	  patents,	  a	  non-‐disclosure	  may	  be	  required	  to	  be	  signed	  by	  District	  and	  Architect.	  

	  
10.19. Concrete	  foundation	  to	  be	  based	  on	  approved	  foundation	  design	  per	  DSA	  Pre-‐Checked	  Design.	  
	  
10.20. 	  District	  shall	  be	  responsible	  for	  the	  cost	  of	  traffic	  control,	  coordinated	  through	  the	  Contractor.	  
	  
10.21. District	   shall	   be	   responsible	   for	   the	   cost	   of	   security	   of	   staged	   modulars,	   coordinated	   through	   the	  

Contractor.	  
	  
10.22. District	  shall	  be	  responsible	  for	  the	  cost	  of	  off-‐site	  staging,	  if	  insufficient	  staging	  is	  provided	  at	  the	  site.	  	  
	  
10.23. District	  shall	  provide	  a	  flow	  test	  report,	  should	  fire	  sprinklers	  be	  required.	  
	  
10.24. District	  shall	  obtain	  all	  soils	  reports,	  if	  required.	  
	  
10.25. Bids	  submitted	  not	  in	  compliance	  with	  the	  above	  shall	  be	  considered	  non-‐responsive	  and	  the	  bid	  shall	  

be	  rejected.	  
	  
	  
	  

	  
END	  OF	  DOCUMENT	  
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ALTERNATES	  AND	  UNIT	  PRICING	  
	  
1. ALTERNATES	  AND	  UNIT	  PRICES	  
	  

1.1. Related	  Documents	  and	  Provisions	  
	  

Contractor	   shall	   review	   all	   Contract	   Documents	   for	   applicable	   provisions	   related	   to	   the	   provisions	   in	   this	  
document,	  including	  without	  limitation:	  

	  
1.1.1. General	  Conditions;	  

	  
1.1.2. Special	  Conditions;	  

	  
1.1.3. Bid	  Form	  and	  Proposal;	  and	  

	  
1.1.4. Instruction	  to	  Bidders.	  

	  
2. ALTERNATES	  
	  

There	  are	  no	  alternates	  for	  this	  contract.	  
	  
3. UNIT	  PRICING	  
	  

3.1. Description	  
	  

An	   amount	   proposed	   by	   Contractor	   and	   stated	   in	   its	   Bid	   Form	   Matrix	   for	   certain	   work	   defined	   in	   the	  
Instruction	  to	  Bidders	  and	  Bid	  Form	  that	  may	  be	  priced	  by	  unit.	  	  	  	  

	  
3.2. Unit	  Prices	  

	  
Furnish	  unit	  prices	  for	  each	  of	  the	  named	  items	  on	  a	  square	  foot,	  lineal	  foot,	  or	  per	  each	  basis,	  as	  requested	  
and	  applicable.	  Unit	  prices	  shall	  include	  all	  labor,	  materials,	  services,	  profit,	  overhead,	  insurance,	  bonds,	  taxes,	  
and	  all	  other	  incidental	  costs	  of	  Contractor,	  subcontractors,	  and	  supplier(s).	  

	  
	  

END	  OF	  DOCUMENT	  
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SITE	  STANDARDS	  
	  

1. GENERAL	  
	  

1.1. Related	  Documents	  and	  Provisions	  	  
	  

Contractor	   shall	   review	   all	   Contract	   Documents	   for	   applicable	   provisions	   related	   to	   the	   provisions	   in	   this	  
document,	  including	  without	  limitation:	  

	  
1.1.1. General	  Conditions,	  including	  without	  limitation,	  Site	  Access,	  Conditions,	  and	  Regulations;	  
	  
1.1.2. Special	  Conditions;	  
	  
1.1.3. Drug-‐Free	  Workplace	  Certification;	  
	  
1.1.4. Tobacco-‐Free	  Environment	  Certification;	  
	  
1.1.5. Criminal	  Background	  Investigation/Fingerprinting	  Certification;	  and	  
	  
1.1.6. Temporary	  Facilities	  and	  Controls.	  

	  
1.2. Requirements	  of	  the	  District	  

	  
1.2.1. Drug-‐Free	  Schools	  and	  Safety	  Requirements:	  

	  
1.2.1.1. All	  school	  sites	  and	  other	  District	  Facilities	  have	  been	  declared	  “Drug-‐Free	  Zones.”	   	  No	  

drugs,	  alcohol,	  smoking	  or	  the	  use	  of	  tobacco	  products	  are	  allowed	  at	  any	  time	   in	  any	  
buildings,	   Contractor-‐owned	   vehicles	   or	   vehicles	   owned	   by	   others	   while	   on	   District	  
property.	  	  No	  students,	  staff,	  visitors,	  or	  contractors	  are	  to	  use	  drugs	  on	  these	  sites.	  

	  
1.2.1.2. Contractor	   shall	   post:	   "Non-‐Smoking	   Area"	   in	   a	   highly	   visible	   location	   on	   Site.	  	  

Contractor	  may	  designate	  a	  smoking	  area	  outside	  of	  District	  property	  within	  the	  public	  
right-‐of-‐way,	   provided	   that	   this	   area	   remains	   quiet	   and	   unobtrusive	   to	   adjacent	  
neighbors.	  	  This	  smoking	  area	  must	  be	  kept	  clean	  	  at	  all	  times.	  

	  
1.2.1.3. Contractor	   shall	   ensure	   that	   no	   alcohol,	   firearms,	   weapons,	   or	   controlled	   substances	  

enter	  or	  are	  used	  at	   the	  Site.	   	  Contractor	  shall	   immediately	   remove	   from	  the	  Site	  and	  
terminate	  the	  employment	  of	  any	  employee(s)	  found	  in	  violation	  of	  this	  provision.	  

	  
1.2.2. Language:	   	   Unacceptable	   and/or	   loud	   language	   will	   not	   be	   tolerated,	   "Cat	   calls"	   or	   other	  

derogatory	  language	  toward	  students	  or	  public	  will	  not	  be	  allowed.	  
	  

1.2.3. Disturbing	  the	  Peace	  (Noise	  and	  Lighting):	  
	  
1.2.3.1. Contractor	  shall	  observe	  the	  noise	  ordinance	  of	  the	  Site	  at	  all	   times	   including,	  without	  

limitation,	   all	   applicable	   local,	   city,	   and/or	   state	   laws,	   ordinances,	   and/or	   regulations	  
regarding	  noise	  and	  allowable	  noise	  levels.	  

	  
1.2.3.2. The	  use	  of	   radios,	  etc.,	   shall	  be	   controlled	   to	  keep	  all	   sound	  at	  a	   level	   that	   cannot	  be	  

heard	  beyond	  the	  immediate	  area	  of	  use.	  	  District	  reserves	  the	  right	  to	  prohibit	  the	  use	  
of	  radios	  at	  the	  Site,	  except	  for	  handheld	  communication	  radios.	  
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1.2.3.3. If	  portable	  lights	  are	  used	  after	  dark,	  the	  lights	  	  must	  be	  located	  so	  as	  not	  to	  direct	  light	  
into	  neighboring	  properties.	  

	  
1.2.4. Traffic:	  

	  
1.2.4.1. Driving	   on	   the	   Premises	   shall	   be	   limited	   to	   periods	  when	   students	   and	  public	   are	   not	  

present.	  	  If	  driving	  or	  deliveries	  must	  be	  made	  during	  the	  school	  hours,	  two	  (2)	  or	  more	  
ground	  guides	  shall	   lead	   the	  vehicle	  across	   the	  area	  of	   travel.	   	   In	  no	   case	  shall	  driving	  
take	   place	   across	   playgrounds	   or	   other	   pedestrian	   paths	   during	   recess,	   lunch,	   and/or	  
class	  period	  changes.	   	  The	  speed	   limit	  on-‐the	  Premises	  shall	  be	   five	   (5)	  miles	  per	  hour	  
(maximum)	  or	  less	  if	  conditions	  require.	  

	  
1.2.4.2. All	  paths	  of	  travel	  for	  deliveries,	   including	  without	  limitation,	  material,	  equipment,	  and	  

supply	  deliveries,	  shall	  be	  reviewed	  and	  approved	  by	  District	  in	  advance.	  	  	  
	  
1.2.4.3. District	  shall	  designate	  a	  construction	  entry	  to	  the	  Site.	  District	  shall	  designate	  a	  staging	  

area	  so	  as	  not	  to	  interfere	  with	  the	  normal	  functioning	  of	  school	  facilities.	  	  	  
	  
1.2.4.4. Parking	  areas	  shall	  be	  reviewed	  and	  approved	  by	  District	  in	  advance.	  	  	  
	  
1.2.4.5. All	  of	  the	  above	  shall	  be	  observed	  and	  complied	  with	  by	  the	  Contractor	  and	  all	  workers	  

on	   the	   Site.	   	   Failure	   to	   follow	   these	   directives	   could	   result	   in	   individual(s)	   being	  
suspended	  or	  removed	  from	  the	  work	  force	  at	  the	  discretion	  of	  the	  District.	  	  The	  same	  
rules	  and	  regulations	  shall	  apply	  equally	  to	  delivery	  personnel,	   inspectors,	  consultants,	  
and	  other	  visitors	  to	  the	  Site.	  

	  
	  

END	  OF	  DOCUMENT	  
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MODULAR	  BUILDINGS	  SPECIFICATIONS	  
	  
	  
1. GENERAL	  
	  

1.1. Related	  Documents	  and	  Provisions	  	  
	  

Contractor	   shall	   review	  all	   Contract	  Documents	   for	   applicable	  provisions	   related	   to	   the	  provisions	   in	   this	   document,	  
including	  without	  limitation:	  

	  
1.1.1. General	  Conditions;	  	  

	  
1.1.2. Special	  Conditions;	  	  

	  
	  

1.2. Summary	  
	  

These	   specifications	   describe	   prefabricated,	   relocatable,	   clear	   span	   building	   of	   a	   classroom	   type.	   The	   building	  
unit(s)	  shall	  be	  erected	  sites(s)	  complete	  and	  ready	  for	  use.	  All	  costs	  for	  transportation	  and	  installation	  at	  the	  site	  
are	  to	  be	  included	  in	  the	  bid	  price	  
	  

1.3.	  Provided	  by	  District	  –	  Not	  in	  Contract	  
	  

1.3.1 The	  electrical	  service	  drop	  and	  connection	  and	  plumbing	  connection	  (s)	  to	  the	  building	  will	  be	  supplied	  by	  
others.	  	  

	  
1.3.2 The	  site	  will	  be	  turf-‐free,	  cleared	  and	  graded	  to	  within	  six	  (6”)	  inches	  of	  level	  grade	  for	  each	  building.	  	  
	  
1.3.3.	   Each	   site	  will	   have	   a	  minimum	   soil	   bearing	   capacity	   of	   1,500	   PSF	  with	   a	  moisture	   density	   ratio	   of	   90%	  

minimum.	  	  
	  
1.3.4.	   The	   Contractor	   will	   be	   provided	   unobstructed	   delivery	   access	   to	   the	   location	   of	   each	   building.	   Among	  

other	  things,	  unobstructed	  means	  that	  crane-‐lifting	  is	  not	  required	  to	  deliver	  or	  set	  the	  building(s).	  	  
	  
1.3.5.	   The	  District	  shall	  be	  responsible	  for	  all	  rigging/crane	  costs	  associated	  with	  a	  District-‐furnished	  foundation.	  	  
	  
1.3.6.	   The	   District	   shall	   be	   responsible	   for	   and	   provide	   clear	   and	   unobstructed	   access	   to	   the	   site	   for	   the	  

installation	  of	  the	  building(s).	  	  
	  
1.3.7.	  	   The	  District	  shall	  be	  responsible	  for	  and	  provide	  adequate	  staging	  area	  adjacent	  to	  building	  footprint.	  
	  
1.3.8.	  	   Removal	   and	   protection	   of	   trees,	   shrubs,	   fencing,	   sprinklers,	   playground	   equipment	   and/or	   other	  

obstacles	  necessary	  for	  the	  installation	  of	  the	  building(s)	  shall	  be	  the	  responsibility	  of	  the	  District.	  	  
	  
1.3.9. The	  District	   shall	  be	  responsible	   for	   the	  costs	  of	   the	  air	  balance	  and/or	   the	  commissioning	  of	   the	  HVAC	  

system	  
	  

1.4. Definitions	  
	  
1.4.1. Architect	  –	  Consulting	  Architect	  licensed	  by	  the	  State	  of	  California	  and	  retained	  by	  each	  School	  District.	  
	  
1.4.2. Approval	  –	  When	  the	  work	  approval	  appears,	  it	  shall	  indicate	  that	  the	  designated	  agency	  have	  reviewed	  

the	  specified	  plans	  and/or	  materials	  and	  has	  certified	  compliance	  with	  these	  specifications.	  
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1.4.3. Contractor	  –	  The	  company	  responsible	  for	  performance	  of	  the	  terms	  of	  the	  Contract	   issued	  by	  a	  School	  

District	  or	  public	  agency,	  shall	  be	  the	  same	  as	  the	  manufacturer.	  
	  
1.4.4. Department	  –	  Santa	  Rita	  School	  District,	  the	  agency	  calling	  for	  the	  bid.	  
	  
1.4.5. District	  –	  Any	  School	  District	  or	  public	  agency	  in	  the	  State	  of	  California.	  If	  any	  County	  Office	  of	  Education	  

chooses	  to	  place	  an	  order	  for	  relocatable	  buildings,	  it	  too	  shall	  be	  considered	  a	  District.	  
	  
1.4.6. Manufacturer	  –	  The	  company	  who	  manufactures	  the	  modules	  shall	  be	  the	  same	  as	  the	  Contractor.	  
	  
1.4.7. DSA	  -‐	  Division	  of	  the	  State	  Architect,	  State	  of	  California.	  
	  
1.4.8. Inspector	   –	  A	  building	   inspector	   approved	  by	  DSA	  and	  employed	  by	   School	  District	  or	  public	   agency	   to	  

insure	  that	  the	  plans	  and	  specifications	  of	  the	  Contract	  are	  adhered	  to.	  
	  

	  
1.5. Submittals	  

	  
The	  following	  material	  shall	  be	  submitted	  as	  part	  of	  the	  bid:	  

	  
1.5.1. 	  DSA	  Approved	  PC	  drawings	  for	  each	  base	  bid	  building.	  
	  
1.5.2. BIDS	   SUBMITTED	  WITHOUT	  THE	   LISTED	  MATERIALS	   SHALL	  BE	  CONSIDERED	  NON-‐RESPONSIVE	  AND	  THE	  

BID	  SHALL	  BE	  REJECTED.	  
	  

1.6. Stockpiling	  
	  

Should	  the	  Contractor	  decide	  to	  stockpile	  buildings	  meeting	  these	  specifications,	  Contractor	  shall	  be	  responsible	  for	  all	  
DSA	  fees	  required	  to	  do	  such.	  The	  District(s)	  shall	  pay	  DSA	  fees	  only	  to	  the	  DSA.	  
	  
The	  District(s)	  must	  be	  notified	  that	  a	  stockpile	  unit	  will	  be	  provided.	  The	  District	  shall	  have	  the	  choice	  of	  ordering	  a	  
non-‐stockpiled	  building.	  If	  the	  former	  is	  chosen,	  Contractor	  shall	  fully	  comply	  with	  all	  aspects	  of	  this	  bid.	  

	  
1.7. Approval	  By	  the	  Division	  of	  the	  State	  Architect	  	  

	  
The	  Contractor	  shall	  submit	  ONE	  (1)	  set	  of	  plans	  and	  specifications	  including	  structural,	  mechanical,	  electrical,	  and	  air	  
conditions	   with	   calculations,	   to	   the	   District’s	   Architect	   within	   agreed	   to	   schedule	   after	   receipt	   of	   District’s	  
Award/Purchase	   Order.	   All	   plans,	   specifications	   and	   calculations	   signed	   by	   an	   architect(s),	   structural	   engineer(s),	  
electrical	   engineer(s)	   and	   mechanical	   engineer(s)	   shall	   be	   licensed	   by	   the	   State	   of	   California.	   Any	   notations	   or	  
corrections	  required	  by	  the	  District	  Architect	  shall	  be	  incorporated	  into	  the	  plans	  and	  specifications,	  and	  they	  shall	  be	  
returned	  to	  the	  District	  Architect	  within	  TEN	  (10)	  business	  days	  in	  the	  form	  of	  ONE	  (1)	  set	  of	  reproductive	  and	  TWO	  (2)	  
prints	  of	  complete	  sets	  of	  plans	  and	  specifications.	  
	  
After	  correction	  (if	  any)	  as	  noted	  by	  Architect	  has	  been	  made,	  the	  Architect,	  with	  the	  assistance	  of	  the	  Contractor,	  shall	  
obtain	   approval	   from	   DSA.	   If	   the	   DSA	   requires	   changes	   in	   the	   plans	   or	   specifications,	   the	   Contractor,	   shall	   obtain	  
approval	   from	   DSA.	   If	   the	   DSA	   requires	   changes	   in	   the	   plans	   or	   specifications,	   the	   Contractor	   shall	   accomplish	   the	  
changes	   and	   resubmit	   the	   corrected	   documents	   to	   the	  District	   Architect	  within	   TEN	   (10)	   business	   days.	   The	   vendor	  
shall	  have	  only	  ONE	  (1)	  opportunity	  to	  correct	  plans	  at	  the	  architect	  level	  at	  the	  DSA	  review	  level.	  
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The	   only	   exception	   to	   the	   above	   is	   if	   during	   a	   back-‐check	   (review	   of	   corrected	   plans),	   additional	   deficiencies	   are	  
discovered.	   If	   this	   happens,	   the	   turn-‐around	   time	   to	   correct	   and	   resubmit	   is	   again	   TEN	   (10)	   business	   days.	   Re-‐
submittals	  shall	  be	  delivered	  by	  email,	  express	  mail	  or	  may	  be	  delivered	  in	  person.	  
	  
District	  will	  make	  any	  payment	  required	  in	  obtaining	  DSA	  approvals.	  

	  
1.8. Inspection	  

	  
Inspection	  of	  prefabricated	  buildings	  is	  divided	  into	  TWO	  (2)	  separate	  functions:	  (1)	  In-‐plant	  inspection	  and	  (2)	  On-‐site	  
inspection.	   Inspections	  and	  manufacturing	  can	  only	  begin	  after	   inspection	  cards	  are	  released	  in	  accordance	  with	  DSA	  
processes.	  
	  
Inspectors	  shall	  be	  retained	  by	  the	  District.	  
	  
In-‐plant	   inspection	   and	   material	   testing	   shall	   be	   accomplished	   under	   the	   supervision	   of	   the	   District	   Architect.	   The	  
Contractor	   shall	   notify	   the	   District	   Architect	   and	   the	   designated	   inspectors	   at	   least	   forty-‐eight	   (48)	   hours	   prior	   to	  
commencing	  work.	  The	  manufacturer	  shall	  provide	  the	  inspector	  with	  full	  access	  to	  all	  plant	  operations	  involving	  work	  
under	  this	  Contract	  and	  shall	  advise	  the	  inspector	  in	  advance	  of	  the	  time	  and	  place	  when	  operations	  that	  the	  inspector	  
wants	  to	  observe	  take	  place.	  Before	  the	  building(s)	  are	  removed	  from	  the	  plant	  for	  delivery	  to	  the	  storage	  facility	  or	  
from	  the	  storage	  facility	  to	  the	  site,	  the	  inspector	  and	  District	  Architect	  shall	  determine	  that	  they	  are	  acceptable	  and	  
issue	   a	  written	   release,	   which	   shall	   be	   in	   the	   form	   of	   a	   Verified	   Report	   (Form	   SSS-‐6)	   A	   COPY	   OF	   THE	   INSPECTOR’S	  
VERIFIED	  REPORT	  AND	  AGENCY	  ARCHITECTS	  PUNCH	  LIST	  SHALL	  ACCOMPANY	  EACH	  BUILDING	  TO	  STORAGE	  OR	  TO	  THE	  
SITE(S).	  
	  
On-‐site	  inspection	  shall	  be	  done	  by	  the	  site	  inspector.	  All	  work	  which	  the	  manufacturer	  or	  his	  subcontractors	  perform	  
at	  the	  site	  shall	  be	  subject	  to	  the	  inspection	  of	  the	  site	  inspector.	  The	  manufacturer	  will	  furnish	  the	  site	  inspector	  with	  
such	  information	  as	  may	  be	  necessary	  to	  keep	  him	  fully	  informed	  as	  to	  progress	  of	  work	  and	  dates	  when	  site	  work	  will	  
occur.	  The	  Contractor	  shall	  notify	  the	  District	  at	  least	  seventy-‐two	  (72)	  hours	  prior	  to	  commencing	  on-‐site	  work.	  

	  
1.9. Coordination	  of	  Work	  
	  
All	  site	  conditions	  not	  under	  Contractor’s	  direct	  control	  are	  to	  be	  the	  District’s	  responsibility.	  
	  
It	   shall	   be	   the	   Contractor’s	   responsibility	   to	   make	   all	   necessary	   arrangements	   with	   the	   District’s	   authorized	  
representative	  for	  access	  to	  grounds	  and	  removal	  of	  equipment,	  if	  necessary.	  This	  contract	  shall	  be	  made	  at	  least	  forty-‐
eight	  (48)	  hours	  prior	  to	  delivery	  of	  any	  module.	  
	  
The	   Contractor	   shall	   verify	   that	   the	   District’s	   site	   is	   ready	   to	   receive	   the	   building(s)	   prior	   to	   the	   delivery	   of	   any	  
building(s)	   by	   visiting	   each	   site.	   In	   the	   event	   buildings	   are	   delivered	   to	   any	   site	   that	   is	   not	   in	   condition	   to	   receive	  
buildings,	  the	  Contractor	  shall	  be	  responsible	  for	  all	  costs	  incurred,	  including	  but	  not	  limited	  to,	  inspector’s	  time.	  
	  
1.10.	  Guarantee/Warranty	  	  

	  
Contractor	  hereby	  unconditionally	  guarantees	  that	  work	  will	  be	  done	  in	  accordance	  with	  requirements	  of	  Contract	  and	  
per	   Section	  2.0;	   and	   further	  guarantees	   the	  work	  of	  Contract	   to	  be	  and	   remain	   free	  of	  defects	   in	  workmanship	  and	  
materials	   for	   a	   period	   of	  ONE	   (1)	   year	   from	  date	   of	   acceptance	   by	   the	  District,	   unless	   a	   longer	   guarantee	   period	   is	  
specifically	  called	  for.	  Contractor	  hereby	  agrees	  to	  repair	  or	  replace	  any	  and	  all	  work,	  together	  with	  any	  other	  adjacent	  
work	   which	   may	   have	   been	   damaged	   or	   displaced	   in	   so	   doing,	   that	   may	   prove	   to	   be	   not	   in	   accordance	   with	  
requirements	  or	  Contract	  or	  that	  may	  be	  defective	   in	   its	  workmanship	  or	  material	  within	  guarantee	  period	  specified,	  
without	   any	   expense	   whatsoever	   to	   the	   District,	   ordinary	   wear	   and	   tear	   and	   unusual	   abuse	   or	   neglect	   excepted.	  
Contract	  bonds	  are	  in	  full	  force	  and	  effect	  during	  guarantee	  period.	  
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Contractor	  further	  agrees,	  that	  within	  ten	  (10)	  business	  days	  after	  being	  notified	  in	  writing	  by	  the	  District	  of	  any	  work	  
not	  in	  accordance	  with	  requirements	  of	  Contract	  or	  any	  defects	  in	  the	  work,	  he	  will	  commence	  and	  prosecute	  with	  due	  
diligence	  all	  work	  necessary	  to	  fulfill	  terms	  of	  this	  guarantee,	  and	  to	  complete	  the	  work	  within	  a	  reasonable	  period	  of	  
time.	  
	  
In	   the	   event	   he	   fails	   to	   so	   comply,	   he	   does	   hereby	   authorize	   said	   District	   to	   proceed	   to	   have	   such	   work	   done	   at	  
Contractor’s	  expense;	  and	  he	  will	  pay	  cost	   thereof	  upon	  demand.	  The	  District	   shall	  be	  entitled	   to	  all	   costs,	   including	  
reasonable	  attorney’s	  fees,	  necessarily	  incurred	  upon	  Contractor’s	  refusal	  to	  pay	  above	  costs.	  
	  
1.11.	  Asbestos	  Certification	  	  
	  
The	   successful	   bidder	  will	   be	   required	   to	   provide	   for	   each	   unit	   purchased	   under	   this	   bid,	   certification	   that	   the	   unit	  
contains	  no	  asbestos-‐containing	  building	  material	  (ACBM).	  
	  
The	   certification	   shall	   be	   in	   writing	   and	   shall	   be	   made	   by	   an	   architect	   or	   project	   engineer	   who	   is	   retained	   by	   the	  
Contractor	   and	   is	   responsible	   for	   the	   construction	   of	   the	   relocatable	   buildings.	   The	   certification	   shall	   state	   that	   no	  
ACBM	  was	   specified	   as	   a	   building	  material	   in	   any	   construction	   document	   for	   the	   unit	   and	   to	   the	   best	   of	   his	   or	   her	  
knowledge,	   no	   ACBM	  was	   used	   as	   a	   building	  material	   in	   the	   unit.	   The	   certification	  may	   be	  made	   by	   an	   accredited	  
asbestos	  inspector.	  
	  
The	   certification	   shall	   conform	   to	   Paragraph	   763.99	   (7)	   of	   the	   Federal	   Register	   dated	   October	   30,	   1987,	   Part	   III	  
Environmental	  Protection	  Agency,	  40	  CAR	  Part	  7673,	  Asbestos-‐Containing	  Materials	  in	  Schools;	  Final	  Rule	  and	  Notice.	  

	  
1.12. 	  Certification	  of	  Compliance	  	  

	  
The	  Contractor	  will	  provide	  to	  the	  District	  for	  each	  relocatable	  building	  delivered,	  a	  letter	  or	  certification	  that	  said	  
building	  was	  built	  and	  installed	  in	  compliance	  with	  Section	  2.0	  as	  well	  as	  with	  all	  local	  codes,	  laws,	  and	  regulations	  
applicable	  to	  relocatable	  buildings.	  
	  

1.13. 	  Applicable	  Documents	  	  
	  

The	  following	  documents	  shall	  be	  the	  latest	  issue	  as	  adopted	  by	  the	  State	  of	  California	  at	  the	  time	  of	  the	  bid	  opening,	  
and	  shall	  form	  a	  part	  of	  this	  specification	  to	  the	  extent	  they	  are	  applicable.	  
	  
California	  Administrative	  Code	  (CAC)	  
Title	  5	  Education	  Code	   	   	   	   Title	  21	  Public	  Works	  
Title	  19	  Public	  Safety	   	   	   	   	   Title	  24	  Building	  Code	  
Title	  20	  Public	  Utilities	   	   	   	   Title	  25	  Housing	  Community	  Development	  
	  
2013	  California	  Building	  Standards	  Administration	  (Part	  1,	  Title	  24	  CCR)	  
2013	  California	  Building	  Code,	  Volumes	  1,	  2	  and	  3	  (Part	  2,	  Title	  24	  CCR)	  
2013	  California	  Electrical	  Code	  (Part	  3,	  Title	  24	  CCR)	  
2013	  California	  Mechanical	  Code	  (Part	  4,	  Title	  24	  CCR)	  
2013	  California	  Plumbing	  Code	  (Part	  5,	  Title	  24	  CCR)	  
2013	  California	  Energy	  Code	  Part	  6,	  Title	  24	  CCR	  
2013	  California	  Elevator	  Safety	  Construction	  Code	  (Part	  7,	  Title	  24	  CCR)	  
2013	  California	  Fire	  Code	  (part	  9,	  Title	  24	  CCR)	  
2013	  California	  Referenced	  Standards	  Code	  (Part	  12,	  Title	  24	  CCR)	  
2013	  California	  Green	  Code	  (CGC)	  Part	  11,	  Title	  24	  CCR	  
NFPA	  13,	  2013	  Edition,	  Installation	  of	  Automatic	  Sprinkler	  Systems,	  as	  amended	  
NFPA	  14,	  2013	  Edition,	  Installation	  of	  Standpipe,	  Private	  Hydrant	  and	  Hose	  Systems	  
NFPA	  24,	  2013	  Edition,	  Installation	  of	  Private	  Fire	  Service	  Mains	  and	  their	  Appurtences	  
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NFPA	  72,	  2013	  Edition,	  National	  Fire	  Alarm	  Code,	  as	  amended	  
American	  Welding	  Society	  –	  Standard	  Qualifications	  Procedures	  
American	  Wood	  Preservation	  Association	  
National	  Fire	  Protection	  Association	  NFPA	  90A	  
National	  Warm	  Air	  Heating	  and	  Air	  Condition	  Association	  
National	  Electrical	  Code	  

ASTM	  C635-‐	  Metal	  Suspension	  Systems	  for	  Acoustical	  Tile	  and	  Lay-‐in	  Panel	  Ceilings	  
State	  of	  California	  Specification	  7220-‐XXX-‐01,	  Carpet	  
Interpretations	  of	  Regulation	  (IR)	  issued	  by	  the	  Division	  of	  the	  State	  Architect	  

	  
2.	  PRODUCTS	  

	  
2.1. Material	  and	  Workmanship	  	  

	  
All	   workman	   shall	   be	   skilled	   and	   qualified	   for	   work	   which	   they	   perform.	   All	   materials	   used,	   unless	   otherwise	  
specified,	  shall	  be	  new	  and	  of	  the	  type	  and	  grades	  specified.	  The	  Contractor	  shall,	   if	  requested,	  furnish	  evidence	  
satisfactory	  to	  the	  Architect	  that	  such	  is	  the	  case.	  

	  
Contractor’s	   crew	   assigned	   to	   any	   work	   performed	   under	   this	   Contract	   shall	   include	   one	   competent	   and	   fully	  
experienced	  person	  designated	  as	   the	  responsible	  person	   in	  charge.	  Such	  person	  must	  be	   identified	  by	  name	  to	  
the	  District	  in	  advance	  of	  any	  work.	  Upon	  request,	  the	  Contractor	  shall	  promptly	  furnish	  to	  the	  District	  information	  
relating	  to	  this	  employee’s	  experience.	  
	  

3. DESIGN	  CRITERIA	  &	  EXECUTION	  
	  
3.1. General	  

	  
Two	   (2)	   modules	   in	   the	   case	   of	   the	   classroom	   building	   (24x40)	   or	   three	   (3)	   modules	   in	   the	   case	   of	   the	   classroom	  
building	  (30x32),	  (36x40)	  or	  four	  (4)	  modules	  in	  the	  case	  of	  the	  classroom	  building	  (48x40)	  or	  six	  (6)	  modules	  in	  the	  case	  
of	  a	  (72x40),	  or	  two	  (2)	  modules	  in	  the	  case	  of	  the	  classroom	  building	  (28x36)	  designed	  so	  that	  two	  (2)	  or	  three	  (3)	  or	  
four	  (4)	  or	  more	  modules	  may	  be	  joined	  together	  to	  form	  a	  complete	  building;	  maintain	  a	  positive	  alignment	  of	  floors,	  
walls	  and	  roof,	  and	  to	  permit	  simple	  nondestructive	  detachment	  for	  future	  relocation.	  
	  
Each	   module	   shall	   be	   permanently	   identified	   with	   a	   identification	   tag	   3”	   x	   1	   ½”	   minimum	   size	   with	   the	   following	  
information:	  
	  
A.	  Design	  wind	  load	   	   	  
B.	  Design	  roof	  live	  load	  
C.	  Climate	  Zone	  
D.	  DSA	  Application	  Number	  
E.	  Design	  Floor	  Load	  
	  
This	  tag	  may	  be	  in	  addition	  to	  or	  combined	  with	  the	  identification	  tag	  required	  by	  the	  Division	  of	  the	  State	  Architect.	  
	  
Each	  module	   shall	   be	   capable	   of	   resisting	   all	   vertical	   and	   lateral	   loads	   during	   transportation	   and	   relocation.	  When	  
modules	  are	  assembled,	   joints	   shall	  be	   sealed	  with	   removable	  closing	   strips	  or	  other	  method	   to	  present	  a	   furnished	  
appearance	  and	  be	  permanently	  waterproof.	  
	  
Each	  module	  shall	  be	  sufficiently	  rigid	  to	  be	  jacked	  up	  at	  the	  front	  and	  back	  corners	  for	  relocation	  without	  damage	  or	  
the	  module	   shall	   have	   lift	   lugs	   at	   the	   front	   and	   back	   located	   as	   required	   so	   that	   the	  module	  may	   be	   jacked	   up	   for	  
relocation	  in	  one	  piece	  without	  damage.	  This	  requirement	  shall	  be	  met	  without	  additional	  supports	  of	  any	  type.	  
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Evidence	   of	   excessive	   bowing	   during	   the	   installation	   of	   the	   modules	   which,	   in	   the	   opinion	   of	   he	   Architect,	   causes	  
excessive	   working	   at	   any	   joint	   or	   compromises	   the	   structural	   integrity	   of	   the	  module	   shall	   be	   sufficient	   reason	   for	  
rejection	  of	  the	  module.	  
	  
Finish	   and	   base	  materials	   at	   each	  module,	   except	   roofing,	   floor	   covering	   and	   suspended	   ceiling,	   shall	   terminate	   at	  
interior	  module	  joints	  in	  a	  manner	  to	  join	  flush	  and	  tight	  with	  the	  same	  material	  in	  adjacent	  module	  so	  that	  modules	  
may	  be	  relocated	  with	  minimum	  cutting	  and	  patching.	  
	  
The	   structural	   system	   of	   each	   module	   shall	   be	   either	   an	   independent	   moment-‐resistant	   steel	   frame	   or	   steel	  
attachments	  as	  required	  to	  resist	  lateral	  loads	  in	  both	  directions	  for	  both	  single	  and	  two	  story	  buildings.	  Shear	  wall	  type	  
construction	  may	  be	  employed	  on	  snow	  load	  buildings	  only	  –	  No	  Exceptions.	  
	  
Any	   trademarks,	   pending	   patents,	   patents,	   or	   design	   ideas,	   concepts	   are	   considered	   instruments	   of	   services	   and	  
intellectual	  property	  of	  Contractor.	  

	  
3.2. Roof	  Overhang	  	  

	  
All	   overhangs	   shall	   present	   a	   pleasing	   and	   finished	   appearance.	   Soffits	   (when	   applicable)	   shall	   be	   enclosed	  with	   no	  
visible	  framing	  members.	  Soffit	  material,	  when	  applicable,	  shall	  be	  3/8”	  minimum	  plywood	  of	  the	  same	  type	  as	  used	  
for	   siding.	   If	   grooved	  material	   is	   to	   be	   used,	   grooves	   shall	  match	   the	   grooves	   on	   the	   exterior	   siding.	   Plywood	   soffit	  
material	   shall	  be	  applied	  with	   long	  direction	   running	  parallel	   to	   the	   length	  of	   the	  building.	   Soffit	   shall	  be	  neatly	  and	  
closely	   fitted	   and	   trimmed	   to	   cover	   gaps.	   If	   an	   all	  metal	   roof	   is	   employed,	   the	   bottoms	   of	   the	  metal	   roof	   pans	   are	  
acceptable	  in	  lieu	  of	  the	  enclosed	  soffit.	  

	  
3.3. Dimensions	  	  

	  
The	  classroom	  buildings	  shall	  occupy	  a	  minimum	  area	  of	  nine	  hundred	  sixty	  (960)	  square	  feet	  with	  a	  tolerance	  of	  plus	  
or	  minus	   five	   (5)	   square	   feet.	   The	   classroom	   buildings	   shall	   be	   either	   24’x40’,	   30’x32’,	   28’x36’,	   36’x40’,	   36’x60’,	   or	  
48’x40’,	  or	  as	   indicated	  on	  the	  bid	   form.	  All	  buildings	  shall	  meet	   the	  square	   footage	  requirement.	  Linear	  dimensions	  
shall	   be	   vertical	   trim	   finish	   line	   to	   vertical	   trim	   finish	   line.	   Facia	   and	   required	   overhangs	   are	   not	   included	   in	   the	  
calculation	   of	   the	   square	   footage	   the	   building	   occupies.	   The	   entrance	  wall	   shall	   have	   a	   5’	  minimum	   roof	   overhang	  
(classroom	  buildings	  only).	  A	  full	   length	  26	  gauge	  gutter	  and	  24	  gauge	  down	  spouts	  shall	  be	  furnished	  on	  the	  side	  of	  
each	  overhang	  and	  each	  roof	  edge	  where	  drainage	  occurs.	  The	  interior	  height,	  floor	  to	  ceiling	  shall	  be	  a	  minimum	  of	  
eight	   feet	  six	   inches	  plus/minus	  one	  (8’6”	  +/-‐	  1”0)	  Ceiling	  height	   for	   restroom	  building	  shall	  be	  as	  per	  manufacture’s	  
DSA	  pre-‐approved	  drawings.	  The	  module	  shall	  be	  clear	  span	  type	  except	  as	  provided	  for	  in	  paragraph	  3.3.2.	  Structural	  
members	  shall	  not	  extend	  more	  than	  one	  inch	  (1’)	  below	  the	  ceiling	  line.	  

	  
3.4. Load	  Criteria	  	  

	  
Modules	  delivered	  to	  locations	  requiring	  roof	  live	  loads	  or	  wall	  wind	  loads	  greater	  than	  the	  minimums	  required	  by	  Title	  
24	   CAC	   or	   design	   details	   specified	   herein	   shall	  meet	   the	   live	   load	   and	  wind	   load	   criteria	   required	   in	   the	   location	   in	  
which	  the	  building	  is	  installed.	  

	  
3.5. Foundations	  

	  
3.5.1. Wood	  –	  The	  building(s)	  shall	  be	  set	  on	  plywood	  or	  pressure-‐treated	  Douglas	  Fir	  plywood	  and/or	  pads	  and	  

redwood	  or	  pressure-‐treated	  Douglas	  Fir	  blocks.	  Pressure-‐treated	  Douglas	  Fir	  pads,	  plywood,	  etc.,	  DSA-‐IR	  
Code	  Standard	  Section	  25-‐12.	  Each	  piece	  of	  pressure-‐treated	  material	  shall	  be	  stamped	  with	  appropriate	  
AWPA	  stamp.	  

	  
3.5.2. Concrete	   (Optional)	  –	  Concrete	  foundations	  may	  be	  requested	  by	  the	  District(s).	  The	  design	  of	  concrete	  

foundations	   shall	   be	  prepared	  by	   the	  Contractor.	   The	   footing	  design	   shall	   provide	   for	   shims	  and	  blocks	  
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necessary	   to	   permit	   installation	   on	   sites	   not	   level	   but	  within	   the	   tolerance	   allowed	   in	   Section	   1.3.	   The	  
Contractor	  shall	  be	  responsible	  for	  all	  rigging/crane	  costs	  in	  providing	  this	  foundation.	  

	  
3.5.3. The	  buildings	  shall	  be	  set	  on	  3,000	  PSF	  concrete	  pads,	  designed	  for	  minimum	  of	  1,500	  PSF	  load	  on	  the	  soil	  

with	  a	  minimum	  12-‐inch	  penetration	  into	  earth	  or	  concrete	  or	  AC	  paving	  and	  with	  top	  surface,	  a	  minimum	  
of	  6	  inches	  (6”)	  above	  grade.	  

	  
3.5.4. The	  foundation	  and	  the	  method	  of	  fastening	  the	  units	  shall	  be	  as	  previously	  approved	  by	  the	  DSA.	  

	  
3.5.5. Pads	  shall	  be	  neatly	  installed	  so	  as	  to	  be	  flush	  and	  not	  project	  beyond	  the	  outside	  face	  of	  the	  building.	  

	  
3.5.6. Installation	   shall	   be	   permitted	   on	   either	   soil,	   concrete,	   or	   AC	   paving,	   have	   suitable	   design-‐bearing	  

capacity.	  The	  buildings	  shall	  be	  securely	  fastened	  to	  the	  foundations.	  The	  foundations	  and	  the	  method	  of	  
fastening	  shall	  be	  subject	  to	  approval	  by	  the	  Architect	  and	  the	  DSA.	  Pads	  shall	  be	  designed	  for	  a	  minimum	  
of	  1,500	  PSF	  load	  on	  the	  soil.	  Pads	  shall	  not	  be	  placed	  on	  turf.	  

	  
3.6. Framing,	  Roof,	  Walls,	  and	  Floor	  	  

	  
3.6.1. The	   buildings	   shall	   be	   a	   moment-‐resisting	   rigid	   steel	   frame	   structure	   as	   defined	   by	   DSA.	   Steel	   frame	  

building/wood	  frame	  construction	  shall	  meet	   the	  minimum	  design	  requirements	  of	  stud	  grade,	  spacing,	  
etc.	  as	  per	  latest	  edition	  of	  C.B.C.	  listed	  below.	  

	  
3.6.2. All	  framing	  lumber	  shall	  be	  marked	  MC-‐15	  or	  surfaced	  dry	  (S-‐Dry).	  

	  
3.6.3. Roof	  Framing	  

	  
3.6.3.1. Joists	  –	  Light	  gauge	  Cee	  or	  Zee	  Steel	  Purlins,	  minimum	  spacing	  24”	  o/c.	  

	  
3.6.3.2. Blocking	  –	  Douglas	  Fir/Larch	  No.3	  or	  better,	  or	  Hemlock	  Fir	  No.	  3	  or	  better.	  

	  
3.6.3.3. Plywood	  or	  OSB	  Sheathing	  –	  APA-‐	  rating	  sheathing	  Exp.	  1	  

	  
3.6.4. In-‐Fill	  Wall	  Framing	  

	  
3.6.4.1. Studs	  –	  Douglas	  Fir/Larch	  No.	  2	  or	  better,	  or	  Hem-‐Fir	  No.2	  or	  better.	  Minimum	  2”x4”	  at	  16”	  O/C	  At	  

plumbing	  Walls	  shall	  be	  as	  above	  except	  2”x6”	  at	  16”	  O/C.	  
	  

3.6.4.2. Sill	  –	  (Sole	  Plate)	  –	  Pressure	  Treated	  Douglas	  Fir/Larch	  No.	  2	  or	  better,	  or	  Hem-‐Fir	  No.	  2	  or	  better	  
	  

3.6.4.3. Top	  Plates	  –	  Douglas	  Fir/Larch	  No.2	  or	  better,	  or	  Hem-‐Fir	  No.	  2	  or	  better.	  
	  

	  
3.6.4.4. Double	  Headers	   –	  Douglas	   Fir/Larch	  No.	   2	  or	  better.	  Minimum	  2-‐2”x4:	  on	  edge	  with	  ½”	  APA-‐rated	  

plywood,	  Exp.	  1	  filler.	  
	  

3.6.4.5. Door	  &	  Window	  Openings	  –	  Double	  stud/cripples	  Douglas	  Fir/Larch	  No.	  2	  or	  better,	  or	  Hem-‐Fir	  No.2	  
or	  better.	  

	  
3.6.4.6. Blocking	  –	  Douglas	  Fir/Larch	  No.	  3	  or	  better,	  or	  Hem-‐Fir	  No.	  3	  or	  better.	  

	  
3.6.5. Floor	  Framing	  
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3.6.5.1. Joists	  –	  Light	  gauge	  Cee	  or	  Zee	  steel	  Purlins,	  Minimum	  joist	  spacing	  shall	  be	  48”	  o/c.	  Space	  at	  24”	  o/c	  
max.	  for	  “stiffened-‐floor”	  condition.	  No	  wood	  rim	  joist	  or	  floor	  joists	  allowed.	  
	  

3.6.5.2. Blocking	  –	  Douglas	  Fir/Larch	  No.3	  or	  better,	  or	  Hem	  Fir	  No.	  3	  or	  better,	  or	  light	  gauge	  steel	  member.	  
	  

3.6.5.3. Plywood	  or	  OSB	  Sheathing/Subfloor	  –	  APA-‐rated	  STURDI	  Floor,	  48”	  O/C.,	  1-‐1/8”	  thick,	  T	  &	  G,	  Exp.1.	  
	  

3.6.5.4. Light	  Weight	  Concrete.	  	  
	  

3.6.6. Modular	  Manufacturer	  shall	  employ	  steel	  construction	  as	  approved	  by	  DSA	  in	  lieu	  of	  wood.	  All	  structural	  
member	  below	  the	  subfloor,	  i.e.	  girders,	  joists,	  headers,	  blocking,	  shall	  be	  steel.	  	  

	  
3.7. Moisture	  Barrier	  	  

	  
All	  weather—exposed	  surfaces	  shall	  have	  a	  weather-‐resistive	  barrier	  to	  protect	  the	  interior	  wall	  covering.	  Such	  barrier	  
shall	  be	  equal	  to	  that	  provided	  for	  in	  CBC	  Standard	  No.17-‐1	  for	  kraft	  waterproof	  building	  paper	  or	  CBC	  Standard	  No.32-‐
1	  for	  asphalt-‐saturated	  rag	  felt.	  Barrier	  shall	  be	  free	  from	  holes	  and	  breaks	  other	  than	  those	  created	  by	  fasteners	  and	  
construction	  systems	  due	  to	  attaching	  of	  the	  building	  siding	  and	  shall	  be	  applied	  over	  studs	  or	  sheathing	  of	  all	  exterior	  
walls.	  Such	  barrier	  shall	  be	  applied	  weather-‐board	  fashion,	  lapped	  not	  less	  than	  two	  inches	  (2”)	  at	  horizontal	  joints	  and	  
not	  less	  than	  six	  inches	  (6”)	  at	  vertical	  joints.	  

	  
3.8. Siding	  

	  
All	  plywood	  siding	  shall	  be	  APA	  or	  comparable	  rated	  exterior	  type.	  Each	  panel	  shall	  be	  identified	  with	  the	  grade	  mark	  of	  
the	   grading	   association	   and	   shall	   meet	   the	   requirements	   of	   Product	   Standards	   PS	   1-‐83.	   Siding	   shall	   be	   19/32”	  
(minimum)thick	  with	  shiplap	  at	  long	  edges	  and	  of	  one	  (1)	  of	  the	  following	  styles:	  plan,	  V-‐grooved,	  grooved	  or	  reverse	  
board	  and	  batten.	  

	  
Siding	  shall	  be:	  Medium	  density	  overlay	  (MDO)	  APA	  303-‐O/L	  Simpson	  “Guardian,	  Dura	  Temp,	  or	  equal.	  
	  
Seal	  all	  panel	  edges	  and	  ends	  with	  a	  heavy	  coat	  of	  high	  grade	  exterior	  house	  primer	  or	  an	  aluminum	  primer	  formulated	  
for	  wood	  before	  installation.	  All	  horizontal	  joints	  in	  siding	  and	  between	  skirting	  and	  siding	  must	  be	  flush	  and	  protected	  
with	  a	  galvanized	  iron	  “Z”	  type	  flashing.	  All	  vertical	  ship	  lapped	  joints	  shall	  have	  1/16”	  clearance	  between	  panels.	  A	  3D	  
or	  4D	  galvanized	  finish	  nail	  may	  be	  used	  as	  a	  gauge	  between	  panels	  and	  left	  in	  place.	  

	  
3.9. Trim	  

	  
All	  windows,	  corners,	  and	  door	  openings	  shall	  receive	  trim	  of	  at	  least	  1”	  x	  4”	  size.	  The	  roof	  edge	  shall	  receive	  at	  least	  2”	  
x	  6”	  size.	  The	  trim	  shall	  be	  metal.	  Trim	  shall	  be	  sealed	  at	  all	  edges	  with	  silicone	  or	  architectural	  grade	  caulking.	  Caulking	  
shall	   be	   painted	   to	  match	   siding	   or	   trim	   color	   unless	   of	   the	   transparent	   type.	   At	   roof	   edge,	   embossed	  wafer	   board	  
siding	  with	  MDO	  surface,	  7/16”	  thick	  minimum	  may	  be	  used	  in	  lieu	  of	  2”	  x	  6”.	  

	  
3.10 .	  Skirting	  

	  
Contractor’s	  bid	  shall	  reflect	  the	  maximum	  slope	  (6”)	  provided	  by	  the	  District	  as	  noted	  under	  Section	  1.3.	  
	  
Skirting	  shall	  be	  the	  same	  thickness	  and	  type	  of	  plywood	  used	  for	  siding	  except	  that	  plain	  ungrooved	  material	  shall	  be	  
used	  where	  the	   long	  direction	  of	  the	  sheet	  runs	  horizontal.	   If	  grooved	  plywood	  is	  used	  for	  skirting,	  the	  grooves	  shall	  
match	  and	  line	  up	  with	  the	  grooves	  in	  the	  siding.	  All	  edges	  and	  the	  bottom	  of	  the	  skirting	  shall	  be	  supported	  and	  the	  
entire	   space	  below	  the	  building	  shall	  be	  closed	  off.	  Maintain	  1–½”	  minimum	  clearance	   from	  the	  bottom	  of	  plywood	  
skirting	  to	  finish	  grade.	  	  Provide	  18-‐gauge	  expanded	  galvanized	  metal	  fresh	  air	  vents	  or	  approved	  vandal	  resistant	  equal	  
to	  comprise	  a	  minimum	  net	  area	  of	  7.5	  square	  feet	  or	  1	  square	  foot	  of	  venting	  per	  150	  square	  feet	  of	  building	  area.	  
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Ramp	  &	  Landing	  Skirt	  
	  
Ramp	  and	   landing	   (when	  used)	   shall	   be	   fully	   skirted	  with	   the	   same	  material	   used	   for	  building	   skirt.	  All	   edges	  of	   the	  
plywood	   skirt	   shall	   be	   supported	   and	   protected	   from	   the	   weather.	   Foundation	   members	   shall	   be	   as	   for	   building	  
foundation.	  

	  
3.11. Roofing	  	  

	  
3.11.1. BUILT-‐UP	  ROOF	  SYSTEMS	  ARE	  NOT	  ACCEPTABLE	  IN	  BASEBUILD	  LINE	  ITEM.	  

	  
3.11.2. The	   roofing	   systems	   shall	   be	   fire	   retardant	  per	  UBC	  Standards.	   Test	   results	  or	   calculations	   showing	   the	  

roofing	   systems	   will	   withstand	   the	   uplift	   of	   a	   80	   MPH	   wind	   shall	   be	   submitted	   with	   the	   plans	   and	  
specifications.	  

	  
3.11.2.1. Building	  manufacturer’s	   standard	   pre-‐finished,	   interlocking	   roof	   panels,	   standing	   seam	   or	   ribbed	  

type,	  22-‐gauge	  minimum	  galvanized	  steel.	  
	  
3.11.2.2. Pre-‐finished,	  un-‐penetrated	  interlocking	  roof	  panels	  mechanically	  crimped	  at	  top	  &	  ends	  to	  insure	  

all	   water	   infiltration,	   standing	   seam	   or	   ribbed	   type,	   30	   gauge	   over	   30	   pound	   saturated	   felt	  
underlayment	   (lapped	  4”	  min,	   in	  direction	  of	   roof	  slope)	  and	  metal	   straps	  or	  ¾”	  plywood	  or	  OSB	  
deck	  (CDX	  grade).	  

	  
3.11.2.3. All	   closers	   and	   gutter	   shall	   be	   installed	   in	   such	   a	   way	   as	   to	   guarantee	   against	   potential	   water	  

infiltration	  either	  by	  wind	  or	  gutter	  becoming	  filled	  to	  capacity.	  
	  

3.11.2.4. All	   fasteners	   shall	   be	   chalked	   against	   weather	   using	  material	   impervious	   to	   deterioration	   under	  
ultraviolet	  light.	  

	  
3.12.	  Roofing,	  Snowloads	  	  

	  
The	  roofing	  system	  shall	  be	  fire	  retardant	  per	  UBC	  Standards.	  Test	  results	  to	  support	  Class	  B	  rating	  and	  calculations	  or	  
test	  results	  showing	  the	  roofing	  system	  will	  withstand	  the	  uplift	  of	  a	  70	  MPH	  wind	  shall	  be	  submitted	  with	  the	  plans	  
and	  specifications.	  Built-‐Up	  roof	  systems	  are	  not	  acceptable.	  
	  
Item	  1	  of	  3.3.9	  above	  with	  full-‐length	  silicone	  or	  equal	  sealant	  at	  each	  interlock.	  
	  
Pre-‐finished,	  unpenetrated	  interlocking	  roof	  panels,	  standing	  seam	  or	  ribbed	  type,	  26	  gauge	  over	  30	  pound	  saturated	  
felt	  metal	   straps	   or	   ¾”	   plywood	   or	   OSB	   deck	   (CDX	   Grade).	   Each	   lap	   shall	   have	   full-‐length	   silicone	   or	   equal	   sealant	  
applied.	  
	  
Design	   and	   installation	  of	   the	  deck	   and/or	   roof	   substrate	   shall	   result	   in	   the	   roof	   draining	   freely.	  Areas	  where	  water	  
ponds	  for	  more	  than	  24	  hours	  are	  unacceptable	  and	  shall	  be	  corrected	  by	  the	  manufacturer.	  

	  
3.12. Metal	  Exterior	  Doors	  	  

	  
Construct	   per	  CS242	  as	  minimum	   requirement:	   Flush	  doors,	   1	  ¾”	   thick,	  with	   18-‐gauge	   steel	   face	   sheets	   and	   sound-‐
deadening	  material	   on	   interior	   to	   effectively	   reduce	  metallic	   ring.	   Factory	   prepare	   and	   reinforce	   for	   indicated	   finish	  
hardware,	   including	   reinforcement	   on	   both	   faces	   for	   closers.	   Doors	   shall	   be	   capable	   of	   swinging	   either	   direction	   as	  
required	  by	  specific	  site	  conditions	  and	  project	  requirements,	  Chemically	  treated	  doors	  for	  paint	  adhesion,	  and	  apply	  
one	  (1)	  complete	  shop	  coat	  of	  metal	  primer.	  
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3.13. Pressed	  Metal	  Frames	  	  
	  

Knock	  down	  or	  welded	   type	  per	  CS242	  as	  minimum	  requirement:	  manufacturer’s	   standard	  16-‐gauge	   steel,	  depth	   to	  
suit	  wall	  thickness.	  Provide	  three	  (3)	  anchors	  minimum	  per	  jamb	  and	  adjustable	  floor	  anchor	  at	  bottom	  of	  each	  jamb.	  
Prepare	  and	  reinforce	  for	  required	  hardware,	   including	  strike	  box	  and	  reinforcement	  for	  closers	  on	  all	   frames.	  Sound	  
deaden	  concealed	   faces	  with	  1/8"	   thick	  undercoating,	   chemically	   treat	   frames	   for	  paint	  adhesion,	  and	  apply	  one	   (1)	  
complete	  shop	  coat	  of	  metal	  primer.	  

	  
3.14. Hardware	  

	  
3.14.1. Exterior	  Doors	  	  

	  
3.14.1.1. Butts:	  Size	  and	  number	  as	  recommended	  by	  door	  manufacturer.	  Use	  steel	  butts	  for	  exterior	  doors,	  

with	  set	  screw	  in	  barrel	  and	  ball	  bearing	  design.	  
	  
3.14.1.2. Lockset.	   Classroom	   lever	  handle	   lockset,	   cylindrical	   type,	   Schlage	  ND95PD	  or	  equivalent	   supplied	  

with,	  US26D	  finish.	  
	  
3.14.1.3. If	  more	   than	  1	  unit	   is	  purchased,	   the	  District	   shall	  be	  provided	  each	  classroom	  with	   two	   (2)	  keys	  

which	  shall	  be	  keyed	  to	  fit	  all	  locksets	  per	  classroom.	  
	  
3.14.1.4. Threshold:	   Threshold	   shall	   be	  PEMKO	  271	  A	  5"aluminumm	  with	  PEMKO	  216	  AV	  door	  bottom	  or	  

equal.	  
	  
3.14.1.5. Weather-‐stripping:	  All	  exterior	  doors	  shall	  be	  weather-‐stripped	  with	  PEMKO	  303DV	  at	  door	  jambs	  

and	  head	  or	  equal.	  
	  

3.15. Entry	  Stoop	  and	  Ramp	  	  
	  

Each	  module	   shall	   have	   a	   stoop(s)	   and	   ramp(s)	   to	   conform	   to	   Title	   24	   CAC	   Section	   2-‐3307.	   The	   stoop(s)	   structure	  
including	  handrail	   and	  wheel	  guides	  are	   to	  be	  prefabricated	  metal	   in	   sections	   that	  are	  demountable	   for	  moving	  and	  
reinstallation	  at	  a	  new	  site.	   	  There	  shall	  be	  sufficient	  cross	  bracing	  under	   the	   ramp	  surface	   to	  prevent	  bounce	  or	  oil	  
canning	  of	  the	  ramp	  surface.	  Design	  shall	  be	  such	  that	  height	  adjustment	  can	  be	  made	  at	  the	   installation	  site	  by	  the	  
building	   Contractor	   to	   accommodate	   final	   grade	   conditions	   across	   the	   building	   frontage.	   Stairs,	   ramps	   and	   handrail	  
extensions	  necessary	  to	  meet	  ADA	  requirements	  shall	  be	  verified	  in	  the	  field	  by	  the	  building	  Contractor	  after	  setting	  of	  
building	  and	  prior	  to	  fabrication	  and	  installation	  of	  these	  components.	  
	  
The	   ramp(s)	   and	   landing	   surface	   shall	   be	   a	   minimum	   12-‐gauge	   steel	   deck	   with	   non-‐skid	   finish	   applied.	   All	   ramp(s)	  
surfaces	   shall	   be	   painted	   as	   indicated	   in	   Section	   3.22.	   	   Ramp(s)	   shall	   have	   handrails	   on	   both	   sides	   and	   shall	   extend	  
beyond	   the	   toe	   of	   the	   ramp(s)	   as	   required	   by	   DSA.	  Wall	  mounted	   handrails	   shall	   be	   of	   similar	   construction	   to	   the	  
integral	  ramp(s)	  handrail.	  
	  
Ramp(s)	  and	  landing	  shall	  be	  fully	  skirted	  with	  the	  same	  material	  used	  for	  building	  skirt.	  All	  edges	  of	  the	  plywood	  skirt	  
shall	   be	   supported	   and	   protected	   from	  weather.	   Foundation	  members	   shall	   be	   as	   for	   building	   foundation.	  Only	   the	  
foundation	  pad	  resting	  on	  grade	  may	  extend	  beyond	  the	  outside	  face	  of	  the	  skirt	  1"	  maximum.	  The	  base	  bid	  ramp	  shall	  
be	  based	  on	  a	  length	  of	  12	  feet	  with	  a	  5'x7'	  landing.	  All	  transitions	  at	  the	  toe	  of	  the	  ramp	  shall	  be	  provided	  by	  others.	  
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3.16. Interior	  Walls	  	  
	  

At	  Classroom:	  All	  interior	  walls	  shall	  be	  vinyl-‐covered	  tackboard	  applied	  in	  one	  continuous	  length	  from	  floor	  to	  ceiling.	  
Tackboard	  backing	  shall	  be	  applied	  over	  ½"	  sheetrock	  or	  3/8"	  plywood	  or	  OSB.	  The	  vinyl	  coating	  shall	  weigh	  a	  minimum	  
of	  8	  ounces	  per	  square	  yard.	  The	  vinyl	  wall-‐covered	  panel	  shall	  have	  a	  Class	  III	  flame	  spread	  rating.	  The	  panel	  shall	  be	  
approved	   for	   use	   by	   the	   Office	   of	   the	   California	   State	   Fire	   Marshal.	   Reference	   Brand:	   Vinyl	   covered	   Tackboard	   as	  
manufactured	  by	  Koroseal	  or	  Chatfield	  Clarke.	  Care	  shall	  be	  taken	  in	  mounting	  the	  tackboard	  so	  that	  the	  texture	  of	  all	  
panels	  will	  have	  the	  same	  orientation	  and	  color	  match.	  

	  
At	  Restroom	  Building;	  All	  interior	  walls	  shall	  be	  finished	  with	  Fiberglass	  Reinforced	  Panel	  (FRP).	  
	  
3.17. Suspended	  Acoustical	  Ceiling	  and	  Acoustical	  Panels	  
	  
Ceiling	  that	  support	  light	  fixtures	  or	  grills	  shall	  have	  a	  minimum	  classification	  of	  Heavy	  Duty	  per	  ASTM	  C635.	  Grid	  shall	  
be	  direct	  hung	  in	  strict	  accordance	  with	  Title	  21	  CAC	  and	  Title	  24	  CAC	  and	  IR	  No.	  47-‐4	  issued	  by	  DSA.	  
	  
Acoustical	  panels	  shall	  be	  5/8"	  minimum	  thick,	  mineral	  fiberboard	  or	  vinyl-‐faced	  fiberglass	  lay-‐in	  panels,	  square	  edge,	  
ASTM	   flame	   spread	   index	   Class	   I	   (0-‐25),	   24"	   x	   48"	   modular	   size,	   light	   reflection	   75%	   minimum,	   noise	   reduction	  
coefficient	  of	  0.65	  minimum.	  
	  
Inspect	  after	  installation	  and	  replace	  exposed	  members	  showing	  dents	  or	  defects.	  

	  
3.18. Lighting	  

	  
3.18.1. The	  Contractor	  shall	  furnish	  a	  LED	  lighting	  system	  that	  complies	  with	  the	  following:	  

	  
3.18.1.1. Shall	  incorporate	  energy	  efficiency.	  

	  
3.18.1.2. Overall	  illumination	  at	  desk	  level	  (30"	  above	  the	  floor)	  of	  an	  average	  50-‐foot	  candles.	  

	  
3.18.1.3. The	   maximum	   brightness	   of	   lighting	   sources	   at	   time	   of	   installation	   shall	   not	   exceed	   50-‐foot	  

lamberts.	  
	  

3.18.1.4. Night	  lighting	  shall	  be	  provided	  at	  exit(s)	  as	  manufactured	  by	  Enertron	  or	  equal.	  (As	  applicable)	  
	  

3.19. Electrical	  
	  
3.19.1. Provide	  panel	  schedule	  with	  electrical	  load	  calculations	  on	  drawings.	  Eight	  (8)	  duplex	  convenience	  outlets,	  

grounding	  type,	  commercial	  grade,	  shall	  be	  provided	  in	  each	  classroom	  and	  storage	  building.	  Four	  outlets	  
maximum	  per	  circuit	  shall	  be	  allowed.	  They	  shall	  be	  located	  as	  evenly	  spaced	  as	  practical	  with	  two	  (2)	  per	  
wall	  around	  the	  room,	  12"	  to	  18"	  above	  the	  floor.	  A	  clock	  outlet	  may	  be	  installed,	  as	  requested.	  

	  
3.19.2. A	  12"	  diameter	  electric	  wall	  clock	  may	  be	  installed	  in	  the	  classroom	  building	  near	  the	  center	  of	  the	  rear	  

wall	  approximately	  seven	  (7)	  feet	  above	  the	  floor,	  as	  requested.	  	  
	  

3.19.3. All	   electrical	   wiring	   110V	   and	   greater	   shall	   be	   in	   conduit	   systems	   and	   shall	   meet	   or	   exceed	   the	  
requirements	  of	  NEC	  minimum	  size	  conduit	  ½".	  

	  
3.19.4. Acceptable	  Conduit:	  

	  
3.19.4.1. Electrical	  metallic	  tubing	  (EMT);	  galvanized	  thin	  wall.	  
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3.19.4.2. Flex	  (Interior);	  galvanized	  steel.	  
	  

3.19.4.3. Flex	  (Exterior);	  galvanized	  steel	  with	  factory-‐applied	  PVC	  jacket.	  
	  
3.19.5. All	  conduits	  shall	  be	  continuous	  from	  outlet	  to	  outlet	  and	  shall	  be	  secured	  in	  conformance	  with	  T-‐	  24,	  Part	  

3.	   Field	   bends	   shall	   be	   avoided	   wherever	   possible.	   	   Where	   bends	   must	   be	   made,	   use	   an	   appropriate	  
“Hickey”	   or	   bending	   machine.	   Ream	   and	   debur	   all	   conduit	   prior	   to	   installation	   and	   terminate	   in	  
appropriate	  bushing	  or	  conductors.	  

	  
3.19.6. Wiring	  shall	  be	  No.14	  minimum	  copper	  type	  TW,	  THW,	  THHN,	  or	  THWN,	  as	  applicable.	  Conduit	   fill	   shall	  

not	  exceed	  requirements	  of	  T-‐24,	  Part	  3.	  A	  separate	  grounding	  conductor	  shall	  be	  pulled	  throughout	  the	  
entire	  system.	  Take	  care	  to	  avoid	  damage	  to	  wire	  or	  insulation	  during	  pull-‐in.	  Use	  powdered	  soapstone	  or	  
a	  pulling	  compound	  such	  as	  “Yellow	  77"	  lubricant,	  if	  necessary.	  

	  
3.19.7. Load	   monitoring,	   program	   bell,	   clock	   system,	   public	   address	   system,	   intercom	   system,	   T.V.	   system,	  

projectors,	   data	   system,	   security	   system,	   cameras,	   electronic	   card	   reader	   systems	   or	   boxes	   except	   as	  
noted	  on	  drawings	  are	  by	  others.	  

	  
3.20. Windows	  

	  
Provide	  8’x4”	  anodized	  aluminum	  frame	  dual	  glazed	  3/16”	  gray	   tempered	  over	  1/8”	  clear	   tempered	  window	  units	   in	  
opposite	  walls.	  One	  window	   shall	   be	   installed	   in	   the	   same	  wall	   and	   a	  minimum	  of	   two	   (2)	   feet	   from	   the	   door.	   The	  
restroom	   building	   shall	   have	   windows	   as	   per	   Contractor’s	   pre-‐approved	   DSA	   plans.	   Window	   frame	   shall	   be	   fixed.	  
Glazing	  material	  shall	  be	  tempered	  glass	  of	  solar	  gray,	  glare-‐reduced	  type.	  Header	  height	  shall	  be	  the	  same	  as	  the	  door.	  
Windows	  shall	  not	  be	  mounted	  to	  the	  exterior	  plywood	  surface.	  All	  windows	  shall	  meet	  the	  AAMA	  GS101-‐88	  Voluntary	  
Specifications	  for	  aluminum	  prime	  windows	  and	  sliding	  glass	  (ANSI),	  commercial	  grade.	  

	  
3.21. Painting	  

	  
3.21.1. All	  exposed	  surfaces	  shall	  be	  painted	  except	  aluminum	  window	  frames	  and	  thresholds.	  Material	  shall	  be	  

of	  the	  grade	  specified	  or	  equal.	  
	  

3.21.2. Exterior-‐	  Wood	  siding,	  trim	  and	  skirting	  -‐	  Flat	  latex;	  Apply	  one	  coat	  of	  primer	  and	  at	  least	  one	  finish	  coat.	  
Prime	  coat	  shall	  be	  brushed	  on	  or	  sprayed	  and	  back	  brushed	  into	  all	  grooves	  in	  the	  siding.	  If	  necessary,	  in	  
the	  opinion	  of	  the	  inspector,	  an	  extra	  coat	  shall	  be	  applied	  to	  all	  grooves	  so	  that	  the	  finish	  coat	  will	  have	  a	  
uniform	  appearance.	  Spray	  coating	  only	  of	  prime	  coat	  is	  not	  acceptable.	  Allow	  prime	  coat	  to	  dry	  according	  
to	  manufacturer’s	  recommendation.	  Prime	  and	  finish	  coats	  shall	  be	  compatible	  and	  manufactured	  by	  the	  
same	  company.	  Color	  will	  be	  selected	  by	  the	  District	  after	  Award	  of	  the	  Bid.	  

	  
	   	  

Reference	   Dunn	   	   	  
Brands	   	   Edwards	  	   Kelly	  Moore	   	   	  
	  
Exterior	   	   SSHV-‐10	  	   1240-‐XXX	  

	   	  
	  

3.21.3. Interior	  Trim	  -‐	  All	  trim	  not	  pre-‐coated	  shall	  be	  painted	  with	  two	  (2)	  coats	  of	  semi-‐gloss	  latex	  over	  primer.	  
	  

	   Reference	  	   Dunn	   	   	   	   	  
	   Brands	   	   Edwards	  	   Kelly	  Moore	  
	  
	   Finish	   	   SSHL-‐40	   	   1650-‐XXX	  
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3.21.4. 	  Metal	  –	  All	  metal	  non-‐galvanized	  surfaces	  shall	  be	  primed	  with	  rust	  inhibitive	  primer.	  

	  
	  
3.22. Floor	  Covering	  and	  Base	  
	  

3.22.1. Carpeting.	  All	  classroom	  and	  storage	  buildings	  shall	  be	  carpeted	  with	  direct	  glue-‐down	  type	  per	  State	  of	  
California	  Specification	  7220-‐XXX-‐01,	  Group	  I,	  Type	  A,	  Class	  24.	  Color	  will	  be	  selected	  by	  the	  District	  after	  
Award	  of	  the	  Bid.	  

	  
3.22.2. The	   carpet	   density	   shall	   be	   4600	  minimum.	   Pile	   yarn	   shall	   be	   a	   braided	   nylon.	   Suitable	  metal	  molding	  

strips	  shall	  be	  installed	  according	  to	  the	  manufacturer’s	  written	  instructions	  to	  protect	  the	  carpet	  edge	  at	  
all	  interfaces	  with	  other	  flooring.	  No	  cross	  seams	  will	  be	  allowed.	  

	  
3.22.3. Resilient	  Sheet	  Vinyl.	  All	  restroom	  buildings	  shall	  have	  Armstrong	  Connection	  Corlon,	  or	  approved	  equal.	  

Install	  per	  manufacturer’s	   instructions.	  Noted	  sheet	  vinyl	   is	  the	  minimum	  standard	  of	  quality	  acceptable	  
and,	  if	  used,	  shall	  be	  provided	  with	  integral	  6'	  min.	  cove	  base.	  

	  
3.22.4. Resilient	  Topset	  Cove	  Base	  @	  Classrooms.	  Best	  quality,	  molded	  rubber,	  1/8"	  thick,	  4"	  high,	  molded	  top-‐

set	  cove.	  Provide	  preformed	  base	  for	  square	  external	  corners	  and	  preformed	  end	  stops	  where	  base	  does	  
not	   abut.	   Provide	   solid	   color	   as	   manufactured	   by	   Roppe	   or	   equal.	   Apply	   seamless	   cove	   throughout	  
complete	  perimeter	  of	  buildings.	  

	  
3.22.5. Adhesives.	   As	   recommended	   by	   floor	   covering	   and	   base	   manufacturer.	   Furnish	   and	   apply	   per	  

manufacturer’s	  written	  instructions.	  Shall	  be	  nontoxic	  and	  water	  based.	  
	  
3.23. Insulation	  	  

	  
Wall	  and	  floor	  insulation	  shall	  have	  a	  rating	  of	  R-‐13.	  Ceiling	  insulation	  shall	  have	  a	  rating	  of	  R-‐19.	  Floor	  insulation	  shall	  
be	  secured	  in	  a	  manner	  approved	  by	  the	  District	  Architect.	  
	  
The	   insulation	   support	  material	   shall	   prevent	  movement	   of	   the	   insulation	   during	   transportation.	   The	   insulation	   and	  
support	  material	  shall	  be	  intact	  upon	  delivery	  to	  the	  site	  and	  shall	  completely	  cover	  the	  floor	  cavity.	  
	  
3.24. Heating,	  Ventilation	  and	  Air	  Conditioning	  

	  
3.24.1. At	  the	  classroom	  building,	  the	  Contractor	  shall	  provide	  power	  ventilation.	  

	  
3.24.2. The	  HVAC	  units	  will	  be	  single	  package	  wall	  mounted	  air	  to	  air	  electric	  heat	  pump	  with	  R-‐410	  coolant.	  Unit	  

shall	  be	  rated	  in	  accordance	  with	  ARI	  Standard	  240-‐77.	  
	  

3.24.3. Performance	  
	  

3.24.3.1. Efficiency	  shall	  be	  11	  EER	  (Energy	  Efficient	  Ratio)	  certified	  by	  the	  manufacturer	  and	  verified	  by,	  ARI	  
Standard	  210	  /	  240	  -‐	  94.	  The	  HVAC	  system	  shall	  have	  a	  minimum	  3	  supply	  diffusers,	  and	  a	  direct	  wall	  
return.	  

	  
3.24.3.1.1. Combo	  unit	  (s)	  shall	  be	  factory	  assembled,	  piped,	  wired,	  tested	  and	  provided	  with	  operating	  

refrigerant	  charge.	  Unit	  shall	  be	  U.L.	  and	  C.E.C.	  listed.	  
3.24.3.1.2. Filters	  shall	  be	  as	  hereinafter	  specified.	  

	  
3.24.3.1.3. HVAC	  unit	  shall	  be	  suitable	  for	  outdoor	  installation.	  
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3.24.3.1.4. Filter	  shall	  be	  U.L.	   listed	  class	  2	  throw	  away	  type	  (SFM	  listing	  3175-‐140:006)	  and	  shall	  have	  

25%	   efficiency	   based	   on	   ASHRAE	   Test	   Standard	   52-‐76.	   (Standard	   of	   quality	   shall	   be	   Farr	  
30/30	  or	  approved	  equal.)	  

	  
3.24.3.1.5. Reference	  Brands:	  Bard	  S43H	  series	  or	  equivalent.	  

	  
3.24.3.1.6. All	  units	   shall	  be	  electric	  heat	  pump(s),	  one	   (1)	  phase	  system,	  UL	  approved	  or	  comparable	  

and	  meet	  current	  energy	  standards.	  
	  

3.24.4. At	  elevations	  where	   the	  HVAC	  heat	  pump	  noted	  above	   is	   not	   adequate	   to	  meet	   the	   listed	   criteria,	   the	  
Contractor	  shall	  provide	  a	  HVAC	  heat	  pump	  that	  will	  meet	  the	  geographic	  requirements.	  

	  
3.24.4.1. The	  system	  shall	  maintain	  an	  automatically	  controlled	  indoor	  classroom	  temperature	  of	  78	  	  

	   degrees	  F	  in	  summer	  and	  68	  degrees	  F	  in	  winter	  with	  a	  45	  percent	  relative	  humidity	  when	  	  
	   the	  outdoor	  dry	  bulb	  temperature	  varies	  between	  100	  degrees	  F	  in	  summer	  and	  10	  	   	  
	   degrees	  F	  in	  winter	  and	  a	  wet	  bulb	  temperature	  of	  72	  degrees	  F	  (average).	  
	  

3.24.4.2. The	  system	  must	  maintain	  the	  above	  temperatures	  when	  the	  damper	  is	  adjusted	  to	  use	  	  
	   approximately	   one-‐third	   (1/3)	   fresh	   air.	  
	  

3.24.5. Ductwork	  
	  

3.24.5.1. Construct	  all	  ductwork	  of	  galvanized	  sheet	  metal	  in	  accordance	  with	  UMC,	  ASHRAE	  	   Guide	  
Equipment	   Volume	   and	   SMACNA	   Low-‐Velocity	   Duct	   Construction	   Manual,	   latest	   editions.	   All	  
ductwork	   shall	   be	   insulated	  with	  1"	   thick	   fiberglass	  duct	  wrap	  with	   vapor	  barrier.	   	   Provide	  1"	  duct	  
attenuation	  at	  all	  ductwork	  within	  2'0"	  of	  HVAC	  unit.	  
	  

3.24.5.2. Nonmetallic	  Ductwork	  option:	  In	  accessible	  concealed	  portions	  of	  duct	  system	  rigid	  1"	  fiberglass	  
or	  insulated	  “Flexduct:	  with	  vapor	  barrier	  may	  be	  substituted	  for	  sheet	  metal	  ductwork.	  All	  ductwork	  
within	  2'	  of	  the	  HVAC	  unit	  and	  all	  interface	  connections	  shall	  be	  metal.	  Duct	  work	  and	  reinforcement	  
shall	  be	  designed	  for	  2"	  static	  pressure.	  Reference	  Brands:	  “Owens-‐Corning	  Fiberglass:	  Duct	  Board,	  1"	  
thick,	   and	   “Manville”	  Micro-‐Aire,	   Type	  475.	  Nonmetallic	  ductwork	   shall	   conform	   to	  NFPA	  90-‐A	  and	  
90-‐B	  and	  SMACNA	  Class	  1	  rating.	  
	  

3.24.6. Registers	   and	   Diffusers:	   Provide	   three	   (3)	   minimum	   four-‐way	   throw	   air	   diffusers	   as	   manufactured	   by	  
Nailor	  commercial-‐grade	  grilles	  and	  registers	  or	  equivalent.	  

	  
3.24.7. Thermostat	  	  

	  
3.24.7.1. Provide	  electronic	  programmable	  thermostat.	  Thermostat	  shall	  have	  the	  following	  functions:	  

	  
3.24.7.1.1. Five	   (5)	   and	   two	   (2)	   weekday/weekend	   programming	   with	   four	   (4)	   separate	  

time/temperature	  settings	  per	  24-‐hour	  period.	  
	  

3.24.7.1.2. Programmable	  display.	  
	  

3.24.7.1.3. Two-‐hour	  override	  minimum.	  
	  

3.24.7.1.4. Status-‐indicated	  LEDS.	  
	  

3.24.7.1.5. Battery	  back-‐up.	  
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3.24.7.2. Provide	  locking	  clear	  thermostat	  cover	  with	  access	  hole	  for	  program	  override.	  

	  
3.24.7.3. White	  Rodgers	  1F85	  or	  equal	  is	  required.	  

	  
3.24.8. Notes	  

	  
3.24.8.1. Calculations	   shall	   be	   based	   on	   an	   occupancy	   for	   24'x40'	   building	   of	   thirty	   (30)	   pupils	   and	   an	  

interior	  space	  of	  approximately	  9,000	  cubic	  feet.	  Calcs	  shall	  be	  modified	  accordingly	  with	  increase	  in	  
size	   of	   	   building	   (30'x32',	   36'x40',	   48'x40').	   The	   mechanical	   ventilation	   system	   shall	   provide	  
approximately	  15	  cubic	  feet	  of	  air	  per	  minute	  per	  pupil.	  
	  

3.24.8.2. This	  size	  building	   is	  exempt	  from	  the	  requirements	  pertaining	  to	  HVAC	  equipment	  contained	  in	  
the	  citation,	  Paragraph	  3.28.	  	  
	  

3.24.8.3. Manufacturer’s	   literature,	  operating	  instructions	  and	  guarantee	  shall	  be	  delivered	  to	  the	  school	  
office	  at	  the	  time	  the	  building	  is	  delivered.	  
	  

3.24.8.4. The	  unit	   shall	   be	   installed	   in	   strict	   accordance	  with	  manufacturer’s	   instructions	  with	  particular	  
attention	  to	  required	  flashing.	  The	  District	  shall	  be	  responsible	  for	  the	  cost	  of	  the	  air	  balance	  and/or	  
commissioning	  report	  if	  specified.	  

	  
3.24.8.5. Energy	  Management	  Systems	  design	  and	  installation	  is	  by	  others.	  Contractor	  to	  provide	  conduit	  

pathway	  where	  required.	  
	  

3.25. Plumbing	  Fixtures	  and	  Trim	  –	  Restroom	  Building	  	  
	  
3.25.1. Compression	  Fittings.	  No.	  3150LK.	  Exposed	  stops	  and	  supplies	  shall	  be	  ½"	  Speedway	  No.	  SR3712A,	   lock	  

shield,	  loose	  key,	  or	  equal.	  
	  

3.25.2. Accessible	  Water	  Closet:	  Kohler,	  17"	  high,	  wall-‐mounted,	  Zurn	  flush	  valve,	  Bemis	  white	  open-‐front	  seat,	  
or	  equal.	  

	  
3.25.3. Non-‐Accessible	  Water	  Closet:	  Kohler,	  Zurn	  flush	  valve,	  Bemis	  white	  open-‐front	  seat,	  or	  equal.	  

	  
3.25.3.1. As	  a	  minimum	  (Multi-‐occupancy)	  provide:	  Boys	  -‐	  1	  regular	  &	  1	  handicapped:	  Girls	  -‐	  3	  regular	  &	  1	  

handicapped.	  
	  

3.25.4. Lavatory:	  Kohler,	  or	  equal.	  With	  Zurn	  metered	  faucet,	  or	  equal.	  
	  

3.25.4.1. As	  a	  minimum	  provide:	  2	  each	  in	  Boys	  &	  Girls	  @	  12'x40'	  unit).	  
	  

3.25.5. Urinal	  (12'x40'	  unit	  only):	  Kohler,	  or	  equal.	  with	  Zurn	  flush	  valve,	  concealed	  hanger,	  or	  equal.	  
	  

3.25.5.1. As	  a	  minimum	  (Multi-‐occupancy)	  provide:	  Boys	  -‐	  3	  each	  @	  12"x40"	  unit.	  
	  

3.25.6. Toilet	  partitions	  and	  Urinal	  Screen:	  Floor	  mounted,	  overhead	  braced,	  solid	  plastic	  type	  (by	  Accurate)	  or	  
approved	  equal.	  

	  
3.25.7. Stainless	  Steel	  Handicapped	  Compliance	  Grab	  Bars:	  two	  per	  each	  enclosure.	  

	  
3.25.8. Mirror:	  Stainless	  steel	  framed	  mirror	  Bobrick	  B165	  or	  equal,	  one	  (1)	  for	  each	  lavatory.	  
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3.26. Plumbing	  –	  Classroom	  Building	  

	  
Provide	  rough-‐in	  plumbing	  with	  access	  panel	  for	  potential	  sink	  in	  all	  classroom	  buildings	  having	  a	  floor	  area	  over	  960	  
sq.	  Ft.	  (36'x’40',	  48'x40').	  Location	  shall	  be	  determined	  by	  District	  prior	  to	  fabrication.	  

	  
3.27. Fire	  Alarm	  	  

	  
Contractor	  shall	   install	  exterior-‐accessed	  &	  recessed	  junction	  box	  near	  the	  electric	  distribution	  panel	  with	  ½"	  conduit	  
stubbed	  up	  wall	  to	  above	  the	  ceiling	  for	  future	  connection	  by	  others.	  Contractor	  shall	  also	  install	  ½"	  conduit	  from	  fire	  
alarm	  pull	  station	  junction	  box	  mounted	  near	  the	  front	  exit	  door,	  up	  to	  (1)	  interior	  horn,	  (1)	  exterior	  horn	  &	  (1)	  interior	  
strobe	  boxes	  accordingly,	  and	  then	  stubbed	  up	  above	  ceiling,	  also	  for	  future	  connection	  by	  others.	  All	  exterior	  boxes	  
will	  be	  covered	  by	  a	  weather	  proof	  metal	  plate.	  Horns/strobe	  shall	  be	  mounted	  near	  the	  doorway	  area	  at	  80"	  above	  
finished	  floor/grade.	  The	  system	  shall	  have	  a	  dedicated	  electrical	  circuit.	  

	  
3.28. Fire	  Extinguisher	  

	  
Each	   portable	   classroom	   shall	   be	   equipped	   with	   a	   pressure-‐type	   fire	   extinguisher	   with	   2A10BC	   UL	   rating,	   to	   be	  
mounted	  on	  the	  interior	  wall	  of	  the	  building	  near	  the	  doorway	  at	  a	  height	  of	  four	  (4')	  feet.	  Fire	  extinguishers	  shall	  be	  
totally	  charged	  and	  have	  dial	  indicating	  the	  state	  of	  charge.	  

	  
3.29. Whiteboard	  	  

	  
Whiteboards	  shall	  be	  28	  gauge	  porcelain	  enamel	  steel	  white	  facing	  sheet	  suitable	  to	  accept	  dry	  erase	  felt	  markers.	  The	  
facing	   sheet	   shall	   be	   laminated,	   using	   a	   hot	   melt	   adhesive,	   to	   a	   medium	   density	   particle	   board	   substrate	   with	   a	  
minimum	  density	  of	  45#/c.	   ft.	  The	  panel	  shall	  have	  a	   foil	  backing.	  The	  panels	  shall	  have	  extruded	  aluminum	  molding	  
and	  chalkrail	  with	  a	  minimum	  of	   two	   (2)	  15/16"	  projection	   from	  the	   face	  of	   the	  panel.	  A	   full-‐length	  maprail	   shall	  be	  
provided	  with	   cork	   inset	   and	  end	   stops.	   The	  maprail	   and	   chalkrail	   are	   to	   incorporate	   a	   channel	   to	  wrap	  around	   the	  
panel.	  Three	  (3)	  map	  hooks	  with	  clips	  per	  panel	  shall	  be	  provided.	  One	  (1)	   flag	  holder,	  ½"	  size,	  shall	  be	  provided	  for	  
each	   classroom.	   Each	   classroom	   shall	   have	   two	   (2)	   each	  4	   x	   8	   panels	   installed	   side	  by	   side	   to	  make	   a	   4	   x	   16	  panel,	  
centered	  on	  one	  (1)	  of	  the	  long	  walls.	  Reference	  Brands:	  Chatfield	  Clarke	  Company	  LCS	  Type,	  or	  equal.	  

	  
3.30. Energy	  Conservation	  	  

	  
The	  bidder’s	   attention	   is	   directed	   to	   Title	   24	  CAC,	   Building	   Standards,	   Part	   6,	  Division	   T20,	   Chapter	   2,	   Subchapter	   4	  
Article	  2,	  on	  energy	  conservation	  regulations	  and	  required	  certification.	  

	  
3.31. Interior	  Wood	  Doors	  	  

	  
Solid	  core	  flush	  veneered	  wood	  doors	  shall	  be	  WI	  custom	  grade,	  Type	  A	  or	  B	  construction.	  Face	  veneers	  shall	  be	  red	  
birch	  species	  for	  transparent	  finish.	  

	  
3.32. Casework	  	  

	  
3.32.1. Manufacture	  plastic	  laminate	  faced	  cabinet	  work	  in	  accordance	  with	  WI	  Manual	  of	  Millwork,	  Section	  15,	  

Casework	  -‐	  Laminated	  Plastic	  or	  Decorative	  Polyester	  overlay	  covered,	  Custom	  Grade,	  except	  as	  modified	  
herein.	  

	  
3.32.2. Manufacture	   countertops	   in	   accordance	   with	   WI	   Manual	   of	   Millwork,	   Section	   16,	   Laminated	   Plastic	  

Counter	  Tops,	  Splashes,	  and	  Wall	  Paneling,	  Custom	  Grade.	  
	  

3.32.3. Modifications	  to	  WI	  Manual;	  
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3.32.3.1. Plastic	  Laminate.	  NEMA	  LD3	  for	  the	  following:	  

	  
3.32.3.1.1. Horizontal	  Surfaces.	  ULEF	  General	  Purpose	  Type,	  nominal	  0.050	  inch	  thick.	  

	  
3.32.3.1.2. Vertical	  Surfaces.	  ULEF	  Vertical-‐Surface	  Type,	  nominal	  0.028	  inch	  thick.	  

	  
3.32.3.1.3. Cabinet	  Liners.	  ULEF	  Cabinet-‐Liner	  Type,	  nominal	  0.020	  inch	  thick.	  

	  
3.32.3.1.4. Backing	  Sheets.	  manufacturer’s	  standard	  backing	  sheet,	  nominal	  0.020	  inch	  thick.	  

	  
3.32.3.1.5. Surface	   Finish.	   Satin	   finish,	   color	   as	   selected	   from	  manufacturer’s	   full	   range	   of	   colors	   and	  

patterns.	  	  
	  

3.32.4. Counter	   Tops	   and	   Splashes.	   Plastic	   laminate	   covered,	  meeting	   the	   Custom	  Grade	   requirements	   of	  WI,	  
Section	   16,	   with	   coved	   top	   to	   splash	   joints	   and	   exposed	   edges	   and	   ends	   self-‐edged,	   unless	   otherwise	  
detailed.	  

	  
3.32.5. Drawer	  Boxes.	   Provide	  with	   sub-‐fronts	  and	  applied	   finish	   fronts	   securely	   fastened,	  with	   square	  corners	  

and	  self-‐edged.	  Provide	  drawers	  with	  metal	  slides	  except	  as	  noted	  otherwise.	  
	  

3.32.6. Doors.	  Flush	  overlay	  type,	  hinged	  to	  swing	  flat	  against	  the	  face	  of	  adjoining	  cabinet	  or	  the	  side	  of	  cabinet,	  
with	  square	  corners,	  and	  self-‐edged.	  Do	  not	  notch	  door	  or	  cabinet	  ends,	  or	  divisions	  to	  receive	  hinge.	  

	  
3.32.7. Shelves.	  3/4"	  thick	  for	  spans	  up	  to	  35	  inches	  and	  1	  inch	  thick	  for	  spans	  over	  35	  inches	  up	  to	  48	  inches,	  and	  

adjustable	  to	  1	   inch	  centers.	  Do	  not	  recess	  metal	  shelf	  standards	   into	  the	  end	  panels;	  notch	  shelving	  to	  
clear	  standards.	  

	  
3.32.8. Cabinet	   Interiors,	   including	   faces	   and	   edges	   of	   shelving	   therein,	   and	   interior	   door	   faces:	   Finish	   with	  

cabinet	  liner,	  white	  melamine.	  
	  

3.32.9. Cabinet	  Hardware:	  
	  

3.32.9.1. Hinges:	  Heavy	  duty	  wrap-‐around	  offset	   for	  overlay	  doors	  with	  non-‐removable	  pin;	   flat	  black	  or	  
dull	  chrome	  finish,	  National	  or	  equal.	  
	  

3.32.9.2. Pulls:	  Surface	  mounted	  aluminum,	  US	  26D	  finish,	  and	  one	  of	  the	  following:	  National	  or	  equal.	  
	  

3.32.9.3. Catches:	  
3.32.9.4. Drawer	  slides:	  full	  extension	  with	  no	  deflection,	  ½"	  slide	  space,	  100	  pound	  load	  capacity.	  Zargen	  

Drawer	  systems,	  or	  equal.	  
	  

3.32.9.5. Adjustable	  Shelf	  Standards:	  KV	  or	  equal.	  
	  

3.32.9.6. Door	   and	   Drawer	   Locks:	   Corbin,	   or	   equal	   for	   single	   doors	   and	   active	   leaf	   of	   pairs	   of	   doors.	  	  
Provide	  2	  keys	  for	  each	  lock.	  –	  Optional	  
	  

3.32.9.7. Metal	  Strike	  Plates:	  Provide	  cabinet	  door	  and	  drawer	  locks	  with	  metal	  strike	  plates.	  
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3.33. Two	  Story	  (Four	  Classroom)	  Relocatable	  Facility	  Criteria	  	  
	  
3.33.1. Relocatable	  modular	  classroom	  building	  shall	  be	  shown	  on	  drawings.	  The	  overall	  construction	  of	  the	  unit	  

shall	   meet	   or	   exceed	   the	   specifications	   for	   the	   base	   bid	   for	   the	   classroom	   units,	   except	   as	   noted.	  
Incorporate	  shear	  wall,	  brace	  frame,	  or	  rigid	  frame	  design.	  Construction	  type	  shall	  be	  Type	  II	  or	  V	  (One-‐
Hour)	  or	  Type	  II	  or	  V	  (Sprinkler)	  as	  required	  by	  the	  Division	  of	  the	  State	  Architect	  and	  State	  Fire	  Marshal.	  
Fire	  sprinklers	  shall	  be	  a	  wet	  pipe	  system	  constructed	  to	  NFPA	  13	  using	  “Pipe	  Schedule”	  method	  for	  sizing	  
pipe.	   Point	   of	   connections	   shall	   be	   constructed	   in	   such	   a	   way	   as	   to	   be	   readily	   relocatable	   (i.e.	   bolted	  
connections	  between	  floors	  and	  to	  the	  foundation).	  

	  
3.33.2. Stairs	   shall	   be	   provided	   to	   provide	   access	   to	   the	   second	   floor	   classrooms.	   Stringer	   sections,	   landings	  

sections	  and	  columns	  shall	  be	  fabricated	   in	  sections	  with	  bolted	  connections	  to	  allow	  for	  ease	  of	   future	  
relocation.	   Balcony	   sections	   shall	   be	   steel	   with	   composite	   concrete	   deck	   with	   non-‐skid	   surface	   finish.	  
Columns	  shall	  be	  tubular	  steel.	  Provide	  concrete	  foundation	  for	  balcony.	  Sections	  shall	  have	  handrails	  on	  
open	  sides.	  Balconies	  and	  guardrails	  shall	  comply	  with	  the	  CBC,	  Title	  24,	  CCR,	  Part	  2.	  Fabricate	  guardrails	  
from	   2	   inch	   square	   steel	   tubing	   and	   handrails	   from	   1-‐1/2"square	   steel	   tubing.	   Wire	   cloth	   infill	   to	   be	  	  
2"x2"x1/4"	   wire	   mesh	   welded	   to	   3/4"x1"x1/8"	   channel	   frame.	   Mount	   frame	   to	   guardrails	   with	   ½"	  
diameter	  offsets	  spaced	  at	  each	  end	  and	  intermediate	  of	  each	  infill	  section.	  

3.33.3. Elevator	  Tower.	  See	  Modular	  Elevator	  Specification.	  
	  

3.34. Erection	  at	  the	  Site	  	  
	  

Once	  delivery	  of	  modules	  on	  site	   is	  made,	  erection	  shall	  commence	   immediately	  and	  be	  pursued	   in	  a	  timely	  manner	  
until	  complete.	  All	  modules	  called	  for	  at	  that	  site	  shall	  be	  scheduled	  for	  delivery	  and	  erection	  in	  one	  continuous	  time	  
frame	  (Saturdays,	  Sundays,	  and	  holidays	  are	  accepted).	  Failure	  to	  begin	  and	  pursue	  erection	  shall	  be	  considered	  as	  a	  
breach	  or	  default	  of	  the	  Contract.	  
	  
The	   Contractor	   shall	   furnish	  materials,	   articles,	   and	   equipment	   in	   ample	   quantities	   and	   at	   such	   times	   as	   to	   assure	  
uninterrupted	  progress	  on	  the	  work.	  Failure	  to	  provide	  adequate	  working	  force,	  or	  material	  of	  proper	  quality,	  or	  failure	  
in	  any	  other	  respect	  to	  prosecute	  the	  work	  with	  diligence	  and	  force	  specified	  herein	  are	  grounds	  for	  declaring	  a	  default	  
on	  Contract.	  
	  
Security	  of	   the	  buildings	   against	   vandalism	   is	   the	   sole	   responsibility	  of	   the	  District	   until	   installation	  of	   the	  buildings,	  
according	  to	  the	  terms	  of	  this	  Contract,	  has	  been	  completed	  and	  the	  buildings	  have	  been	  accepted	  by	  the	  District.	  	  
	  
District	  to	  provide	  temporary	  fencing	  if	  necessary	  

	  
3.35. Clean	  Up	  

	  
Because	  of	  the	  nature	  of	  the	  site,	  i.e.,	  school	  grounds,	  the	  Contractor	  shall	  lock	  up	  all	  materials	  and	  equipment	  at	  the	  
end	  of	  the	  day’s	  work.	  All	  scrap	  material	  shall	  be	  removed	  from	  the	  site	  at	  the	  end	  of	  each	  day’s	  work.	  	  
	  
The	  building	  site	  and	  the	  building	  shall	  be	  clean	  and	  ready	  for	  occupancy	  prior	  to	  acceptance	  by	  the	  District.	  

	  
3.36. Utility	  Hook-‐Up	  	  

	  
All	  utility	  connections	  shall	  be	  located	  as	  indicated	  on	  site	  plans	  to	  accommodate	  hook-‐up	  at	  the	  site.	  Utilities	  hook-‐up	  
by	  others.	  The	  District’s	  Architect	  will	  provide	  the	  site	  plan(s).	  
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3.37. Grounding	  of	  Building	  Components	  	  
	  

Bonding	  of	  all	  metal	  portions	  of	  the	  building	  for	  ground,	  i.e.,	  frame,	  ramp,	  etc.,	  is	  the	  responsibility	  of	  the	  Contractor	  to	  
the	  satisfaction	  of	  the	  site	  inspector.	  Grounding	  of	  total	  building,	  including	  ground	  rod,	  wire,	  connections,	  etc.,	  shall	  be	  
installed	  and	  ready	  for	  testing	  by	  others	  in	  the	  presence	  of	  site	  inspector.	  Testing	  shall	  be	  conducted	  per	  IR	  No.	  8-‐1	  as	  
issued	  by	  DSA.	  

	  
	  

END	  OF	  DOCUMENT
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HIGH	  PERFORMANCE	  DESIGN	  SPECIFICATIONS	  
	  
	  
1. GENERAL	  
	  

1.1. Related	  Documents	  and	  Provisions	  
	  

Contractor	   shall	   review	   all	   Contract	   Documents	   for	   applicable	   provisions	   related	   to	   the	   provisions	   in	   this	  
document,	  including	  without	  limitation:	  

	  
1.1.1. General	  Conditions;	  	  

	  
1.1.2. Special	  Conditions;	  	  

	  
1.1.3. Regulatory	  Requirements;	  

	  
1.1.4. Modular	  Building	  Specifications	  

	  
1.1. Summary	  

	  
These	  specifications	  describe	  prefabricated,	  relocatable,	  clear	  span	  building	  of	  a	  classroom	  type.	  The	  building	  
unit(s)	  shall	  be	  erected	  sites(s)	  complete	  and	  ready	  for	  use.	  All	  costs	  for	  transportation	  and	  installation	  at	  the	  
site	  are	  to	  be	  included	  in	  the	  bid	  price	  

	  
1.2. Provided	  By	  District	  –	  Not	  in	  Contract	  	  

	  
1.2.1. The	  electrical	   service	  drop	  and	   connection	  and	  plumbing	   connection	   (s)	   to	   the	  building	  will	   be	  

supplied	  by	  others.	  	  
	  
1.2.2. The	  site	  will	  be	  turf-‐free,	  cleared	  and	  graded	  to	  within	  0.1	  feet	  of	  subgrade	  for	  each	  building.	  	  
	  
1.2.3. Each	  site	  will	  have	  a	  minimum	  soil	  bearing	  capacity	  of	  1,500	  PSF	  with	  a	  moisture	  density	  ratio	  of	  

90%	  minimum.	  	  
	  
1.2.4. The	  Contractor	  will	  be	  provided	  unobstructed	  delivery	  access	  to	  the	  location	  of	  each	  building.	  	  
	  
1.2.5. The	  District	   shall	   be	   responsible	   for	   all	   rigging/crane	   costs	   associated	  with	   a	   District-‐furnished	  

foundation.	  	  
	  
1.2.6. The	   District	   shall	   be	   responsible	   for	   and	   provide	   access	   to	   the	   site	   for	   the	   installation	   of	   the	  

building(s).	  	  
	  
1.2.7. Removal	  and	  protection	  of	  trees,	  shrubs,	  fencing,	  sprinklers,	  playground	  equipment	  and/or	  other	  

obstacles	  necessary	  for	  the	  installation	  of	  the	  building(s)	  shall	  be	  the	  responsibility	  of	  the	  District.	  	  
	  
1.2.8. The	  District	  shall	  be	  responsible	  for	  the	  costs	  of	  the	  air	  balance	  and/or	  the	  commissioning	  of	  the	  

HVAC	  system.	  
	  

1.3. Definitions	  	  
	  
1.3.1. Architect	  –	  Consulting	  Architect	   licensed	  by	  the	  State	  of	  California	  and	  retained	  by	  each	  School	  

District.	  
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1.3.2. Approval	  –	  When	  the	  work	  approval	  appears,	   it	  shall	   indicate	  that	  the	  designated	  agency	  have	  
reviewed	   the	   specified	   plans	   and/or	   materials	   and	   has	   certified	   compliance	   with	   these	  
specifications.	  

	  
1.3.3. Contractor	  –	  The	  company	  responsible	  for	  performance	  of	  the	  terms	  of	  the	  Contract	  issued	  by	  a	  

School	  District	  or	  public	  agency,	  shall	  be	  the	  same	  as	  the	  manufacturer.	  
	  
1.3.4. Department	  –	  Ross	  Valley	  School	  District,	  the	  agency	  calling	  for	  the	  bid.	  
	  
1.3.5. District	  –	  Any	  School	  District	  or	  public	  agency	   in	   the	  State	  of	  California.	   If	  any	  County	  Office	  of	  

Education	   chooses	   to	   place	   an	   order	   for	   relocatable	   buildings,	   it	   too	   shall	   be	   considered	   a	  
District.	  

	  
1.3.6. Manufacturer	   –	   The	   company	   who	   manufactures	   the	   modules	   shall	   be	   the	   same	   as	   the	  

Contractor.	  
	  
1.3.7. DSA	  -‐	  Division	  of	  the	  State	  Architect,	  State	  of	  California.	  
	  
1.3.8. Inspector	   –	   A	   building	   inspector	   approved	   by	   DSA	   and	   employed	   by	   School	   District	   or	   public	  

agency	  to	  insure	  that	  the	  plans	  and	  specifications	  of	  the	  Contract	  are	  adhered	  to.	  
	  

	  
1.4. Submittals	  

	  
The	  following	  material	  shall	  be	  submitted	  as	  part	  of	  the	  bid:	  

	  
1.4.1. 	  DSA	  Approved	  PC	  drawings	  for	  the	  three	  base	  bid	  building	  designs.	  
	  
1.4.2. BIDS	   SUBMITTED	  WITHOUT	   THE	   LISTED	   MATERIALS	   SHALL	   BE	   CONSIDERED	   NON-‐RESPONSIVE	  

AND	  THE	  BID	  SHALL	  BE	  REJECTED.	  
	  

1.5. Stockpiling	  	  
	  

Should	  the	  vendor	  decide	  to	  stockpile	  buildings	  meeting	  these	  specifications,	  vendor	  shall	  be	  responsible	  for	  
all	  DSA	  fees	  required	  to	  do	  such.	  The	  District(s)	  shall	  pay	  DSA	  fees	  only	  to	  the	  DSA.	  
	  
The	   District(s)	  must	   be	   notified	   that	   a	   stockpile	   unit	  will	   be	   provided.	   The	   District	   shall	   have	   the	   choice	   of	  
ordering	  a	  non-‐stockpiled	  building.	   If	   the	   former	   is	  chosen,	  vendor	  shall	   fully	  comply	  with	  all	  aspects	  of	   this	  
bid.	  

	  
1.6. Approval	  by	  the	  Division	  of	  the	  State	  Architect	  

	  
The	  Contractor	  shall	  submit	  one	  (1)	  set	  of	  plans	  and	  specifications	  including	  structural,	  mechanical,	  electrical,	  
and	  air	  conditions	  with	  calculations,	  to	  the	  District’s	  Architect	  within	  twenty	  (20)	  business	  days	  after	  receipt	  of	  
District’s	  Award/Purchase	  Order.	  All	  plans,	  specifications	  and	  calculations	  signed	  by	  an	  architect(s),	  structural	  
engineer(s),	  electrical	  engineer(s)	  and	  mechanical	  engineer(s)	  shall	  be	  licensed	  by	  the	  State	  of	  California.	  Any	  
notations	   or	   corrections	   required	   by	   the	   District	   Architect	   shall	   be	   incorporated	   into	   the	   plans	   and	  
specifications,	  and	  they	  shall	  be	  returned	  to	  the	  District	  Architect	  within	  ten	  (10)	  business	  days	  in	  the	  form	  of	  
one	  (1)	  set	  of	  reproductive	  and	  two	  (2)	  prints	  of	  complete	  sets	  of	  plans	  and	  specifications.	  
	  
After	   correction	   (if	   any)	   as	   noted	   by	   Architect	   has	   been	   made,	   the	   Architect,	   with	   the	   assistance	   of	   the	  
Contractor,	   shall	   obtain	   approval	   from	  DSA.	   If	   the	   DSA	   requires	   changes	   in	   the	   plans	   or	   specifications,	   the	  
Contractor,	   shall	   obtain	   approval	   from	  DSA.	   If	   the	   DSA	   requires	   changes	   in	   the	   plans	   or	   specifications,	   the	  
Contractor	   shall	   accomplish	   the	   changes	   and	   resubmit	   the	   corrected	   documents	   to	   the	   District	   Architect	  



  

SANTA	  RITA	  UNION	  SCHOOL	  DISTRICT	   HIGH	  PERFORMANCE	  MODULAR	  BUILDINGS	  SPECIFICATIONS	  
DOCUMENT	  01	  35	  45-‐3	  

 

within	  ten	  (10)	  business	  days.	  The	  vendor	  shall	  have	  only	  one	  (1)	  opportunity	  to	  correct	  plans	  at	  the	  architect	  
level	  at	  the	  DSA	  review	  level.	  
	  
The	  only	  exception	  to	  the	  above	  is	   if	  during	  a	  back-‐check	  (review	  of	  corrected	  plans),	  additional	  deficiencies	  
are	  discovered.	  If	  this	  happens,	  the	  turn-‐around	  time	  to	  correct	  and	  resubmit	  is	  again	  ten	  (10)	  business	  days.	  
Re-‐submittals	  shall	  be	  delivered	  by	  email,	  express	  mail	  or	  may	  be	  delivered	  in	  person.	  
	  
The	  Contractor,	  after	  receiving	  State	  approval,	  shall	  furnish	  six	  (6)	  sets	  of	  plans	  and	  specifications	  for	  each	  DSA	  
approval	  number	  and	  for	  each	  site,	  to	  the	  District	  Architect	  for	  his	  distribution	  to	  owner,	  inspector,	  recorder,	  
and	  others	  as	  necessary.	  District	  will	  make	  any	  payment	  required	  in	  obtaining	  DSA	  approvals.	  

	  
1.7. Inspection	  

	  
Inspection	  of	  prefabricated	  buildings	  is	  divided	  into	  two	  (2)	  separate	  functions:	  (1)	  In-‐plant	  inspection	  and	  (2)	  
On-‐site	  inspection.	  
	  
Inspectors	  shall	  be	  retained	  by	  the	  District.	  
	  
In-‐plant	  inspection	  and	  material	  testing	  shall	  be	  accomplished	  under	  the	  supervision	  of	  the	  District	  Architect.	  
The	  Contractor	  shall	  notify	  the	  District	  Architect	  and	  the	  designated	  inspectors	  at	  least	  forty-‐eight	  (48)	  hours	  
prior	   to	   commencing	   work.	   The	   manufacturer	   shall	   provide	   the	   inspector	   with	   full	   access	   to	   all	   plant	  
operations	  involving	  work	  under	  this	  Contract	  and	  shall	  advise	  the	  inspector	  in	  advance	  of	  the	  time	  and	  place	  
when	  operations	  that	  the	  inspector	  wants	  to	  observe	  take	  place.	  Before	  the	  building(s)	  are	  removed	  from	  the	  
plant	   for	   delivery	   to	   the	   storage	   facility	   or	   from	   the	   storage	   facility	   to	   the	   site,	   the	   inspector	   and	   District	  
Architect	  shall	  determine	  that	  they	  are	  acceptable	  and	  issue	  a	  written	  release,	  which	  shall	  be	  in	  the	  form	  of	  a	  
Verified	  Report	  (Form	  SSS-‐6)	  A	  COPY	  OF	  THE	  INSPECTOR’S	  VERIFIED	  REPORT	  AND	  AGENCY	  ARCHITECTS	  PUNCH	  
LIST	  SHALL	  ACCOMPANY	  EACH	  BUILDING	  TO	  STORAGE	  OR	  TO	  THE	  SITE(S).	  
	  
On-‐site	  inspection	  shall	  be	  done	  by	  the	  site	  inspector.	  All	  work	  which	  the	  manufacturer	  or	  his	  subcontractors	  
perform	  at	  the	  site	  shall	  be	  subject	  to	  the	  inspection	  of	  the	  site	  inspector.	  The	  manufacturer	  will	  furnish	  the	  
site	   inspector	  with	  such	   information	  as	  may	  be	  necessary	  to	  keep	  him	  fully	   informed	  as	  to	  progress	  of	  work	  
and	  dates	  when	  site	  work	  will	  occur.	  The	  Contractor	  shall	  notify	   the	  District	  at	   least	  seventy-‐two	  (72)	  hours	  
prior	  to	  commencing	  on-‐site	  work.	  
	  
1.8. Coordination	  of	  Work	  	  
	  
All	  site	  conditions	  not	  under	  Contractor’s	  direct	  control	  are	  to	  be	  the	  District’s	  responsibility.	  
	  
It	   shall	   be	   the	  Contractor’s	   responsibility	   to	  make	   all	   necessary	   arrangements	  with	   the	  District’s	   authorized	  
representative	  for	  access	  to	  grounds	  and	  removal	  of	  equipment,	   if	  necessary.	  This	  contract	  shall	  be	  made	  at	  
least	  forty-‐eight	  (48)	  hours	  prior	  to	  delivery	  of	  any	  module.	  
	  
The	  Contractor	  shall	  verify	  that	  the	  District’s	  site	  is	  ready	  to	  receive	  the	  building(s)	  prior	  to	  the	  delivery	  of	  any	  
building(s)	   by	   visiting	   each	   site.	   In	   the	   event	   buildings	   are	   delivered	   to	   any	   site	   that	   is	   not	   in	   condition	   to	  
receive	   buildings,	   the	   Contractor	   shall	   be	   responsible	   for	   all	   costs	   incurred,	   including	   but	   not	   limited	   to,	  
inspector’s	  time.	  

	  
1.9. Guarantee/Warranty	  	  

	  
Contractor	   hereby	   unconditionally	   guarantees	   that	   work	   will	   be	   done	   in	   accordance	   with	   requirements	   of	  
Contract	  and	  per	  Section	  2.0;	  and	  further	  guarantees	  the	  work	  of	  Contract	  to	  be	  and	  remain	  free	  of	  defects	  in	  
workmanship	   and	  materials	   for	   a	   period	   of	   two	   (2)	   years	   from	  date	   of	   acceptance	   by	   the	  District,	   unless	   a	  
longer	   guarantee	   period	   is	   specifically	   called	   for.	   Contractor	   hereby	   agrees	   to	   repair	   or	   replace	   any	   and	   all	  
work,	   together	  with	  any	  other	  adjacent	  work	  which	  may	  have	  been	  damaged	  or	  displaced	   in	   so	  doing,	   that	  
may	  prove	  to	  be	  not	  in	  accordance	  with	  requirements	  or	  Contract	  or	  that	  may	  be	  defective	  in	  its	  workmanship	  
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or	  material	  within	  guarantee	  period	  specified,	  without	  any	  expense	  whatsoever	  to	  the	  District,	  ordinary	  wear	  
and	  tear	  and	  unusual	  abuse	  or	  neglect	  excepted.	  Contract	  bonds	  are	  in	  full	  force	  and	  effect	  during	  guarantee	  
period.	  
	  
Contractor	  further	  agrees,	  that	  within	  ten	  (10)	  business	  days	  after	  being	  notified	  in	  writing	  by	  the	  District	  of	  
any	  work	  not	  in	  accordance	  with	  requirements	  of	  Contract	  or	  any	  defects	  in	  the	  work,	  he	  will	  commence	  and	  
prosecute	  with	  due	  diligence	  all	  work	  necessary	  to	  fulfill	   terms	  of	  this	  guarantee,	  and	  to	  complete	  the	  work	  
within	  a	  reasonable	  period	  of	  time.	  
	  
In	  the	  event	  he	  fails	  to	  so	  comply,	  he	  does	  hereby	  authorize	  said	  District	  to	  proceed	  to	  have	  such	  work	  done	  at	  
Contractor’s	   expense;	   and	  he	  will	   pay	   cost	   thereof	   upon	  demand.	   The	  District	   shall	   be	   entitled	   to	   all	   costs,	  
including	  reasonable	  attorney’s	  fees,	  necessarily	  incurred	  upon	  Contractor’s	  refusal	  to	  pay	  above	  costs.	  

	  
1.10. Asbestos	  Certification	  	  

	  
The	  successful	  bidder	  will	  be	  required	  to	  provide	  for	  each	  unit	  purchased	  under	  this	  bid,	  certification	  that	  the	  
unit	  contains	  no	  asbestos-‐containing	  building	  material	  (ACBM).	  
	  
The	  certification	  shall	  be	  in	  writing	  and	  shall	  be	  made	  by	  an	  architect	  or	  project	  engineer	  who	  is	  retained	  by	  
the	  Contractor	  and	  is	  responsible	  for	  the	  construction	  of	  the	  relocatable	  buildings.	  The	  certification	  shall	  state	  
that	  no	  ACBM	  was	  specified	  as	  a	  building	  material	  in	  any	  construction	  document	  for	  the	  unit	  and	  to	  the	  best	  of	  
his	  or	  her	  knowledge,	  no	  ACBM	  was	  used	  as	  a	  building	  material	  in	  the	  unit.	  The	  certification	  may	  be	  made	  by	  
an	  accredited	  asbestos	  inspector.	  
	  
The	  certification	  shall	  conform	  to	  Paragraph	  763.99	  (7)	  of	  the	  Federal	  Register	  dated	  October	  30,	  1987,	  Part	  III	  
Environmental	  Protection	  Agency,	  40	  CAR	  Part	  7673,	  Asbestos-‐Containing	  Materials	  in	  Schools;	  Final	  Rule	  and	  
Notice.	  

	  
1.11. Certification	  of	  Compliance	  	  

	  
The	  Contractor	  will	  provide	  to	  the	  District	  for	  each	  relocatable	  building	  delivered,	  a	  letter	  or	  certification	  that	  
said	  building	  was	  built	  and	   installed	   in	  compliance	  with	  Section	  2.0	  as	  well	  as	  with	  all	   local	  codes,	   laws,	  and	  
regulations	  applicable	  to	  relocatable	  buildings.	  

	  
1.12. Applicable	  Documents	  	  

	  
The	  following	  documents	  shall	  be	  the	  latest	  issue	  as	  adopted	  by	  the	  State	  of	  California	  at	  the	  time	  of	  the	  bid	  
opening,	  and	  shall	  form	  a	  part	  of	  this	  specification	  to	  the	  extent	  they	  are	  applicable.	  

	  
California	  Administrative	  Code	  (CAC)	  
Title	  5	  Education	  Code	   	   	   	   Title	  21	  Public	  Works	  
Title	  19	  Public	  Safety	   	   	   	   	   Title	  24	  Building	  Code	  
Title	  20	  Public	  Utilities	   	   	   	   Title	  25	  Housing	  Community	  Development	  
	  
2013	  California	  Building	  Standards	  Administration	  (Part	  1,	  Title	  24	  CCR)	  
2013	  California	  Building	  Code,	  Volumes	  1,	  2	  and	  3	  (Part	  2,	  Title	  24	  CCR)	  
2013	  California	  Electrical	  Code	  (Part	  3,	  Title	  24	  CCR)	  
2013	  California	  Mechanical	  Code	  (Part	  4,	  Title	  24	  CCR)	  
2013	  California	  Plumbing	  Code	  (Part	  5,	  Title	  24	  CCR)	  
2013	  California	  Energy	  Code	  Part	  6,	  Title	  24	  CCR	  
2013	  California	  Elevator	  Safety	  Construction	  Code	  (Part	  7,	  Title	  24	  CCR)	  
2013	  California	  Fire	  Code	  (part	  9,	  Title	  24	  CCR)	  
2013	  California	  Referenced	  Standards	  Code	  (Part	  12,	  Title	  24	  CCR)	  
2013	  California	  Green	  Code	  (CGC)	  Part	  11,	  Title	  24	  CCR	  
NFPA	  13,	  2013	  Edition,	  Installation	  of	  Automatic	  Sprinkler	  Systems,	  as	  amended	  
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NFPA	  14,	  2013	  Edition,	  Installation	  of	  Standpipe,	  Private	  Hydrant	  and	  Hose	  Systems	  
NFPA	  24,	  2013	  Edition,	  Installation	  of	  Private	  Fire	  Service	  Mains	  and	  their	  Appurtences	  
NFPA	  72,	  2013	  Edition,	  National	  Fire	  Alarm	  Code,	  as	  amended	  
American	  Welding	  Society	  –	  Standard	  Qualifications	  Procedures	  
American	  Wood	  Preservation	  Association	  
National	  Fire	  Protection	  Association	  NFPA	  90A	  
National	  Warm	  Air	  Heating	  and	  Air	  Condition	  Association	  
National	  Electrical	  Code	  
ASTM	  C635-‐	  Metal	  Suspension	  Systems	  for	  Acoustical	  Tile	  and	  Lay-‐in	  Panel	  Ceilings	  
State	  of	  California	  Specification	  7220-‐XXX-‐01,	  Carpet	  
Interpretations	  of	  Regulation	  (IR)	  issued	  by	  the	  Division	  of	  the	  State	  Architect	  

	  
2. PRODUCTS	  

	  
2.1. Material	  and	  Workmanship	  	  

	  
All	  workman	  shall	  be	  skilled	  and	  qualified	  for	  work	  which	  they	  perform.	  All	  materials	  used,	  unless	  otherwise	  
specified,	   shall	   be	   new	   and	   of	   the	   type	   and	   grades	   specified.	   The	   Contractor	   shall,	   if	   requested,	   furnish	  
evidence	  satisfactory	  to	  the	  Architect	  that	  such	  is	  the	  case.	  
	  
Contractor’s	  crew	  assigned	  to	  any	  work	  performed	  under	  this	  Contract	  shall	  include	  one	  competent	  and	  fully	  
experienced	  person	  designated	  as	  the	  responsible	  person	  in	  charge.	  Such	  person	  must	  be	  identified	  by	  name	  
to	   the	   District	   in	   advance	   of	   any	  work.	   Upon	   request,	   the	   Contractor	   shall	   promptly	   furnish	   to	   the	   District	  
information	  relating	  to	  this	  employee’s	  experience.	  

	  
3. DESIGN	  CRITERIA	  &	  EXECUTION	  

	  
3.1. General	  	  

	  
Two	   (2)	   modules	   in	   the	   case	   of	   the	   classroom	   building	   (24x40)	   or	   three	   (3)	   modules	   in	   the	   case	   of	   the	  
classroom	  building	  (30x32),	  (36x40)	  or	  four	  (4)	  modules	  in	  the	  case	  of	  the	  classroom	  building	  (48x40)	  or	  six	  (6)	  
modules	  in	  the	  case	  of	  a	  (72x40),	  or	  two	  (2)	  modules	  in	  the	  case	  of	  the	  classroom	  building	  (28x36)	  designed	  so	  
that	   two	   (2)	  or	   three	   (3)	  or	   four	   (4)	  or	  more	  modules	  may	  be	   joined	   together	   to	   form	  a	  complete	  building;	  
maintain	  a	  positive	  alignment	  of	  floors,	  walls	  and	  roof,	  and	  to	  permit	  simple	  nondestructive	  detachment	  for	  
future	  relocation.	  
	  
Each	   module	   shall	   be	   permanently	   identified	   with	   a	   identification	   tag	   3”	   x	   1	   ½”	   minimum	   size	   with	   the	  
following	  information:	  
	  
A.	  Design	  wind	  load	   	   	  
B.	  Design	  roof	  live	  load	  
C.	  Climate	  Zone	  
D.	  DSA	  Application	  Number	  
E.	  Design	  Floor	  Load	  
	  
This	   tag	  may	  be	   in	  addition	   to	  or	  combined	  with	   the	   identification	   tag	   required	  by	   the	  Division	  of	   the	  State	  
Architect.	  
	  
Each	  module	   shall	  be	   capable	  of	   resisting	  all	   vertical	   and	   lateral	   loads	  during	   transportation	  and	   relocation.	  
When	  modules	  are	  assembled,	  joints	  shall	  be	  sealed	  with	  removable	  closing	  strips	  or	  other	  method	  to	  present	  
a	  furnished	  appearance	  and	  be	  permanently	  waterproof.	  
	  
Each	  module	   shall	   be	   sufficiently	   rigid	   to	  be	   jacked	  up	  at	   the	   front	  and	  back	   corners	   for	   relocation	  without	  
damage	  or	  the	  module	  shall	  have	  lift	  lugs	  at	  the	  front	  and	  back	  located	  as	  required	  so	  that	  the	  module	  may	  be	  
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jacked	   up	   for	   relocation	   in	   one	   piece	   without	   damage.	   This	   requirement	   shall	   be	   met	   without	   additional	  
supports	  of	  any	  type.	  

	  
Evidence	   of	   excessive	   bowing	   during	   the	   installation	   of	   the	  modules	  which,	   in	   the	   opinion	   of	   he	   Architect,	  
causes	  excessive	  working	  at	  any	  joint	  or	  compromises	  the	  structural	  integrity	  of	  the	  module	  shall	  be	  sufficient	  
reason	  for	  rejection	  of	  the	  module.	  
	  
Finish	   and	   base	   materials	   at	   each	   module,	   except	   roofing,	   floor	   covering	   and	   suspended	   ceiling,	   shall	  
terminate	   at	   interior	  module	   joints	   in	   a	  manner	   to	   join	   flush	   and	   tight	  with	   the	   same	  material	   in	   adjacent	  
module	  so	  that	  modules	  may	  be	  relocated	  with	  minimum	  cutting	  and	  patching.	  
	  
The	  structural	  system	  of	  each	  module	  shall	  be	  either	  an	   independent	  moment-‐resistant	  steel	   frame	  or	  steel	  
attachments	  as	  required	  to	  resist	  lateral	  loads	  in	  both	  directions	  for	  both	  single	  and	  two	  story	  buildings.	  Shear	  
wall	  type	  construction	  may	  be	  employed	  on	  snow	  load	  buildings	  only	  –	  No	  Exceptions.	  
	  
Any	   trademarks,	  pending	  patents,	  patents,	  or	  design	   ideas,	   concepts	  are	  considered	   instruments	  of	   services	  
and	  intellectual	  property	  of	  Contractor.	  

	  
	  

3.2. Standards	  Baseline	  	  
	  

The	   baseline	   building	   will	   be	   based	   on	   Modular	   Buildings	   Specifications.	   The	   Sections	   below	   however,	  
supercede	  for	  the	  High	  	  Performance	  buildings.	  

	  
3.3. Structural	  	  

	  
3.3.1. All	  steel	  moment	  frame,	  45%	  Recycled	  DSA	  PC	  Design.	  

	  
3.3.2. 1:12	  nominal	  Mono	  pitched,	  3”	  standing	  seam	  metal	  cool-‐roof,	  SRI	  80.	  

	  
3.3.3. Architectural	  front	  and	  rear	  louvered	  shade	  structures	  with	  hot	  dipped	  galvanized	  finish.	  

	  
3.3.4. 5”	  concrete	  on	  metal	  deck	  floor	  system,	  25%	  RC	  fly	  ash.	  

	  
3.3.5. Galvanized	  8’	  insulated	  door	  with	  view	  window.	  

	  
3.3.6. Factory	  applied	  7/8	  hybrid	  plaster	  system	  exterior	  finish.	  
	  

3.4. Insulation	  	  
	  
3.4.1. Cumulative	  R-‐Values:	  R-‐21	  HD	  Wall	  and	  R-‐30	  HD	  Roof.	  

	  
3.4.2. Eco-‐friendly	  insulation	  

	  
3.4.2.1. Green	  Guard	  Certified,	  	  

	  
3.4.2.2. formaldehyde-‐free,	  	  

	  
3.4.2.3. 30%	  recycled	  content.	  

	  
3.5. Floor	  and	  Wall	  	  

	  
3.5.1. Vaulted	  T-‐bar	  ceiling	  design,	  8’6”	  –	  10’-‐6”	  

	  
3.5.2. Tackable	  Wall	  Coverings,	  Low-‐VOC,	  high	  RC,	  100%	  recycled	  backing.	  
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3.5.3. (2)	  5’	  x	  8’	  ft.	  whiteboards.	  

	  
3.5.4. Formaldehyde-‐free,	  FSC	  certified	  composite	  wood	  within	  casework.	  

	  
3.5.5. Acoustical	  ceiling	  tiles,	  2’	  x	  2’,	  Low-‐VOC,	  82%	  RC.	  

	  
3.5.6. Carpet	  tiles,	  Green	  Label	  Plus	  for	  IAQ,	  45%	  RC,	  100%	  recycled	  backing	  (24”	  x	  24”).	  

	  
3.5.7. Low	  to	  no	  VOC	  primers	  and	  paints.	  

	  
3.6. Energy,	  Lighting	  and	  Windows	  	  

	  
3.6.1. Solar	  Panel	  Ready	  Roof	  –	  3psf.	  

	  
3.6.2. Large	  Low-‐E	  dual	  glazed	  view	  windows	  –	  recycled	  aluminum	  frames.	  

	  
3.6.3. Energy	  Star	  tubular	  skylights	  with	  adjustable	  damper	  (as	  applicable)	  /	  6	  ea	  per	  960	  sf.	  

	  
3.6.4. LED	  dimmable	  lighting	  system	  wit	  occupancy	  sensors.	  

	  
3.6.5. Fixed	  windows.	  

	  
3.6.6. Manually	  operable	  shades.	  

	  
3.6.7. Architectural	  exterior	  LED	  light	  on	  Photos	  Cell	  or	  EMS	  ready.	  

	  
3.7. Indoor	  Air-‐Quality	  and	  Thermal	  Comfort	  	  

	  
3.7.1. High	  Efficiency	  indoor	  floor	  supported	  HVAC.	  

	  
3.7.2. HVAC	  MERV	  13	  filter.	  

	  
3.7.3. Separate	  temperature/ventilation	  controlled	  for	  each	  classroom.	  

	  
3.7.4. Permanent	  walk-‐off	  mats.	  

	  
	  
	  

END	  OF	  DOCUMENT	  
	  
	  



SANTA	  RITA	  UNION	  SCHOOL	  DISTRICT	   MODULAR	  ELEVATOR	  SPECIFICATION	  
	  

 

	  
MODULAR	  ELEVATOR	  SPECIFICATIONS	  

	  
	  
1. GENERAL	  
	  

1.1. Related	  Documents	  and	  Provisons	  	  
	  

Contractor	   shall	   review	  all	   Contract	  Documents	   for	   applicable	  provisions	   related	   to	   the	  provisions	   in	   this	   document,	  
including	  without	  limitation:	  

	  
1.1.1. General	  Conditions;	  	  
	  
1.1.2. Special	  Conditions;	  	  
	  
1.1.3. Modular	  Building	  Specifications	  
	  
1.1.4. High	  Performance	  Design	  Specifications	  

	  
1.2.	  Summary	  
	  
Provide	  a	  modular	  elevator	  for	  the	  Two-‐story	  buildings	  allowable	  in	  this	  contract.	  

	  
1.3.	  Provided	  by	  District	  –	  Not	  in	  Contract	  

	  
1.3.1 All	  electrical	  must	  be	  run	  in	  EMT	  or	  rigid	  conduit,	  for	  both	  high	  and	  low	  voltage.	  	  

	  
1.3.2 All	  electrical	  to	  be	  terminated	  and	  hooked	  up	  in	  disconnect	  and	  junction	  boxes	  which	  are	  provided	  in	  the	  

elevator.	  	  
	  
1.3.3.	   The	  controller	  cannot	  be	  used	  as	  a	  pull	  box.	  	  
	  
1.3.4.	   All	  electrical	  circuits	  must	  be	  hot,	  smoke	  detector	  operational	  and	  telephone	  mist	  have	  dial	  tone	  prior	  to	  

calling	  to	  prepare	  elevator	  for	  final	  inspection.	  	  
	  
1.3.5.	   Conduit	  and	  power	  location	  as	  directed	  by	  Contractor.	  	  
	  
1.3.6.	   Conduit	  and	  power	  up	  for	  electrical	  service	  to	  the	  elevator	  disconnect.	  	  
	  
1.3.7.	  	   Conduit	  and	  power(s)	  for	  the	  three	  100v	  circuits.	  	  
	  
1.3.8.	  	   Conduit	  and	  line	  for	  the	  telephone.	  	  
	  
1.3.9. Detector	  must	  have	  two	  sets	  of	  open	  dry	  contacts.	  

	  
1.3.10. Conduit	  run	  from	  smoke	  detector	  to	  the	  controller	  

	  
1.3.11. Telephone	  line	  to	  be	  run	  in	  conduit	  to	  jakes	  supplied	  above	  controller.	  

	  
1.3.12. Telephone	  number	  to	  be	  supplied	  for	  emergency	  auto	  dialing.	  

	  
1.3.13. All	  circuits	  to	  be	  dedicated	  and	  originate	  outside	  of	  the	  elevator	  or	  the	  equipment	  room.	  
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1.3.14. Installation	  of	  a	  drain	  line	  and	  tank	  or	  other	  approved	  means	  to	  deal	  with	  sump	  drain	  discharge.	  	  
	  

1.3.15. Elevator	  Fire	  Alarm	  as	   required,	   including	  smoke	  detector	   in	  machine	  room	  an	  AC	   for	  machine	  room	  (if	  
required).	  

	  
1.3.16. Install	  Ground	  Rod	  in	  bottom	  of	  the	  elevator	  pit.	  Attach	  a	  bond	  from	  ground	  rod	  to	  lug	  on	  tower	  frame.	  

	  
1.3.17. All	  items	  listed	  above	  must	  be	  completed	  before	  sending	  a	  crew	  to	  adjust	  and	  go	  through	  the	  inspection	  

process.	  A	  two-‐week	  notice	  is	  required	  to	  schedule	  appointments	  after	  installation	  is	  complete.	  	  
	  

1.3.18. State	  elevator	  regulations	  require	  that	  the	  District	  have	  a	  Service	  Contact.	  This	  requires	  that	  the	  elevator	  
be	  serviced	  each	  month.	  Not	  having	  a	  service	  contract	  could	  affect	  warranty	  on	  the	  elevator.	  

	  
1.4.	  Submittals	  
	  
Provide	  shop	  drawings.	  

	  
2. PRODUCTS	  
	  

2.1. Manufacturers	  	  
	  

Available	   Manufacturers:	   Subject	   to	   compliance	   with	   requirements,	   manufacturers	   offering	   products	   that	   may	   be	  
incorporated	  in	  the	  work	  include	  but	  are	  not	  limited	  to	  the	  following:	  
	  
As	  distributed	  by	  T.L.	  Shield	  &	  Associates,	  Inc.	  or	  equal	  

	  
2.2. Materials	  and	  Components	  	  

	  
2.2.1. General	   Requirements.	   Provide	   manufacturer’s	   standard	   pre-‐engineered	   elevator	   system(s)	   that	   will	  

comply	   with	   or	   fulfill	   the	   requirements	   of	   elevator	   schedule	   sheets	   at	   end	   of	   this	   Section,	   or	   at	  
manufacturer’s	   option,	   provide	   custom-‐manufactured	   elevator	   system(s)	   that	   will	   fulfill	   requirements.	  
Where	   components	   are	   not	   otherwise	   indicated,	   provide	   standard	   components	   published	   by	  
manufacturer	  as	  included	  in	  standard,	  pre-‐engineered	  elevator	  system(s)	  and	  as	  required	  for	  a	  complete	  
system.	  All	  hydraulics,	  car,	  platform,	  car	  doors,	  hoistway	  doors,	  to	  be	  pre-‐installed	  in	  pre-‐engineered,	  pre-‐
fabricated	  hoistway	  tower.	  

	  
2.2.2. Hydraulic	   Machines	   and	   Elevator	   Equipment.	   Provide	   manufacturer’s	   standard	   twin	   jacks	   for	   each	  

elevator,	  with	  electric	  pump-‐tank-‐control	  system	  equipment	  in	  machine	  room	  as	  indicated.	  
	  

2.2.3. Piping.	   Provide	   size,	   type,	   and	   weight	   piping	   recommended	   by	   manufacturer,	   and	   provide	   isolation	  
couplings	   to	   prevent	   sound/vibration	   transmissions	   from	   power	   unit.	  
	  

2.2.4. Inserts.	  Furnish	  required	  concrete	  anchors	  for	  anchorage	  of	  the	  modular	  elevator	  unit.	  
	  

2.2.5. Car	  Frame	  and	  Platform.	  Manufacturer’s	  standard	  welded	  steel	  units.	  
	  

2.3. Control	  Systems	  	  
	  

2.3.1. General.	   Provide	   manufacturer’s	   standard	   control	   system	   for	   each	   elevator	   or	   group	   of	   elevators	   as	  
required	  to	  provide	  automatic	  operation	  of	  the	  type	  indicated	  and	  defined	  in	  the	  Code	  as	  “Operations”.	  
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2.3.2. Single	  Elevator	  Control	  –	  Passenger.	  Provide	  solid-‐state	  “Selective	  collective	  Automatic	  	  Operation”,	   as	  
defined	  in	  ASME/ANSI	  A17.1.	  

	  
2.3.3. Auxiliary	   Operations/Controls.	   In	   addition	   to	   primary	   control	   system	   features,	   provide	   the	   following	  

controls	  or	  operational	  features	  for	  passenger	  elevators,	  except	  where	  otherwise	  indicated.	  
	  

2.3.3.1. Emergency	  power	  operation,	  where	  scheduled.	  
	  

2.3.3.2. Automatic	  2-‐way	  leveling.	  
	  

2.4. Signal	  Equipment	  	  
	  

Provide	  signal	  equipment	  for	  each	  elevator	  or	  group	  of	  elevators	  to	  comply	  with	  requirements	  indicated	  below	  
	  

2.4.1. Provide	   illuminated	  hall-‐call	  and	  car-‐call	  buttons	  that	   light	  up	  when	  activated	  and	  remain	   lit	  until	  call	  or	  
other	  function	  has	  been	  fulfilled;	  fabricated	  of	  acrylic	  or	  other	  permanent	  plastic.	  

	  
2.4.2. Except	  for	  buttons	  and	  illuminated	  signal	  elements,	  fabricate	  signal	  equipment	  with	  exposed	  surfaces	  of	  

stainless	  steel	  with	  manufacturer’s	  standard	  directional	  polish	  or	  satin	  finish.	  
	  

2.4.3. Car	   Control	   Stations.	   Provide	   car	   control	   station	   in	   each	   car	   with	   flush-‐mounted	   metal	   face	   plates	  
containing	   call	   button	   for	   each	   landing	   served	   and	   other	   buttons,	   switches,	   and	   controls	   required	   for	  
specified	  car	  operation	  and	  control.	  Mount	  as	  shown	  or	  scheduled	  at	  height	  complying	  with	  ASME/ANSI	  
A17.1.	   If	  not	  otherwise	   indicated,	  mount	   in	   return	  panel	  adjacent	   to	  car	  door.	  Provide	  operating	  device	  
symbols	   as	   required	   by	   Code.	   Mark	   other	   buttons	   and	   switches	   with	   manufacturer’s	   standard	  
identification	  for	  required	  use	  or	  function.	  

	  
2.4.4. Car	   Position	   Indicator.	   For	   Passenger	   elevator	   cars,	   provide	   either	   illuminated-‐signal	   type	   or	   digital-‐

display	  type,	  located	  near	  top	  if	  each	  car	  or	  in	  car	  control	  station.	  In	  addition	  to	  visual	  indicator,	  provide	  
audible	  signal	  to	  indicate	  to	  passengers	  that	  car	  is	  either	  stopping	  at	  or	  passing	  each	  of	  the	  floors	  served.	  

	  
2.4.5. Hall	  Push-‐Button	  Station.	  Provide	  hall	  push-‐button	  station	  at	  each	   landing	  for	  each	  elevator.	  Provide	  1-‐

button	  station	  where	  only	  one	  direction	  of	  travel	  is	  available	  and	  indicate	  which	  direction	  that	  is.	  
	  

2.4.6. Car	   Riding	   Lanterns.	   Provide	   units	  with	   illuminated	   “up”	   and	   “down”	   signal	   arrows,	   but	   provide	   single	  
arrow	  where	  only	  one	  direction	   is	  possible.	   Provide	  units	  projecting	   from	   faceplate	   for	  each	  of	   angular	  
viewing,	   except	   provide	   flush	   units	   where	   a	   location	   in	   hoistway	   entrance	   frame	   is	   indicated.	   Match	  
materials,	  finishes,	  and	  mounting	  method	  of	  hall	  push-‐button	  stations.	  

At	   manufacturer’s	   option,	   hall	   lantern	   signals	   may	   be	   placed	   either	   above	   or	   beside	   each	  
hoistway	  entrance	  or	   in	   jamb	  of	  entrance	  frame	  for	  each	  elevator.	  Mount	  at	  minimum	  of	  6'-‐0"	  
above	  finished	  floor.	  
	  
In	  conjunction	  with	  each	  car	  riding	  lantern	  device,	  provide	  an	  audible	  signal	  to	  indicate	  that	  a	  car	  
is	  arriving	  in	  response	  to	  a	  hall	  call	  and	  to	  indicate	  direction	  of	  car	  travel.	  Signal	  shall	  sound	  once	  
for	  “up”	  direction	  of	  travel	  and	  twice	  for	  “down”	  direction.	  
	  

2.4.7. Telephone.	  Provide	  automatic	  hands-‐free	  telephone	  in	  each	  car,	  contained	  in	  flush-‐mounted	  cabinet	  and	  
complete	  with	  identification	  and	  instructions	  for	  use.	  

	  
2.4.8. Alarm	   System.	   Provide	   emergency	   alarm	   bell	   properly	   located	   within	   building	   and	   audible	   outside	  

hoistways,	  equipped	  to	  sound	  automatically	  in	  response	  to	  emergency	  stops	  and	  in	  response	  to	  “Alarm”	  
button	  on	  each	  car	  control	  station.	  
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2.5. Passenger	  Elevator	  Car	  Enclosure	  

	  
Provide	   manufacturer’s	   standard	   pre-‐engineered	   car	   enclosures	   of	   the	   selections	   indicated.	   Include	   ventilation,	  
lighting,	   ceiling	   finish,	  wall	   finish,	   access	   doors,	   doors,	   power	   door	   operators,	   sill	   (threshold),	   trim,	   accessories,	   and	  
floor	   finish	  unless	   indicated	  as	  not	  work	  of	   this	   Section.	  Provide	  horizontal	   sliding	  doors	  of	  manufacturer’s	   standard	  
flush	  panel	  type,	  with	  operation	  and	  number	  of	  panels	  as	  indicated.	  Provide	  manufacturer’s	  standard	  protective	  edge	  
trim	  system	  for	  door	  and	  wall	  panels,	  except	  as	  otherwise	  indicated.	  

	  
2.5.1. Materials	   and	   Fabrication.	   Provide	   selections	   as	   indicated	   for	   each	   car	   enclosure	   surface;	   provide	  

manufacturer’s	  standards,	  but	  not	  less	  than	  the	  following.	  
	  

2.5.1.1. Enameled	   Steel	   Door	   Panels.	   Flush	   hollow-‐metal	   construction,	   fabricated	   from	   ASTMA	   366	   cold-‐
rolled	  steel,	  commercial	  quality,	  Class	  1,matte	  finish,	  stretcher	   leveled.	  Provide	  with	  factory-‐applied	  
baked-‐on	  enamel	  finish;	  colors	  as	  selected	  by	  Architect.	  

	  
2.5.1.2. Stainless	  Steel.	  ANSI	  Type	  302/304	  with	  No.	  4	  satin	  finish.	  

	  
2.5.1.3. Aluminum	  Sills.	  Cast	  or	  extruded	  aluminum,	  with	  grooved	  surface,	  1/4-‐inch	  thickness,	  mill	  finish.	  

	  
2.5.1.4. Plastic	   Laminate.	   High-‐pressure	   type	   complying	   with	   NEMA	   LD3,	   Type	   GP-‐50	   (0.050-‐inch	   nominal	  

thickness)”	   color,	   texture,	  and	  pattern	  as	   selected	  by	  Architect	   from	  standard	  products	  available	   in	  
the	  industry.	  

	  
2.5.1.5. Fabricate	  car	  door	  frame	  integral	  with	  front	  wall	  of	  car.	  

	  
2.5.1.6. Fabricate	  solid	  wood-‐core	  car	  with	  recesses	  and	  cutouts	  for	  signal	  equipment.	  

	  
2.5.1.7. Luminous	   Ceiling.	   Fluorescent	   light	   fixtures	   and	   ceiling	   panels	   of	   translucent	   or	   open	   egg-‐crate	  

plastic,	  of	  acrylic	  or	  other	  permanent	  rigid	  plastic	  complying	  with	  flammability	  requirements.	  
	  

2.6. Personal	  Protective	  Devices	  	  
	  
2.6.1. Handrails.	  Provide	  manufacturer’s	  standard	  aluminum	  handrails	  on	  back	  wall	  unless	  otherwise	  indicated	  

either	  continuous	  or	  segmented	  units.	  
	  

2.6.2. Automatic	  Door	  Re-‐Opening	  Device.	  Provide	  electronic	  device	  with	  timed	  cutout,	  projecting	  infrared	  light	  
beams	  across	  car	  entrance	  at	  full	  height	  of	  car	  door	  that	  when	  interrupted	  will	  cause	  closing	  doors	  to	  stop	  
and	   re-‐open.	   	   Provide	   keyed	   switch	   in	   car	   operating	   panel	   or	   toggle	   switch	   in	   service	   cabinet	   for	  
disconnecting	  photo-‐eye	  protective	  device.	  

	  
2.6.3. Operational	  Nudging	  Feature.	  After	  car	  doors	  are	  prevented	  from	  closing	  for	  a	  pre-‐determined	  adjustable	  

time	  period,	   through	  activation	  of	  detection	  device	  or	  door	  edge	  protective	  device,	   a	   loud	  buzzer	   shall	  
sound	  and	  door	  shall	  begin	  to	  close	  at	  a	  reduced	  rate	  of	  speed.	  Doors	  shall	  continue	  to	  close	  unless	  door	  
edge	   protective	   device	   is	   activated,	   which	   shall	   cause	   doors	   to	   re-‐open.	   Process	   shall	   repeat	   until	  
obstruction	  is	  removed	  from	  entrance.	  

	  
2.7. Passenger	  Hoistway	  Entrances	  	  

	  
2.7.1. Provide	   pre-‐installed,	   manufacturer’s	   standard,	   pre-‐engineered,	   hollow-‐metal	   type,	   sliding,	   door-‐and-‐

frame	  hoistway	  entrances	  complete	  with	   track	  systems,	  hardware,	   safeties,	   sills	  and	  accessories.	  Match	  
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car	  enclosure	  doors	  for	  size,	  number	  of	  door	  panels,	  and	  door	  panel	  movement.	  Provide	  a	  frame-‐section	  
size	  and	  profile	  to	  coordinate	  with	  hoistway	  wall	  construction	  as	  indicated.	  

	  
2.7.1.1. Where	  gypsum-‐board	  wall	  construction	  is	  indicated,	  fabricate	  frames	  with	  re-‐enforced	  head	  sections;	  

provide	  sufficient	  strength	  without	  support	  from	  wall	  lintels.	  
	  

2.7.2. Materials	   and	   Fabrication	   Provide	   selections	   indicated	   that	   comply	  with	  manufacturer’s	   standards,	   but	  
not	  less	  than	  the	  following.	  

	  
2.7.2.1. Enameled	   Frames.	   Framed	   steel	   with	   manufacturer’s	   standard	   baked	   synthetic	   enameled	   finish,	  

colors	  as	  selected	  by	  Architect.	  
	  

2.7.2.2. Enameled	   Steel	   Panel.	   Flush	   hollow-‐metal	   construction,	   fabricated	   from	   ASTM	   A	   366	   cold-‐rolled	  
steel;	  commercial	  quality,	  Class	  1,	  matte	  finish,	  stretcher	  leveled.	  Provide	  with	  factory-‐applied	  baked-‐
on	  enamel	  finish;	  colors	  as	  selected	  by	  Architect.	  

	  
2.7.2.3. Aluminum	  Sills.	  Extruded	  aluminum,	  with	  grooved	  surface,	  1/4-‐inch	  thickness,	  mil	  finish.	  

	  
3. EXECUTION	  
	  

3.1. Examination	  	  
	  

Prior	   to	   commencing	   elevator	   installation,	   examine	  pre-‐fabricated	  hoistways,	   hoist-‐way	  openings,	   pits,	   and	  machine	  
rooms,	  as	  constructed;	  verify	  all	  critical	  dimensions	  and	  examine	  supporting	  structure	  and	  all	  other	  conditions	  under	  
which	  elevator	  work	  is	  to	  be	  installed.	  Notify	  Contractor	  in	  writing	  of	  any	  dimensional	  discrepancies	  or	  other	  conditions	  
detrimental	  to	  the	  proper	  installation	  or	  performance	  of	  elevator	  work.	  Do	  not	  proceed	  with	  elevator	  installation	  until	  
unsatisfactory	  conditions	  have	  been	  corrected	  in	  a	  manner	  acceptable	  to	  the	  Installer.	  

	  
3.2. Installation	  of	  Elevator	  System	  

	  
3.2.1. General.	   Comply	   with	   manufacturer’s	   instructions	   and	   recommendations	   for	   work	   required	   during	  

installation.	  
	  

3.2.2. Excavation	  for	  Pit.	  Excavate	  for	  each	  elevator	  pit	  to	  accommodate	  installation	  of	  modular	  elevator	  unit;	  
comply	  with	  applicable	  requirements	  of	  Division	  2	  “Excavation”	  sections.	  

	  
3.2.3. Install	  modular	  elevator	  units	  plumb	  and	  accurately	  centered	  for	  elevator	  car	  position	  and	  travel;	  anchor	  

securely	  in	  place.	  
	  

3.2.4. Welded	   Construction.	   Provide	   welded	   connections	   for	   installation	   of	   elevator	   work	   where	   bolted	  
connections	   are	   not	   required	   for	   subsequent	   removal	   or	   for	   normal	   operation,	   adjustment,	   inspection,	  
maintenance,	   and	   replacement	   of	   worn	   parts.	   Comply	   with	   AWS	   standards	   for	   workmanship	   and	   for	  
qualifications	  of	  welding	  operators.	  

	  
3.2.5. Coordination.	  Coordinate	  elevator	  work	  with	  work	  of	  other	  trades	  for	  proper	  time	  and	  sequence	  to	  avoid	  

construction	  delays.	  Use	  benchmarks,	   lines,	   and	   levels	  designated	  by	  Contractor	   to	  ensure	  dimensional	  
coordination	  of	  the	  work.	  

	  
3.2.6. Sound	   Insulation.	   Mount	   rotating	   and	   vibrating	   elevator	   equipment	   and	   components	   on	   vibration-‐

absorption	  mounts,	  designed	  to	  effectively	  prevent	  transmission	  of	  vibrations	  to	  structure	  and	  thereby	  to	  
eliminate	  sources	  of	  structure-‐borne	  noise	  from	  elevator	  system.	  
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3.2.7. Install	   piping	   without	   routing	   underground,	   where	   possible.	   	   Where	   not	   possible,	   cover	   underground	  
piping	  with	  permanent	  protective	  wrapping	  before	  backfilling.	  

	  
3.2.8. Lubricate	  operating	  parts	  of	  system,	  including	  ropes,	  if	  any,	  as	  recommended	  by	  manufacturers.	  

	  
3.2.9. Alignment.	   Coordinate	   installation	   of	   hoistway	   entrances	  with	   installation	   of	  modular	   elevator	   unit	   for	  

accurate	  alignment	  of	  entrances.	  
	  

3.2.10. Leveling	  Tolerance.	  ½-‐inch,	  up	  or	  down,	  regardless	  of	  load	  and	  direction	  of	  travel.	  
	  

3.2.11. Finish	  interior	  walls	  at	  hoistway	  entrances	  and	  trim	  to	  modular	  elevator	  unit.	  Provide	  sill	  or	  finish	  floor	  in	  
area	  of	  hoistway	  door	  penetration	  in	  accordance	  with	  plans.	  

	  
3.3. Field	  Quality	  Control	  

	  
3.3.1. Acceptance	  Testing.	  Upon	  nominal	  completion	  of	  each	  elevator	  installation,	  and	  before	  permitting	  use	  of	  

elevator	   (either	   temporary	  or	  permanent),	  perform	  acceptance	   tests	   as	   required	  and	   recommended	  by	  
Code	  and	  governing	  regulations	  or	  agencies.	  

	  
3.3.2. Operating	  Tests.	  Load	  each	  elevator	  to	  its	  rated	  capacity	  and	  operate	  continuously	  for	  30	  minutes	  over	  its	  

full	  travel	  distance,	  stopping	  at	  each	  level	  and	  proceeding	  immediately	  to	  the	  next.	  Record	  temperature	  
rise	  of	  pump	  motor	  (except	  submerged	  pumps)	  during	  30-‐minute	  test	  period.	  Record	  failures	  of	  elevator	  
to	  perform	  as	  required.	  

	  
3.3.3. Advise	   Contractor,	   Owner,	   Architect,	   and	   inspection	   department	   of	   governing	   agencies	   in	   advance	   of	  

dates	  and	  times	  tests	  are	  to	  be	  performed	  on	  elevators.	  
	  

3.4. Protection	  
	  
At	   time	   of	   Substantial	   Completion	   of	   elevator	   work	   (or	   portion	   thereof),	   provide	   suitable	   protective	  
coverings,	   barriers,	   devices,	   signs,	   or	   such	  other	  methods	  or	   procedures	   to	  protect	   elevator	  work	   from	  
danger	  or	  deterioration.	  Maintain	  protective	  measures	  throughout	  remainder	  of	  construction	  period	  

	  
	  

END	  OF	  DOCUMENT
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