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PJHM.COM 

DATE: REVISED January 30, 2018 
 
TO: Perris Union High School District 

155 E 4th Street 
Perris, CA 92570  

 
ATTN: Art Fritz 

Director of Facilities Services 
 
RE:  Proposal for Professional Services for the 
 Tenant Improvements for the Human Resources Department at the 

Administrative Building Complex 
Purchase Order # P4009016 

 
Dear Art, 
 
PJHM Architects, Inc. is pleased to present this Professional Services Proposal for Tenant 
Improvements for the Human Resources Department at the Administrative Building Complex.  The 
proposal is a request to increase the existing Purchase Order # P4009016.  
 
Scope of Services 
• Tenant Improvements to the Human Resources Area 
• Local Fire Approval 
• Providing construction documents for Bid and Construction 
• Construction Administration 

 
Based on the scope of work listed above, PJHM Architects, Inc. proposes an increase to the existing 
PO in the  Not-To-Exceed amount of $13,000.00 in professional service fees invoiced on an hourly 
basis as listed below. 

 
PJHM Architects, Inc., hourly rates are as follows: 
Principal   $200 per hour 
Architect  $160 per hour 
Project Manager   $135 per hour 
Interior Designer   $135 per hour 
Construction Administrator   $135 per hour 
Graphic Designer   $110 per hour 
CAD Drafter   $100 per hour 
DSA Coordinator   $100 per hour 
Construction Administration Assistant $80 per hour 
Clerical   $60 per hour 
Services rendered by sub-consultants will be invoiced at cost plus 7%. 
 

This estimate includes the professional services of an electrical engineer for fire alarm modifications 
and Mechanical/HVAC design for the scope listed above. 
 
If the scope of work, schedule, construction cost or the scope of the Architect’s services is changed 
materially, the amount of compensation to the Architect shall be equitably adjusted as agreed by 
written amendment or proposal for additional services. 
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PJHM.COM 

Thank you, 
 

 
 
 
 
 

FROM: Tom Kruse • Architect 
PRINCIPAL 
pjhm architects 
 
 


